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Chief Engineer, Rural Engineering Service
Office of the Development Commissioner, Madhya Pradesh IInd floor, B-Wing

Vindhyachal Bhawan, Bhopal (M.P.) 462016

DETAILED NOTICE INVITING OFFER (01/GSSY/14.05.10)

No./ 2743 (A)/22/D-10/R.E.S./GSSY/2010 Bhopal, Date 14-05-2010
On behalf of the Madhya Pradesh Rajya Rojgar Guarntee Parishad, OFFERS are
invited from the REPUTED CONSULTANTS, for preparation of DETAILED
PROJECT REPORTS and SUPERVISION AND QUALITY CONTROL
CONSULTANCY SERVICES for construction of Rural Roads under Gram
Sampark Sadak Yojna for the consultancy package(s) mentioned below, upto
3:00 PM of 04-06-2010 either in the Office of the Undersigned at Bhopal or
concerning Executive Engineer, M.P.R.E.S. as per coloumn no. 4

Note:
1. Bid documents may be purchased either from the office of the Undersigned

or concerning E.E. M.P. R.E.S. as afore mentioned in coloumn no. 4 on any

working day upto 5.30 PM of 03-06-2010 on payment of cost of bid

documents of the package, as shown in coloumn no.12 afore mentioned

either in cash or in the form of demand draft in favour of the Chief

Engineer Madhya Pradesh Rural Engineering Service, Bhopal issued by

any Scheduled Commercial Bank payable at Bhopal.

2. Bid documents can, also, be downloaded from web site www.nrega-

mp.nic.in. In such case, cost of bid documents as per the coloumn no. 12

will have to be submitted in the form of demand draft in favour of the Chief
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Engineer Madhya Pradesh Rural Engineering Service, Bhopal issued by

any Scheduled Commercial Bank payable at Bhopal (M.P.), along with the

bid documents for each package in a seperate envelope (i.e. fourth

envelope)

3. Consultants should submit CVs of the Team Leader and the Resident

Engineer in the required number as per table-1 given in Para 5.3.1 of the

Terms of Reference (TOR) along with the technical proposal. The CVs of

TL/RE will be finalised after interviewing them.

4. Period allowed for the completion of consultancy services is inclusive of

rainy season and the same shall be counted from the date of issue of work

order for Consultancy Services subject to review of Consultants'

performance.

5. In order to qualify for award of the work of consultancy services,

5.1Consultants should have receipts from consultancy fee of not less than Rs.

25.00 lakh from consultancy of road and bridge construction in any one year

during the last 3 preceeding financial years, and Consultants should have

experience of providing consultancy services for supervision and quality

control of road and bridge construction works at least for three preceeding

years.

or

5.2Registered firms should have minimum 51 percent stake, of the engineer not

below the rank of Executive Engineer, retired from the Government service

to the State of Madhya Pradesh or Chhattisgarh, and the retired engineer

should have at least fifteen years experience in road and bridge construction

works.

6. The Consultants may submit proposal for one or more consultancy services

package(s) but award of consultancy package(s) will be subject to the

fulfillment of parameters as mentioned in paragraph 3.1.2 (vii) of Letter of

Invitation (LOI). The maximum four consultancy packages shall be

awarded.

7. Pre-bid meeting shall be organised at Vindhyachal Bhawan, IInd floor, B-

Wing, Bhopal on 28-05-2010 at 3.00 PM .

8. Last date for submission of complete proposal is 04-06-2010 (upto 3.00

P.M.) Proposals can be submitted in the Office of Undersigned or in the

Office of Executive Engineer, M.P. R.E.S. situated at every District



5

headquaters. Technical Proposal will be opened on the same day after 3.30

P.M.

9. Financial Proposal of only such Consultants, will be opened on 10-06-2010

at 11.00 AM onwards at Meeting hall of Narmada Bhawan, Arera Hills,

Bhopal, whose earnest money and technical bids are found as per desired

recuirement.

10. Consultants should submit audited Profit and Loss Account and Balance

Sheet with report thereon in support of their receipts as consultancy fee

with a certificate of Chartered Accountant to the effect that the receipts

relates to consultancy fee for road and bridge construction works only.

They shall also submit experience certificate issued by the employer(s).

11. Consultants have to submit an affidavit stating that:-

(i) Information, certified copies of the documents supplied with the

proposal and under taken given/ certificates attached are true and

correct to the best of their knowledge and belief. If any information is

subsequently, even after award of consultancy services, is found to be

incorrect, MPRES may forfeit their Earnest Money Deposit and debar

them from future bidding.

(ii) Amount of receipts from consultancy fee from road and bridge

construction works are correct.

(iii) Conditions in respect of relatives working as contractors or employees

in the Rural Engineering Service in the district(s) included in the bid

documents for which proposal is being submitted, are being fulfilled

(iv) The bid documents, certificed copies of undertakings given and

attached certificates etc. have properly been page numbered and

indexed.

12. Technical Proposal should be submitted duly page numbered and indexed.

All the documents enclosed with the Technical Proposal should be attested

by the Consultants. Technical Proposal submitted otherwise will not be

considered.

13. The procedure to be followed for submission of proposal shall be as per

para 4.1.6 of Letter of Invitation (LOI).

14. Qualification criteria and other details of bid documents may be seen in

the Office of Undersigned at Bhopal or concerning Executive Engineer,
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M.P.R.E.S. as afore mentioned in coloumn no. 4, or on website

www.nrega-mp.nic.in

(H.P. Shivhare)
Chief Engineer

Rural Engineering Service
IInd Floor, B Wing, Vindhyachal Bhawan

Bhopal (MP) 462016

Endt. No. Bhopal, Date: ……………..

Copy forwarded to :

1. The Development Commissioner, Government of Madhya Pradesh,

Vindhyachal Bhawan, Bhopal

2. The Secretary, Government of M.P. Public Works Department / Panchayat and

Rural Development Department / Finance Department Vallabh Bhawan

Mantralaya Bhopal

3. The Commissioner Public Relation, Ban Ganga Bhopal.

4. The Chief Executive Officer, Madhya Pradesh Rajya Rojgar Guarantee

Parishad, Narmda Bhawan, Arera Hills, Bhopal

5. The Engineer in Chief, Public Works Department, Satpura Bhawan, Bhopal.

6. The Chief Engineer, Public Works Department, Jabalpur/ Gwalior / Indore/

Bhopal /Rewa/Sagar/Ujjain/ National Highway / Bridge Zone.

7. The Managing Director, M.P. Road Development Corporation Arera Hills

Bhopal.

8. The Chief Executive Officer M.P. R.R.D.A Paryawas Bhawan, Bhopal.

9. The Chief Engineer, Central Public Works Department, Nirman Sadan Arera

Hills Bhopal.

10. All the Divisional Commissioners, Madhya Pradesh

11. All the Collectors, Madhya Pradesh

12. All the Chief Executive Officers, Zila Panchayat, Madhya Pradesh

13. All the Superintending Engineers, MPRES.

14. All the Executive Engineers, MPRES.

for information and wide publicity.

(H.P. Shivhare)
Chief Engineer

Rural Engineering Service
IInd Floor, B Wing, Vindhyachal Bhawan

Bhopal (MP) 462016
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LETTER OF INVITATION

Subject: - Detailed Project Reports preparation and Supervision and

Quality Control Consultancy Services for Construction of

Rural Roads Under Gram Sampark Sadak Yojana Consultancy

Services Package Number ………

1 INTRODUCTION: -

1.1 Madhya Pradesh Rajya Rojgar Guarantee Parishad through the Chief

Engineer Madhya Pradesh Rural Engineering Service (MPRES) of

Panchayat and Rural Development Department, Government of Madhya

Pradesh, (hereinafter referred to as the ‘Client’) has been entrusted the

construction of rural roads in the State under GRAM SAMPARK SADAK

YOJANA (here in after referred to as the GSSY).

1.2 Consultants are invited to submit technical and financial proposals for the

aforesaid consultancy services package as detailed in the Terms of

Reference (hereinafter referred to as the TOR). The Consultants can

submit their proposal for one or more consultancy services package(s)

but earnest money deposit and the bid documents will have to be

submitted separately for each consultancy services package. The

Client reserves the right to limit the award of consultancy services

package(s) after assessing the bid capacity of the Consultants as per

Para 3.1.2 hereof.

1.3.1 To obtain first hand information of the assignment and local conditions,

the Consultants are requested to visit the project sites of the concerned

districts before submitting the proposal. The Consultants must get fully

acquainted themselves with the local conditions and take them into

account in preparing their proposal.

1.3.2 Cost of preparing the proposal including visits to the Client and the

project area are not reimbursable.

1.3.3 The Client is not bound to accept any of the proposals submitted.
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1.4 BID DOCUMENTS AND PRE-BID MEETING

1.4.1 Proprietary firms registered under Firms and Societies Registration Act,

Partnership firms registered under Partnership Act and private/public

limited companies registered under Companies Act shall only be eligible

to purchase bid documents. Registration of firm/company as aforesaid is

mandatory as well for the firms/companies having more than 51 percent

stake of retired engineers

1.4.2 Bid documents may be obtained from the Chief Engineer, MPRES, B-

Wing, 2nd Floor, Vindyachal Bhawan, BHOPAL (M.P.) 462 004 during

office hours on non-refundable payment of cost of bid documents in the

shape of demand draft drawn on any Scheduled Commercial Bank and

payable at Bhopal in favour of the Chief Engineer MP Rural Engineering

Services Bhopal. Alternatively Bid documents can also be downloaded

from our web site www.nrega-mp.nic.in. In such cases, the non

refundable cost of bid documents will have to be submitted in the form of

demand draft of any Scheduled Commercial Bank in favour of the Chief

Engineer, Madhya Pradesh Rural Engineering Service, payable at Bhopal

for each package while submitting the proposal failing which proposal

shall not be opened and returned to the Consultants.

1.4.3 A "Pre-Bid Meeting" shall be arranged at MPRES Headquarters Bhopal

[date mentioned in the Data Sheet for Request For Proposal (RFP)] to

clarify the issues and to answer questions on any matter that may be raised

at that stage on that point of time. Any modification to the bid documents,

that may become necessary as a result of pre-bid meeting, shall be notified

by issuing an amendment to the bid documents on the basis of the minutes

of the pre-bid meeting.

2 DOCUMENTS: -

2.1 To enable the Consultants to prepare the proposal, they are advised to use

the attached documents listed in the Data Sheet for Request For Proposal

(RFP).

2.2 The proposals must be properly signed as detailed below:

(i) By the proprietor in the case of a proprietary firm.
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(ii) By the partner(s) holding Power of Attorney, in the case of a firm in

partnership, (A certified copy of the Power of Attorney shall be

accompanied with the proposal). Power of attorney should be made

and signed by all the partners.

(iii) By a duly authorized person holding the Power of Attorney in the

case of a limited company or a corporation (A certified copy of the

Power of Attorney shall be accompanied with the proposal). The

resolution of the Board of Directors authorising the person to have

the power of attorney is also to be annexed. The Power of attorney

shall be signed by all the Directors of Board.

2.3 At any time before the submission of the proposal the Client may, for any

reason whether at its own initiative or in response to any clarification

sought by an invited consulting firm, modify the documents by its

amendment. The amendment will be notified in writing or tele-faxed to all

the invited consulting firms and will be binding on them. The Client may

at his discretion extend the deadline for submission of the proposals.

3. PREPARATION OF THE PROPOSAL: -

Consultants are requested to submit Technical and Financial proposals.

The proposals shall be in English language.

3.1 Technical Proposal

3.1.1 Consultants are required & expected to read carefully all the terms and

instructions/conditions included in the documents. Failure to provide all or

any of the required information sought by the Client will be at their risk

and may result in the rejection of their proposal.

3.1.2 At the time of preparation of the Technical Proposal, Consultants must

pay particular attention to the following: -

(i) Total assignment period is indicated in the Data Sheet for RFP.

Consultants should feel free to make their own assessment

considering the requirement of the consultancy services, output as

per the requirement of the TOR, necessity of the support personnel

both technical and administrative and submit their proposal

accordingly. However, Consultants will have to deploy minimum

number of key personnel as indicated in Para 5.3 of the TOR. The
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Consultants shall be responsible for the timely completion of

consultancy services and no additional fee on any account shall be

paid for any delay if it is on the part of the Consultants.

(ii) Majority of key professional staff proposed may preferably be

permanent employees of the firm/organization.

(iii) No alternative key professional staff may be proposed and only one

CV may be submitted for each position.

(iv) The availability of key personnel at site during the consultancy

services as per the TOR must be ensured.

(v) A good working knowledge of spoken & written English and Hindi

language is essential for key professional staff at this assignment.

(vi) All reports must be in the English language.

(vii) The Consultants may submit proposal for one or more consultancy

services package(s) but award of consultancy services package(s)

will be subject to the fulfillment of qualifying criteria given in Para

5 of the TOR and on the following parameters, either :-

(A) Consultants should have receipts from consultancy fee of not

less than Rs. 25.00 lakh from consultancy of road and bridge

construction in any one year during the last 3 preceding

financial years, and Consultants should have experience of

providing consultancy services for supervision and quality

control of road and bridge construction works at least for three

preceding years. Consultants on the basis of their receipts from

consultancy fee from consultancy of road and bridge

construction (it may be turnover or portion of the turnover) in

any one year during last three preceding financial years, may be

awarded consultancy services package(s) as under:-

1. Receipts from consultancy

fee Rs. 25.00 lakh and upto

Rs. 30.00 lakh

one consultancy services

package

2. Above Rs. 30.00 lakh and

upto Rs. 60.00 lakh

upto two consultancy services

package(s)
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3. Above Rs. 60.00 lakh and

upto Rs. 90.00 lakh

upto three consultancy

services package(s)

4. More than Rs. 90.00 lakh upto four consultancy services

package(s)

(For this purpose the Consultants should submit details of the

consultancy services rendered during the last 3 financial years and

certified receipts from consultancy fee of the last 3 financial years.)

or

(B) Registered firms/companies, in which the engineer retired from

the Government service to the State of Madhya Pradesh or

Chhattisgarh holds minimum 51 percent stake and possesses at

least fifteen years experience in construction of road and bridge

works, may be awarded consultancy services package(s) subject

to the following:-

1. Firms/Companies in

which Executive

Engineer have minimum

stake of 51 percent.

Probable amount of construction

work of consultancy services

package(s) upto Rs. 3500 lakh

2. Firms/Companies in

which Superintending

Engineer have minimum

stake of 51 percent.

Probable amount of construction

work of consultancy services

package(s) upto Rs. 7000 lakh

3. Firms/Companies in

which Chief Engineer

and above have minimum

stake of 51 percent.

Any sum of probable amount of

construction work of consultancy

services package(s) subject to

award of maximum 4 package(s).

(viii) The aforesaid limit will be applied for award of all the consultancy

services package(s) during the financial year.

(ix) Past performance, capacity and existing works in hand of the

Consultants, will also be taken into account for award of consultancy

services package(s). For this purpose the Consultants should submit

details of consultancy works in hand that are to be completed during

the next financial year and beyond.



12

3.1.3 Technical Proposal shall include but not be limited to the following:

(i) Firm’s organisational structure and relevant experience (including

details of the previous experience) in Annexure-VIII.

(ii) Any comments or suggestions on the TOR and Data Sheet for RFP.

(iii) Description of methodology and work plan for performance of

assignment.

(iv) Details of equipments, vehicles, office infrastructure,

communication facilities, respective numbers and details of licenses

for equipments and software proposed to be used for the

assignment. It should be clearly understood that equipments and

other facilities, as may be indicated, will have to be deployed on

work.

(v) Composition of the proposed team and task assignment to

individual member: The general description, qualifications,

experience and tasks to be performed by the various members are

given in the Annexure-II. The tasks to be assigned to each member

of the proposed team should conform to but not be limited to the

generalised tasks given in the TOR. The Consultants should take

into account the various stipulations in the Terms of Reference and

assign tasks to individual member of the team.

(vi) Curriculum Vitae (CV) recently signed with date by the proposed

key professional and also by an authorised officer of the firm. The

information shall be submitted in the format given in Annexure-III.

(vii) Proposed work programme for the construction of rural roads

illustrated with bar charts of the activities, Critical Path Method

(CPM) or Programme Evaluation Review Technique (PERT)

graphics should be submitted. The composition of the team, the

assigned tasks and their timings should be brought out clearly using

bar chart and flow diagrams.

3.2 Financial Proposal

3.2.1 The Financial Proposal shall be submitted in the format given in

Annexure-V. The Consultants should include service tax in their offered

rates as mentioned in Note to financial proposal (Annexure-V). The
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payment shall be made in stages as per Payment Schedule given in

Annexure-VI.

3.2.2 (i) The financial proposal will include component of key personnel and

supporting staff as well as the lump-sum component (i.e. support staff,

fully furnished office accommodation, transportation, equipment,

vehicles, communication facilities etc.). The expected inputs and the

minimum requirements/standards to be maintained for the lumpsum

component shall be included in the financial proposal.

(ii) The Consultants are required to submit the separate breakup of

proposed consultancy charges mentioned in paragraph 3.2.1 for

supervision and quality control consultancy as well as Detailed Project

Reports preparation consultancy, in the following format:-

(a) For supervision and quality control consultancy

Level Unit Office and

other

expenditure

Expenditure

on salary

Total

expenditure

District Level Per month
for 14
months

Contract
Package
Level

Per month
for 13
months

Construction
Site Level

Per month
for 13
months

(b) For Detailed Project Reports preparation consultancy

Level Unit Office and
other

expenditure

Expenditure
on salary

Total
expenditure

District
Level

Per month
for 2
months



14

3.2.3 The financial proposal shall be prepared to cover the tasks mentioned in

the TOR and also the tasks, the Consultants may think to be carried out in

order to meet the objectives of the project.

3.2.4 The financial proposal shall take into account the tax liability and the cost

of insurance, if any, specified in the Data Sheet for RFP.

3.2.5 Payments shall be made to the Consultants in Indian Rupees through

account payee cheque or demand draft. The bank commission for demand

draft shall be borne by the Consultants.

4. SUBMISSION OF PROPOSAL: -

4.1.1 Consultants must submit separate proposal for each consultancy services

package. Each proposal will be sealed in an envelope, which will bear the

address and information as indicated in the Data Sheet for RFP.

4.1.2 The technical and financial proposals must be prepared in indelible ink

and must be signed by the person or persons as mentioned in aforesaid

Para 2.2. The letter of authorisation must be confirmed by a written power

of attorney accompanying the proposal. The person or persons signing the

proposal must initial all the pages of the Technical and Financial

proposals.

4.1.3 The proposal should not contain any inter lineation or overwriting except

as necessary to correct errors made by the Consultants themselves, in

which case such corrections must be initialed by the person signing the

proposal.

4.1.4 The Consultants must submit Earnest Money Deposit (EMD) for the

amount as shown in Data Sheet for RFP for the particular consultancy

services package. The Earnest Money Deposit shall be pledged in favour

of the Chief Engineer M.P. Rural Engineering Service Bhopal and shall be

in one of the form mentioned below: -

1. Demand Draft of any Scheduled Commercial Bank.

2. Fixed/Term Deposit of any Scheduled Commercial Bank.

3. National Savings Certificates, pledged in favour of the Client.

4.1.5 No proposal will be entertained without Earnest Money Deposit. The

proposal not accompanied by proper and adequate Earnest Money Deposit
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will not be opened and the earnest money deposit including envelopes of

technical and financial proposals (unopened) shall be returned to the

unsuccessful bidders.

4.1.6 Procedure to be followed for the submission of proposal shall be as

here in under :-

(i) Proposal should be submitted in three separate envelopes (called inner

envelops) as detailed in the table given below.

(ii) On top of each inner envelope name, identification number of

Consultancy Services Package, name of the district(s), address of the

Client and name of the Consultants should distinctly be mentioned.

(iii) The inner envelopes shall be clearly marked as "Earnest Money

Deposit", “Technical Proposal” and “Financial Proposal”.

(iv) The inner envelopes containing technical proposal and financial

proposal shall be marked with a remark in respect of opening of the

envelopes :-

Technical Proposal : To be opened on the time and date mentioned in

the Data Sheet for RFP.

Financial Proposal : Not to be opened except with the approval of the

Client.

(v) The above three envelopes should be kept in an outer envelope and on

its top name and identification number of Consultancy Services

Package, name of the district(s), address of the Client and name of the

Consultants should distinctly be mentioned.

Table - Envelope wise contents

Envelope – 1 Earnest Money Deposit

Envelope – 2
Technical Proposal along with all the bid

documents

Envelope – 3 Financial Proposal

Note :- If the bid documents have been downloaded from the web

site demand draft in favour of the Chief Engineer, Madhya Pradesh Rural

Engineering Service, payable at Bhopal for cost of downloaded bid
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documents shall be enclosed in a separate envelope. Address and

identification details may be written on it as afore mentioned.

4.1.7 Completed Technical and Financial proposals and EMD (cost of

downloaded bid documents etc. if required) must be delivered on or

before the time and date mentioned in the Data Sheet for RFP.

4.1.8 Proposal must be valid for 120 days as stated in the Data Sheet for RFP.

4.1.9 Earnest Money Deposit of unsuccessful Consultants will be returned after

a proposal of any one of the Consultants in respect of the consultancy

services package(s) has been accepted or expiry of the validity period of

the proposal whichever is earlier.

4.1.10Earnest Money Deposit of the successful Consultants will be

discharged/adjusted after the required performance security has been

furnished and agreement signed by the Consultants.

(a) Earnest Money Deposit may be forfeited if the Consultants

withdraw their proposal after submission during its validity period.

(b) Earnest Money Deposit may be forfeited if the successful

Consultants fail to sign the agreement after furnishing required

performance security within the specified time limit.

4.1.11Proposal as per the detailed instructions and guidelines mentioned in the

bid documents should be submitted to the Chief Engineer MPRES, B-

Wing, 2nd Floor, Vindhyachal Bhawan, BHOPAL (M.P.) 462004 on or

before 3.00 P.M. of date as mentioned in Data Sheet for RFP.

5. OPENING OF ENVELOPES:

5.1.1 If the bid documents have been downloaded from the web site, envelope

containing demand draft in favour of the Chief Engineer, Madhya Pradesh

Rural Engineering Service, payable at Bhopal for cost of downloaded bid

documents shall be opened at time and place mentioned for opening of

Technical Proposal, in the Data Sheet for RFP. The envelope of cost of

downloaded bid documents (if any) shall be opened before opening the

outer envelope. Thereafter outer envelope shall be opened and inner

envelope containing earnest money deposit shall be opened subsequently.

Envelope of technical proposal, accompanied with proper earnest money

deposit shall only be opened.
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5.1.2 Envelope containing financial proposal and schedule of payment shall be

kept in safe custody. Financial proposal in respect of the Consultants who

qualified technically shall be opened on such date and time as notified to

the qualified Consultants. Financial Proposal of disqualified Consultants

shall not be opened at all. However, the earnest money deposit of

disqualified Consultants, in such cases, shall be refunded.

5.1.3 The date, time and place of opening of financial proposal shall be

communicated to the qualified Consultants well in advance.

6. EVALUATION OF THE PROPOSAL: -

Two-stage procedure will be adopted in evaluating the proposals;

(i) Stage-1 : Technical evaluation, will be carried out prior to opening of

the financial proposal;

(ii) Stage-2 : Financial evaluation.

6.1 Evaluation of Technical Proposal: -

6.1.1 Criteria for evaluation of Technical Proposal :-

(i) Consultants should have receipts from consultancy fee of not less than

Rs. 25.00 lakh from consultancy of road and bridge construction in

any one year during the last 3 preceding financial years, and

Consultants should have experience of providing consultancy services

for supervision and quality control of road and bridge construction

works at least for three preceding years.

or

Registered firms should have minimum 51 percent stake of the

engineer not below the rank of the Executive Engineer, retired from

the Government service to the State of Madhya Pradesh or

Chhattisgarh, and the retired engineer should have at least fifteen years

experience in road and bridge construction works.

(ii) Consultants should have qualified key personnel listed in the TOR for

each consultancy services package offered by them.

(iii) Team leader should preferably be a permanent employee of the

consulting firm.
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6.1.2 Evaluation committee/committees for evaluation of Technical Proposals

shall be appointed by the Client and the committee/committees will carry

out its evaluation, applying the aforesaid criteria for evaluation.

6.2 Evaluation of Financial Proposal: -

The evaluation committee appointed by the Client will examine the

financial proposals of the technically qualified Consultants. The appointed

evaluation committee would determine whether the financial proposals are

complete in all respects or not. Proposals completed in all respects shall

be considered in totality and not in parts (i.e. Part A and B of Annexure-V

shall be considered in totality). The competent authority reserves all the

rights to accept or reject any or all the proposals without assigning any

reason there for. After approval by the competent authority successful

Consultants shall be notified.

6.3 Negotiations: -

Negotiations shall not be conducted. However, in order to deal with

unexpected contingencies, matter may be submitted before the competent

authority only in exceptional cases.

7. AWARD OF CONTRACT: -

(a) The Contract will be awarded to the successful Consultants.

Successful Consultants shall deposit performance security as per

clause 11 of the TOR and execute the agreement with the Client in

the prescribed format within 15 days from the date of issue of

acceptance letter.

(b) The selected Consultants shall commence the assignment at the

location specified in the work order within 10 days from the date of

effectiveness of the contract.
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8. CONTACT PERSONS:-

1. The Chief Engineer,

Madhya Pradesh Rural Engineering Service

B-Wing, 2nd Floor, Vindyachal Bhawan,

BHOPAL (M.P.) 462 004

Phone No. 0755-2551398, Fax 0755-2551398

E-mail: ceresbpl@rediffmail.com

2. The Chief Engineer,

Madhya Pradesh Rajya Rojgar Guarantee Parishad

Narmada Bhawan, Opposite Paryawas Bhawan

BHOPAL (M.P.) 462 004

Phone No. 0755 –2550095, Fax 0755-2550094

E-mail: ce_nreg@rediffmail.com

3. The Superintending Engineer, (Technical)

Madhya Pradesh Rural Engineering Service

B-Wing, 2nd Floor, Vindyachal Bhawan,

BHOPAL (M.P.) 462 004

Phone No. 0755-2763257, Fax 0755-2551398

Chief Engineer

Madhya Pradesh Rural Engineering Service

Bhopal
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DATA SHEET
For

Request For Proposal (RFP)

S.

No

Description Key Information

1. Title of the

Consultancy

Services

Detailed Project Reports preparation and supervision

and quality control consultancy services for

construction of rural roads under Gram Sampark

Sadak Yojana, consultancy services package

number…………………………..

2. Name of Client Madhya Pradesh Rajya Rojgar Guarantee Parishad

through the Chief Engineer Madhya Pradesh Rural

Engineering Service, B-wing, 2nd Floor, Vindyachal

Bhawan, Bhopal (M.P.)

3. Details of

Construction

Works included

in the

consultancy

services

package

Name of

district

..................

Identific

ation No.

of

construct

ion work

package

................

Tentative

length of

roads (in

kms.)

................

Probable

amount of

construction

work package

....................

4. Probable

Amount of

Consultancy

Services

Contract

Rs. …………………………………………………

5. Time frame It is estimated 12 months or date of completion of the

project whichever is later plus two months. The

services will be required for the assignment as per the

Terms of Reference (TOR). Consultants should feel

free to make their own assessment considering the

requirement of work, output in terms of TOR

including their assessment of support personnel, both

technical and administrative and submit their Financial

Proposal in Annexure V on the basis of service period,

and personnel months, which they consider necessary

to undertake the assignment.
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S.

No

Description Key Information

6

(a)

Bid Documents (i) Cost of bid documents is Rs. …...………........

(ii) To be obtained on or before …………… (date)

during office hours on any working day from the

Chief Engineer, Madhya Pradesh Rural

Engineering Service. Address of the Chief

Engineer is as shown in (vi)(a) below.

(iii) Mode of payment : Demand draft of any

Scheduled Commercial Bank payable at Bhopal.

(iv) Bid documents can be downloaded from web site

www.nrega-mp.nic.in and the demand draft for

the cost of bid documents shall be submitted in a

separate envelope.

(v) Pre-Bid meeting shall be held on

……………(date) ………………(time) Venue-

Office of the Development Commissioner,

Madhya Pradesh, B-wing, 2nd Floor, Vindyachal

Bhawan, Bhopal (M.P.)

(vi) Clarifications can be requested on or

before……………………………… (date) from

the addresses given below.

(a) The Chief Engineer,

Madhya Pradesh Rural Engineering Service,

Office of the Development Commissioner,

B-wing, 2nd Floor, Vindyachal Bhawan,

Bhopal (M.P.)

Ph No. 0755-2551398, Fax 0755-2551398

(b) The Superintending Engineer,

Madhya Pradesh Rural Engineering Service,

Office of the Development Commissioner,

B-wing, 2nd Floor, Vindyachal Bhawan,

Bhopal (M.P.)

Ph. No. 0755-2763257, Fax 0755-2551398

6

(b)

Earnest Money

Deposit

Earnest Money Deposit Rs. ……………………… (As

per paragraph 4.1.4 of Letter of Invitation)

7. Basis of

Selection

Least Cost Based Selection (LCBS)
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S.

No

Description Key Information

8. Submission of
Proposal

It shall be submitted in three separate envelopes as
under :
(a) Earnest Money Deposit
(b)Technical Proposal
(c) Financial Proposal
(d)All the three envelopes shall be kept in an outer

envelope. All these envelope shall be clearly
marked
(i) Outer envelope to be marked as outer envelope

for consultancy services package
number………………

(ii) EMD envelope placed in outer envelope be
marked as Earnest Money Deposit for
consultancy services package number
………….

(iii)Technical Proposal envelope placed in outer
envelope be marked as Technical Proposal for
consultancy services package number ……….

(iv) Financial Proposal envelope placed in outer
envelope be marked as Financial Proposal for
consultancy services package number
………....

(e) Technical Proposals shall be opened after 3:30
P.M. on ................ (date ). However, if date of
opening technical proposals is declared a holiday,
technical proposals shall be opened on next
working day.

9. Last date and
time for
submission of
proposal

up to ……………..(time) on ………….…… (date)

10. Evaluation of
Technical Bid

Evaluation shall be done by Committee/Committees
constituted by the Chief Engineer Madhya Pradesh
Rural Engineering Service

11. Validity Period 120 days from the due date of submission of proposal.

12. Proficiency in
the language

(i) English
(ii) Reports must be written in the language: English
(iii) Correspondence: English / Hindi
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S.

No

Description Key Information

13. Taxes The Consultants and the personnel shall pay the taxes,

duties, fee, levies and other impositions levied under

the existing, amended laws during the life of this

agreement and the Client shall perform such duties in

regard to the deduction of such taxes as may be

lawfully required.

14. Limitations of

the Consultants'

liability towards

Client:

(a)Except in case of gross negligence or willful

misconduct on the part of the Consultants or on the

part of any person or firm acting on behalf of the

Consultants in carrying out the services, the

Consultants, with respect to the damage caused by

the Consultants to the Client’s property, shall not be

liable to Client: -

(i) for any indirect or consequential loss or damage,

and

(ii) for any direct loss or damage that exceeds: (a)

the total payments for services made or expected

to be made to the Consultants hereunder, or (b)

the proceeds Consultants may be entitled to

receive from any insurance maintained by the

Consultants to cover such liability, whichever

(a) or (b) is higher.

(b) The limitation of liability shall not affect the

Consultant’s liability, if any, for damage to third

parties caused by the Consultants or any person or

firm acting on behalf of the Consultants in carrying

out the services.

(c) The Consultants or their personnel, if found to be

involved in the gross negligence or willful

misconduct which cause damage to the interests of

the Client, shall be liable to the damages jointly &

severally with the works contractor. The

Consultants or their personnel may can also be

subjected to the penal action under M.P.

Vinirdishtta Bhrashta Acharana Nivaran Adhiniyam

1982.
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S.

No

Description Key Information

15. Insurance to be

taken out by the

Consultants

The risk and coverage shall be as follows: -

(a)Third party motor vehicle liability insurance as

required under Motor Vehicles Act 1988 in respect

of motor vehicles operated by the Consultants or

their personnel or any sub Consultants or his

personnel for the period of the consultancy.

(b)Employer’s liability and worker’s compensation

insurance in respect of the personnel of the

Consultants and of any sub Consultants, in

accordance with relevant provisions of the

applicable law, as well as, with respect to such

personnel, their life, health, accident, travel or other

insurance as may be appropriate.

16. The documents

and Annexures

to be enclosed

with the

Technical

Proposal

(Annexure –IV)

Documents
(a) Notice Inviting Proposals

(b) Letter of Invitation

(c) Data Sheet for RFP

Annexure I : Terms of Reference

Annexure II : Task assignment of key personnel

Annexure III : CVs

Annexure VII : Conditions of Agreement

Annexure VIII : Firm’s organizational structure

Schedules : From A to F

17. Work Plan,

Methodology,

deployment of

key personnel

etc.

As per the TOR

18. Financial

Proposal

Financial Proposal in Format Annexure V.

It shall be opened on such date and time as may be

notified later.
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S.

No

Description Key Information

19. Performance

Security

The amount of performance security shall be equal to

10 percent of the estimated consultancy fee. Out of 10

percent, Consultants shall be required to submit 5% at

the time of agreement in the form of NSCs pledged in

favour of the Client or FDR of Nationalised

Commercial Bank or Bank Guarantee issued by

Nationalised Commercial Bank in the format given in

Annexure-IX in favour of the Client. The validity of

the Bank Guarantee(s) shall cover entire duration of

consultancy period plus 3 months. The Bank

Guarantee(s) shall be released after satisfactory

completion of the assignment. 5% shall be recovered

from the running bills and the same may be converted

into interest bearing security or bank guarantee as

indicated above at the request of the Consultants.

20. Commencement

of the

Assignment

(date, location):

The Consultants shall begin carrying out services

within 10 days from the date of effectiveness of the

contract at the project locations required for the

project.
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ANNEXURE – I

TERMS OF REFERENCE

1.1 General

An all weather road network is essential for development of rural areas in

order to meet the social, economical, administrative and marketing needs

of the rural habitations. The Government of Madhya Pradesh has been

constructing B.T. roads to provide road connectivity to the habitations

with population of 500 and above in normal area and with population of

250 and above in hilly, and tribal areas under the Pradhan Mantri Gram S

Yojana (PMGSY) launched by Govt. of India since 2001. With a view to

providing connectivity by all weather gravel roads to all the habitations

with population less than 500 in normal areas and all the habitations with

population less than 250 in hilly and tribal areas the State Government has

decided to launch, "Gram Sampark Sadak Yojana (GSSY)" in the

State. The all weather gravel road construction works under this scheme,

are to be taken up under the Mahatma Gandhi National Rural

Employment Guarantee Scheme (MNREGS) which is a centrally

sponsored scheme with dedicated source of funding. As the cost of

material(s) including transportation of good soil can not be borne beyond

the limit of 40% under MNREGS, the State Govt. has decided to

supplement the cost of construction of cross drainage structures in 29

districts, that are being covered by the Backward Region Grant Fund

(BRGF), from BRGF and in the remaining districts of the State by the

State funds. Besides, transportation of selected soil in all the districts shall

be borne out of the State Funds.

1.2 The mode of execution of construction of all weather gravel roads in this

scheme shall be as under:-

(i) Unskilled labour oriented components of items of embankment

(including sub grade) construction will be executed by engaging

labour, holding job cards, on muster rolls.

(ii) Compaction of embankment and sub grade including watering,

camber making and testing by engaging Compaction Units (a

compaction unit consists of diesel compactors, tractor mounted
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graders, water tankers with sprinkle, and compaction testing

apparatus etc. including services of drivers and technicians and

including cost of diesel) either on muster rolls or on machine cell

rate contract agreement. If compaction unit engaged on muster rolls

it will be on daily basis. However, its payment will be regulated

with reference to daily output of Compaction Unit as decided by the

competent authority.

(iii) Construction of cross drainage structures shall be executed on

contract.

(iv) Construction of gravel base course (including sub base course, if

any) and surfacing course of the crust of road including hard

shoulders on contract.

1.3 The aforesaid scheme of construction of all weather gravel roads is to be

implemented by the Madhya Pradesh Rajya Rojgar Guarantee

Parishad (Panchayat and Rural Development Department). The Madhya

Pradesh Rajya Rojgar Guarantee Parishad will be Employer through M.P.

Rural Engineering Service as executive agency of the project.

1.4 Consultants for Detailed Project Reports (DPRs) preparation and

Supervision and Quality Control Services:- It is proposed to engage

qualified and experienced Consultants, with proven track record in

preparation of Detailed Project Reports and supervision and quality

control consultancy services of similar nature and magnitude, in order to

perform all the activities described under “Scope of Consulting

Services”.

2.1 Work

The work may comprise of general works preparatory to construction/ up

gradation of identified rural roads, new/widening of earthwork in

embankment and sub grade construction, laying of gravel base course (sub

base course, if any), laying of gravel surfacing course with hard shoulders,

excavation of side drains, providing and fixing of road furniture and

signage and construction or improvement of cross drainage structures

(including small bridges and culverts) in the roads.
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The work may require deployment of unskilled labour (holding job

cards) on one hand and modern machinery, equipment and techniques on

the other. The proposed construction procedure to be adopted may involve

widening and compaction of existing embankment etc. to an adequate

level and to ensure its camber corrections and shifting of its center line to

achieve an adequate longitudinal alignment corrections. In black cotton

soil areas appropriate soil (other than black cotton soil) shall be, as

decided by the competent authority, used in embankment construction.

The aforesaid details are being supplied in order to acquaint with the

prospective DPR and supervision Consultants as they are expected to

reflect the above requirement in their technical and financial proposals

adequately, besides dealing the project management aspect in their

proposed methodology.

Moreover, the details of construction of gravel road pavement as

aforesaid, explicitly, the works may inter alia consist of the following

activities :-

(i) General works preparatory to construction of roads.

(ii) Improvement of geometric and alignment correction subject to

availability of land.

(iii) Construction of base course (including sub base, if any) and

surfacing course including hard shoulder.

(iv) Excavation of side drains and construction or improvement of cross

drainage structures (including small bridges and culverts)

(v) Providing and fixing of road furniture and signage.

(vi) Maintenance of constructed stretches during the construction

period.

(vii) Environmental mitigation measures.

2.2 All weather gravel road clusters.

Decidedly, development block is a geographical unit for construction of

gravel roads as well. As in the GSSY it has not been mandatory to provide

road connectivity in descending order of population of habitations, for
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construction convenience the alignments identified for construction of

gravel roads, have been combined in clusters. In the year 2010-11, during

implementation of first phase of the scheme, one or more cluster of each

development block will be selected for construction on the basis of

availability of labour, material(s) and construction machinery in the area.

2.3 Consultancy Services Package

Each consultancy services package may consist of one or more road

construction package(s) (i.e. road clusters as road construction package(s)

have been designed in kind of clusters.) to be handled by various

construction contracts pertaining to one or more districts of the State.

"DPRs preparation and Supervision and Quality Control

Consultants" shall prepare the DPRs and supervise the works of all

construction contracts in one consultancy package. The work may involve

construction of new roads as well as up gradation of existing roads.

2.4 Proposed consultancy arrangement

Two or more, "all weather road construction package(s)" have been

combined in order to form a "DPRs preparation and supervision

consultancy services package". Separate Consultants may be engaged

for each DPRs preparation and supervision consultancy package. Details

of DPRs preparation and supervision consultancy package have been

given in Data Sheet for RFP.

3. Objectives, Contract Management Frame work and Activities

3.1 Objectives

The Objectives of the proposed consultancy services are :-

(i) Providing Detailed Project Reports of identified rural roads for

construction of / up gradation to, all weather gravel roads. Seeking

proposals for improvement of geometric and longitudinal

alignments of proposed all weather gravel roads.
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(ii) Proper management of "all weather gravel road construction" and

"cross drainage structures construction work" as "Engineer" in

terms of civil work including civil contract, field measurement and

quality assurance work including setting out.

(iii) Comprehensive supervision of project implementation activities

carried out by engaging labour on muster rolls and by the

contractors to ensure complete compliance with the designs,

drawings, estimates, technical specifications and various

stipulations contained in the contract document.

(iv) Efficient preparation of drawings, designs and estimates in

accordance with standard technical specifications and efficient

construction supervision by personnel who are experienced in the

deployment of labour and implementation of modern methods of

construction technology, supervision and contract management.

(v) Ensure required high standards of quality in preparation of project

reports and quality assurance in supervision and execution of work.

(vi) Providing Detailed Project Reports in time and completion of the

work within the stipulated periods.

3.2 Contract Management Frame work

The main features of Contract Management Frame work formulated

for execution of proposed project construction are: -

(i) The Executive Engineer, Rural Engineering Services and / or the

Project Manager of the Project Management unit will administer the

project as agent for the Madhya Pradesh Rajya Rojgar

Guarantee Parishad through the Chief Engineer, M.P. Rural

Engineering Service.

(ii) For administration of the project, the Madhya Pradesh Rajya

Rojgar Guarantee Parishad through the Chief Engineer, M.P.

Rural Engineering Service will be the employer. In the districts,

Rural Engineering Service divisions headed by the Executive

Engineers, will implement the project. If in a few districts*, total

road length to be constructed under the project is more than 500

kms., Project Management Units (PMU), headed by the Project

Managers, in the districts will implement about 60% portion of the
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project and remaining about 40% portion will be implemented by

the Rural Engineering Service, divisions. The Rural Engineering

Service divisions and the Project Management Unit will be assisted

by appropriate professional and support staff. The Executive

Engineer, Rural Engineering Service and / or Project Managers of

PMU will act for and on behalf of the Client.

*Presumably, in Rajgarh, Sagar, Satna, Vidisha, Jabalpur, Raisen,

Hoshangabad, Seoni, Umaria, Chhindwara, Panna, Narsinghpur,

Damoh and Balaghat districts, total road length to be constructed

under the project is more than 500 kms.

(iii) The Consultants will nominate a representative who will be called

the Team Leader and will act as "Engineer". The Engineer will

have a team of experienced professional and support staff for

execution of consultancy services under the contract.

(iv) The Consultants will carry out detailed survey and investigation of

the roads to be constructed and prepare the DPRs and will exercise

quality control of the project and make the necessary measurements

as well. The Consultants shall also take all engineering decisions

required during implementation of the project. Nevertheless, the

Consultants will seek prior approval of the employer in respect of

following:-

(a) Any major change in proposed alignment of the roads.

(b) Any variations or deviations with financial implications.

(c) Variations in quantities of work from approved DPRs.

(d) Sanction of additional items.

(e) Variation in rates.

(f) Approval of subletting in case of contract.

(g) Allow execution of work after contractual time limits is over.

(h) Change in specifications and deviations from approved

drawings.

3.3 Activities

In view of the above the consultancy services shall, inter alia,

consist of the following activities:-

(i) Preparation of Detailed Project Reports (DPRs) of identified rural

roads after conducting detailed survey and investigation, testing of
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field soil and material(s) along with identification of sources of

obtaining the construction material(s). However, if a few roads

pertaining to the consultancy package will have been started by

the time of execution of consultancy agreement, DPRs for the

same will be prepared on the basis of commencement levels,

already recorded by the implementing units / divisions.

Verification of the levels of reference benchmark and working

benchmarks will be necessary by the Consultants.

(ii) Setting out including establishing of working benchmarks tied with

the reference bench mark of the area, providing, fixing and marking

of reference pillars, construction of cement concrete informatory

boards cum permanent reference bench mark. All the same, the

setting out activity, will have been completed by the implementing

units / divisions at the roads that will be in progress at the time of

execution of agreement.

(iii) There may be defects in few items of roads in progress by the time

of execution of agreement. The rectifications of such defects will

be treated as preparatory work of consultancy services.

(iv) Establish a co-relation in the quantities of earthwork derived by

measurements of excavated pits and by leveling computation of

compacted layers of earthwork in embankment and sub grade,

conducting field density tests.

(v) Supervision and quality control of construction work of earthen

embankment and sub grade construction including improvement of

its geometric and longitudinal alignment correction subject to

availability of land.

(vi) Supervision and quality control of construction of gravel base

course (granular sub base if any) and surface course. (conforming to

Manual for Design, Construction and Maintenance of gravel roads,

IRC: SP:77 - 2008, published by the Indian Roads Congress)

(vii) Supervision and quality control of providing and fixing of road

signage (conforming to Code of practice for road signs IRC:67-

1976 published by the Indian Roads Congress), Road furniture

(conforming to Type designs for Highway Kilometer Stones IRC:8 -

1980, Type design for 200 M Stone IRC : 26 - 1967 and Standard

letters and numerals of different heights for use on Highway signs
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IRC:30 - 1968 published by the Indian Roads Congress) and

typical BGSY Logo board. Construction of Cement Concrete

Informatory sign board cum reference benchmark.

(Scale of road signage, road furniture and typical BGSY Logo

board and Cement Concrete Informatory sign board cum reference

benchmark shall be in accordance with Schedule A, B, C and E)

(viii) Conducting prescribed tests with frequency laid down in Manual

for Design, Construction and Maintenance of gravel roads,

IRC:SP:77 - 2008, published by the Indian Roads Congress and

Specifications for Rural Roads (Ministry of Rural Development)

published by Indian Roads Congress (August 2004) of the

construction material(s) before incorporation of the same in the

different items of the roads to be constructed and of the finished

work and such other tests as may be directed by the Employer.

(ix) Supervision and quality control of construction of cross drainage

structures (including small bridges and culverts) (conforming to

Guidelines for the Design of small bridges and culverts IRC:SP:13:

of 2004 and Rural Road Manual IRC: SP: 20 of 2002 published by

the Indian Roads Congress)

(x) Taking and recording of measurements of different components of

roads and cross drainage structures construction and preparation of

running account bills/final bills.

(xi) Preparation of completion reports and completion certificates.

4. Scope of consulting services.

The scope of consultancy services for preparation of Detailed Project

Reports and supervision and quality control shall include and deal with,

but not necessarily be limited to the following:-

4.1 Preparation of Detailed Project Reports

4.1.1 While commencing with the preparation of Detailed Project Reports

(DPRs) the Consultants and MPRES divisions and / or PMU will hold a

community consultation mechanism in order to determine the most

suitable alignment, short out issues of land availability (including forest
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land) and moderate any adverse social and environmental impact. For the

purpose, a transect walk shall be undertaken by the Consultant,

accompanied by the personnel of MPRES divisions and / or PMU, Patwari

and the Pradhan/Panch of the Panchayat after adequate advance publicity.

The local Forest Official may also be associated. Issues related to

alternative alignments, land availability and environment will be

discussed and sorted out during the transect walk. If transect walk have

already been performed, information, data and documents that have

been made available, after transect walk will be taken in to

consideration by the Consultants.

4.1.2 Consultants will ensure the following in preparing the Detailed Project

Reports.

(i) The all weather gravel roads to be constructed under the Gram

Sampark Sadak Yojana must meet the technical specifications and

geometric design standards prescribed in the Manual for Design,

Construction and Maintenance of Gravel Roads, IRC:SP:77 - 2008,

published by the Indian Roads Congress and Rural Road Manual

IRC: SP: 20 of 2002 published by the Indian Roads Congress.

Cross drainage structures must be constructed in accordance with

Guidelines for the Design of small bridges and culverts IRC:SP:13:

of 2004 and Rural Road Manual IRC: SP: 20 of 2002 published by

the Indian Roads Congress.

(ii) The gravel roads to be constructed under BGSY must have proper

embankment and proper drainage. Adequate number of cross

drainage structures including cause-ways at appropriate places

must be provided on the basis of site requirements ascertained

through investigation. Minor bridges and culverts may be provided

wherever the same are necessary. In case the span of cross

drainage structures exceeds 6.00 metres, the same will not be

included in the respective DPR. However, the Consultants will

prepare and furnish, detailed estimate of them, in order to enable

the employer to frame strategy for construction.

(iii) It has been decided that in the year 2010-2011 the agencies who

have been awarded contract of cross drainage structures work will
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submit designs and drawings of the cross drainage structures and

the same shall be checked by the Consultants before

commencement of the construction. Scrutinized drawings and

designs shall be supplied to the contractors after seeking approval

from the Executive Engineer (MPRES) and / or the Project

Manager (PMU) of the district(s). However, this condition remains

enforced only up to 31st December 2010.

(iv) If a few roads pertaining to the consultancy package have been

started by the time of execution of consultancy agreement, DPRs

for the same will be prepared on the basis of commencement

levels, already recorded by the implementing units / divisions.

Nevertheless verification of levels of the reference benchmark and

working benchmarks by the Consultants will be necessary.

(v) As per provisions of National Rural Employment Guarantee Act if

labour belong to villages of a gram panchayat are asked to work in

jurisdiction of a neighbouring or other gram panchayat, they

become entitled for payment of 10% extra wages. Therefore, in

order to accommodate this kind of contingency and to provide

extra cost in the estimates, the Consultants need to calculate man

days of unskilled labour and to compare the same with labour

potential available in respective gram panchayat. For this purpose

information are available in labour projection mentioned in

www.nrega.nic.in.

4.1.3 The Consultants will,

(i) Conduct detailed survey and investigation along the road

alignments, fix and mark centerline.

(ii) Investigate for soil and other material(s) required for gravel road

and it's cross drainage structures construction work. It includes

investigation and identification of likely sources of material(s) and

the availability and suitability of material(s).

(iii) Determinate nature and physical characteristics of soil and soil

profile along the alignment and at source in order to design

embankment and pavement. One test for CBR along the alignment

where change of strata is observed.
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(iv) Classify of earthwork, sub soil water information, locate sources of

gravels and aggregates, demarcate the possible borrow areas and

extent of borrow areas with volume of work.

(v) Conduct laboratory tests on material(s) excavated from test pits for

properties as mentioned here in under :-

(a) Free swelling index

(b) Gradation test (IS : 2720 Part IV)

(c) Liquid limit and Plastic limits (IS : 2720 Part V)

(d) Proctor Test for Density and optimum moisture content (IS

: 2720 Part VII or Part VIII as relevant)

(e) CBR Test (IS : 2720 Part 16)

(f) Wet Aggregate Impact Value (IS : 2386 Part IV)

(g) Soundness test

(h) Water absorption (IS : 2386 Part III)

Nevertheless, in case of highly plastic soils, a few additional soil

tests such as "shrinkage limit test" and permeability test may be

needed.

(vi) Conduct traffic survey and traffic study analysis and forecast for

next 5 years and conduct at least 3 days traffic count.

(vii) Conduct survey for designing hydraulic parameters of cross

drainage structures (as required). Carry out detailed engineering

design for the small bridges and culverts and all vented causeways

along the road alignment. Conduct sub-soil investigations

pertaining to the structures as follows.

(a) For Slab/Hume Pipe/Box culvert, one trial pit each.

(b) Vented causeways and bridge, 2 trial pits.

(c) If exposed rock is available no trial pit.

(viii) Preparation of Provisional Project Reports comprising of:-

(a) Laboratory test results of field soil (as are necessary in gravel

road construction) and other road construction material(s).

(b) Test results of other construction material(s);

(c) Crust design;

(d) L-Sections and its gradient;
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(e) Working drawings in soft and hard copies;

(f) Catchments and hydraulic data and calculations related to

structural and hydraulic designs of cross drainage structures;

(g) Appropriate designs of cross drainage structures; and

(h) Other relevant data as per IRC:SP:77-2008, IRC:SP:20-2002,

IRC:SP:13-2004 and MORD specifications;

(i) Computer Work :– gradient marking, L-Section, Cross

Section, quantity computation of earth work, sub-grade,

shoulders, hard shoulders, base course and surface course etc.

and to provide the same in hard and soft copies.

(ix) Prepare cost estimate for proposed work based on schedule of

rates. Accompany rate analysis for items not covered by Schedule

of Rates. [Details and cost estimates in prescribed formats as

prescribed with Schedule D, (formats F-1 to F- 7 including maps

M-1 and M-2)]

(x) Based on detailed survey and investigation prepare detailed

engineering drawing including working drawing.

(xi) Prepare Detailed Project Reports after incorporating comments and

suggestions of the Client and the same must be in conformity with

Manual for Survey, Investigation and Preparation of Road

Projects, IRC:SP:19-2001 published by the Indian Roads

Congress.

4.2 Engineering and Administration

4.2.1 Engineering and Administration pertaining to portion of work to be

executed on muster rolls

(i) Assist the Client in administration and management of portions of

work of the project executed on muster rolls.

(ii) Supervision of simultaneous management of labour and machinery

at the same time in different stretches of the roads included in the

package.

(iii) Taking and recording of measurements of work executed on muster

rolls in the measurement books. Evaluate cost of work done by the
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labour or machinery (engaged on muster rolls), at rates mentioned in

the District Schedule of Rates (DSOR) or at rates decided by the

competent authority on the basis of measurements derived from the

excavated pits/ measurements of dimension of trailer or trolley used

in transportation of excavated/ collected material(s).

(iv) Record progress of works at appropriate place of muster rolls as per

aforesaid evaluated cost.

(v) Compare payment to be paid to the labour with the evaluated cost of

work.

(vi) Suggest rate revisions, if considered necessary, with reference to

NREGA.

(vii) Establish a co-relation in the quantities of earthwork derived by

measurements of excavated pits and by leveling computation of

compacted layers of earthwork in embankment and sub grade,

conducting field density tests.

(viii) Account for suitable material(s) received as a result of excavation

and getting the same stacked for further issue to other components

of the works. (if specifications permit)

4.2.2 Engineering and Administration pertaining to portion of work to be

executed on contract

(i) To assist Client in contract administration and management of the
project.

(ii) Assist the Client in simultaneous management of labour and

machinery at the same time, at different stretches of the roads

included in the package.

(iii) Act as ‘Engineer’ for the purpose of civil works contract.

(iv) Interpretation of the Technical Specifications and Contract

Documents.

(v) Scrutinize the contractors' detailed work programme, suggest

modifications if any, after a careful study keeping in view the

overall interest of the project and recommend the same for approval

to the Executive Engineer MPRES division and/or Project Manager,

PMU of the district(s). Work programme should be scrutinized

within 7 days of the submission of it and after obtaining approval of
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the the Executive Engineer MPRES division and/or Project

Manager, PMU of the district(s), The same will be issued to the

contractor within 5 days.

(vi) Scrutinize and/or review contractors' superintendence, personnel

and suggest modifications, if any.

(vii) Initiate advance actions for handing over of site and/or issue of

drawings.

(viii) Scrutinize the Construction Methods proposed by the Contractor for

carrying out the works to ensure that these are satisfactory with

particular reference to the technical requirements, project

implementation schedule and environmental aspects as well as

safety of works, personnel and the general public.

(ix) Scrutinize the detailed drawings for drainage (inclusive of drainage

scheme through areas), Cross drainage structures, junctions, road

signs and markings, safety measures, km stones, protection works,

arboriculture etc. and prepare the corrected drawing (if required)

and issue them within seven days of receipt of drawings from the

Executive Engineer MPRES division and/or Project Manager, PMU

of the district(s).

(x) Prepare working drawings wherever necessary for both permanent

and temporary works.

(xi) Prepare, scrutinize and approve the drawings for temporary works

as required.

(xii) Liaison and co-ordination with the local authorities for shifting of

utilities wherever required.

(xiii) Certify ‘As constructed' drawings for each component of the works

after completion of it.

(xiv) Maintain a day-to-day diary recording all events relevant to the

works.

(xv) Scrutiny of the detailed designs and drawings of cross drainage

structures pertaining to the road construction package(s) of the year

2010-2011 (it has been decided that in the year 2010-2011 the

agencies who will be awarded, cross drainage structure construction

work, shall submit designs and drawings of the cross drainage

structures and the same shall be checked by the Consultants before

commencement of the construction. However, this condition remain
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enforced only up to 31st December 2010.) Scrutinized drawings and

designs shall be supplied to the contractors after seeking approval

from the Executive Engineer (MPRES) and / or the Project Manager

(PMU) of the district(s), as early as possible.

(xvi) Prepare, scrutinise and approve working drawings, wherever

necessary except as mentioned in paragraph 4.1.2(iii) as aforesaid

for permanent as well as for temporary works and to supply the

same to the contractors.

(xvii) Carry out regular inspection of the equipments, plants, machinery,

installations, housing, medical and mandatory facilities etc. related

to work and contractors and ensure that they are adequate in number

and are in accordance with the terms and conditions of the contract.

(xviii)Direct the contractor to carry out all such works or to do all such

things as may be necessary to avoid or to reduce the risk in case of

any emergency affecting the safety of life or of the works or of the

adjoining property and advise the Client and his representative as

soon as is reasonably practicable.

(xix) Supervise the road construction work including contract works in all

the matters concerning safety and care of the work including

environmental aspects and labour welfare.

(xx) Inspect the works on substantial completion before taking over and

indicate to the Executive Engineer (MPRES) and / or the Project

Manager (PMU) of the district(s) any outstanding work to be carried

out by the contractor during the defect liability period.

4.3 Setting out

(i) Video shooting of existing land surface along approved alignment of

the proposed roads except the roads those will have been in progress

by the time of execution of the Agreement.

(ii) Construction of informatory signboards cum permanent reference

benchmarks in cement concrete as per specifications prescribed in

Schedule ‘E’.

(iii) Fixing and marking center lines along the approved alignment.

(iv) Detailed survey of existing road alignment (L-Section and Cross

Section) and determination and certification of commencement
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levels. It has been decided that cross sectional levels shall be taken

at every 20 meters interval. It has also been decided that cross

sectional levels shall be taken at distances 0.75 M, 1.5 M, 1.875 M,

3.00 M, 4.09 M, 4.39 M, 6.00 M, 7.50 M and 10.00 M from center

line of the alignment towards both left and right side of it.

(v) Establishing working benchmarks tied with the reference benchmark

of the area including painting, lettering and figuring and providing,

fixing and marking of reference pillars including painting, lettering

and figuring and marking heights of various components involved in

road construction on them, as per specifications prescribed in

Schedule ‘F’.

(vi) Dag belling or line marking with lime for toe lines and center line

(work space)

(vii) All the same, the setting out activity mentioned in subparagraphs

(i) to (vi), will have been completed by the implementing units /

divisions at the roads that will be in progress at the time of

execution of the Agreement. Rectification and correction of defects

in items of construction that will have been executed at the roads

those will be in progress by the time of execution of the Agreement

will be treated as preparatory work of consultancy services. The

Consultants are required to establish a co-relation in the quantities

of earthwork derived from measurements of excavated pits and by

leveling computation of compacted layers of earthwork in

embankment and sub grade, conducting field density tests.

(viii) Establishment of material(s) testing laboratory at district level

comprising of various field-testing equipments necessary for quality

assurance.

4.4 Construction Supervision

4.4.1 General Points

(i) Supervise in all matters concerning safety and care of the work

including environmental aspects and labour welfare.

(ii) Inspect the works on substantial completion before taking over and

indicate to the Executive Engineer MPRES division and/or Project

Manager, PMU of the district(s) any outstanding work to be carried

out.
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4.4.2 Supervision of portion of work to be executed on muster rolls

(i) Carry out regular inspection of components of works to be executed

by engaging unskilled, skilled labour and machinery on muster rolls

on daily wages.

(ii) Supervise simultaneous management of labour and machinery at the

same time in different stretches of the roads included in the

consultancy package.

4.4.3 Supervision of portion of work to be executed on contract

(i) Carry out regular inspection of the contractors' equipment, plant,
machinery, installations, housing and medical and mandatory
facilities etc. and ensure that they are adequate and are in accordance
with the terms and conditions of the contract.

(ii) Direct the contractors to carry out all such works or to do all such
things as may be necessary to avoid or to reduce the risk in case of
any emergency affecting the safety of life or of the works or of the
adjoining property and advise the Client as soon thereafter as is
reasonably practicable.

(iii) Supervise the Contract in all matters concerning safety and care of
the work including environmental aspects and labour welfare.

(iv) Inspect the works on substantial completion before taking over and
indicate to the Executive Engineer MPRES division and/or Project
Manager, PMU of the district(s) any outstanding work to be carried
out by the Contractor during the defect liability period.

4.5 Quality of material(s) and work

4.5.1 In respect of portion of work to be executed on muster rolls

(i) Evolve and implement a system for the quality assurance of the

material(s) to be incorporated in the components of gravel road

construction work that are to be executed by engaging labour and

machinery on muster rolls.

(ii) Direct the labour for proper excavation, laying and spreading of

road material(s) and for excavation of road side drains.

(iii) Check the test results for degree of compaction that are conducted

by the Compaction Unit.
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(iv) Conduct field density test in embankment, sub-grade and shoulders

construction in order to ensure the correctness of results submitted

by the Compaction Unit.

(v) Conduct field density test at places that are used by the labour for

excavation of soil for embankment, sub grade and shoulder

construction work in adequate number.

(vi) Calculate water required for compaction at OMC to achieve

MDD.

(vii) Check soil moisture after watering of each layer of road

construction.

(viii) Check degree of compaction after rolling of each layer of

earthwork as per prescribed frequency.

(ix) Check camber and surface regularity [achieved by tractor-

mounted grader or manually] by camber plates and 3-meter

straight edges.

(x) Carry out comprehensive technical supervision of the works to

ensure their quality and conformity with the standards and

specifications as per contract. Besides, assessment and checking

of the laboratory and field tests carried out by the contractor, the

Consultants shall carry out independent tests as necessary for

quality assurance of the works. However, if any material(s) or item

of work is found to be substandard portion of item of work, the

Consultants shall initiate action so that such cases are not repeated.

If during the inspection of the officers of the Client and

National/State Quality Monitors (NQM/SQM) it is noticed that

sub-standard work has been recorded (whether paid or not) by the

Consultants, 1½ (one and a half) times of the consultancy fee

payable to the Consultants for that portion of sub standard portion

of work will be recovered from Consultant. Moreover, Consultants

will not be discharged of their responsibility to get the defects

rectified and payment of consultancy fee shall not be made to them

for such defective work even after the rectification of it.

(xi) Maintain a permanent record of all the measurements of the work

and results of all the tests carried out for monitoring the quality of
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works and submit copies of the same as required by the

implementing unit.

4.5.2 Portion of work to be executed on contract

(i) Evolve and implement a system for the quality assurance of the

material(s) to be incorporated in the gravel road construction works.

The system of quality control of material(s) and completed items of

works shall also include sampling methods and acceptance criteria.

The sampling methods and the acceptance criteria shall be based on

statistical methods and the recommendations of the relevant Indian

Roads Congress (IRC), Ministry of Rural Development (MORD)

publications and international practices.

(ii) The Consultants will get the RCC works laid in their presence and

the samples for testing of the same shall be collected as per norms.

Any other aspects for proper quality control shall be finalized

between the Consultants and the Client.

(iii) Inspect performance of works with regard to workmanship and

compliance with the specifications, supervision / performing tests

of material(s) and / or items of work and approval / disapproval the

contractor’s plant and equipment.

(iv) Review and approve the test results/certificates of all construction

material(s) and/or sources of material(s) and carry out additional

tests as necessary to establish quality of the work.

(v) Associate with the tests being carried out by the contractors and

undertake additional tests as necessary to assess the quality of

works.

(vi) Carry out comprehensive technical supervision of the works to

ensure their quality and conformity with the standards and

specifications as per contract. Besides, assessment and checking

of the laboratory and field tests carried out by the contractor, the

Consultants shall carry out independent tests as necessary for

quality assurance of the works. However, if any material(s) or item

of work is found to be substandard and unacceptable, the

Consultants shall initiate action so that such cases are not repeated.
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If during the inspection of the officers of the Client and

National/State Quality Monitors it is noticed that sub-standard

work has been recorded (whether paid or not) by the Consultants,

1½ (one and a half) times of the consultancy fee payable to the

Consultants for that particular work will be recovered from them.

Moreover, Consultants will not be discharged of their

responsibility to get the defects rectified and payment of

consultancy fee shall not be made to them for such defective work

even after the rectification of it.

(vii) Maintain a permanent record of all the measurements for the work,

quantities to be paid for and results of all the tests carried out for

monitoring the quality of works and submit copies of the same

along with bills for payment.

4.6 Measurement and Payment

(i) Make field measurements of all items of works and of quantities of

material(s) incorporated in the work and maintain up-to-date

measurement books and progress records, containing such

computations or other information concerning the use of

construction material(s), properly segregated into sections of

construction.

(ii) Maintain up-to-date records of remaining quantities to be

incorporated in the work and monitor the expected project cost

based upon the remaining quantities. General records of all labour,

mandays generated and specified material(s) used in the works,

including copies of orders, delivery notes and invoices for such

material(s) and details of wage rates paid by the representatives of

the Client or by the contractors, shall be maintained.

(iii) Prepare a schedule for placing the orders for specified material(s),

in consultation with the contractor, to minimise the financial effects

of escalation in the price of those material(s).

(iv) Furnish the certificate to the Executive Engineer MPRES division

and/or Project Manager, PMU of the district(s) that the items

included in the progress of items of work recorded at muster rolls
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and / or items of work included in contractors' bills, satisfy the

required quality of works and are acceptable with regards to the

prescribed standards and specifications.

(v) Check and certify muster rolls to be paid and all requests for

payments, all monthly bills, interim bills and final bill of the

Contractors.

(vi) Recording/checks of measurement and quality control tests shall be

exercised by the team members of the Consultants before

submission of the measurements/progress/bills to the Executive

Engineer MPRES division and/or Project Manager, PMU of the

district(s) : -

(a) All measurement of all items of works will be taken and recorded

by Field Engineer in the Measurement Book as per provisions and

rules.

(b) All measurement of hidden items of works will be recorded by the

Assistant Resident Engineer (ARE) in the Measurement Book as

per provision and rules.

(c) Following percent checks on measurement shall be done by the

team members of the Consultants.

(i) By Assistant Resident Engineer 50%

(ii) By Team Leader 15%

These checks shall be made on every road or stretch of road in

the given percentage and should cover all important

items/components of work. Check of measurements have been laid

down but the Consultants will be fully responsible for all

measurements recorded or checked by their staff. Percentage

checking of measurements prescribed for Team Leader/Resident

Engineer (RE) is for other than those checked by ARE/RE.

However, this does not prohibit Team Leader/RE from checking the

measurement of the part checked by ARE/RE (in case of Team

Leader) and this shall be in addition to the prescribed percentage.
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(vii) Prepare running and final bills of the contractors and completion

reports as well as completion certificates of the works and ensure

exit protocol.

(viii) Scrutinize and advice the Executive Engineer MPRES division

and/or Project Manager, PMU of the district(s) upon the claims

raised by the contractor, if any.

(ix) Perform repeat tests or check measurements, if directed by the the

Executive Engineer MPRES division and/or Project Manager, PMU

of the district(s). These repeat tests or measurements may be

conducted in the presence of the Executive Engineer MPRES

division and/or Project Manager, PMU of the district(s) or his

representatives as may be directed.

(x) In case of conflicts, perform tests or measurements of any or all of

the items in presence of the Executive Engineer MPRES division

and/or Project Manager, PMU of the district(s).

(xi) Advice the Executive Engineer MPRES and / or Project Manager,

PMU of the district(s) during arbitration proceedings, if any.

4.7 Progress of Work.
(i) Implement a system for monitoring the progress of work on

computer based project management techniques.

(ii) Systematical check of progress of the works and to other initiations

of the work, which is a part of the contract.

(iii) Maintenance up-to-date status of all the construction activities

against the original schedule for completion of works.

(iv) Investigation and initiation of early action against delays in the

execution of works. The Team Leader of the Consultants shall

explain, in monthly progress and special reports, the reasons for

delays and suggest the measures to be taken/already taken to

remedy the situation. All reports prepared by the Consultants' team

shall be objective and shall substantiate any event/recommendation

with factual data and information. The progress reports shall

contain the pertinent data in chart form and shall clearly bring out

the comparison between the projected and the actual work done
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using "S" curves and/or any other widely accepted superior

methods of representation. The Consultants shall ensure timely

completion of the works.

4.8 Additional Services

The Consultants shall provide any/or all the services given below as

additional service on the terms and conditions given against each,

(a) Preparation of additional Detailed Project Reports and supervision

and quality control work of road projects within the district as may

be allotted at any time during the currency of the contract on the

same rates, terms and conditions on which this agreement has been

signed.

(b) Any other specialized service required by the Client and as may be

agreed upon.

4.9 Machinery

(i) Inspect the machinery (water tankers, diesel compactors, trucks /

dumper trucks, tractor-trolley and tractor-mounted graders and water

tankers with sprinkles etc.) deployed on work (either engaged on

muster rolls or deployed by the contractor) and to ensure that

machinery necessary for execution of the work are up to the

specifications and are in working condition.

(ii) Ensure deployment of machinery on work in such a way that

minimum daily output is achieved by each machine.

(iii) Supervise the work executed by machinery and ensure that the work

executed conforms to the specifications and meet the quality

assurance requirements.

(iv) Prepare and recommend for payment and the bills of hire charges

restricted to minimum required output of machinery.

5. Consultants' team and expected inputs:

5.1 The Consultants will engage the staff as detailed in Table-1 and Table-2

below. Qualifications, experience and task assignment to the staff will be

as per Annexure-II.
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5.2 The team as mentioned in the Technical Proposal will have to be deployed

at construction sites for consultancy services.

5.3 Composition and duration of deployment of DPRs preparation and

Supervision teams :-

5.3.1 Implementation of the road project has been organised in terms of single

construction package comprises of one or more clusters of identified road

alignments pertaining to one or more development blocks. The stipulated

period allowed for work contract shall be twelve months including rainy

season. Therefore, composition of the teams for DPRs preparation and

supervision and quality control and their duration of services will be as

mentioned here in under in Table-1 and Table-2 respectively.

TABLE-1
DPRs Preparation Team

S.
No.

Description of Team Number Working
duration

1 2 3 4
1. Team Leader (T.L.) One Team Leader per consultancy

services package.

2 Months

2. Pavement Engineer One upto 400 km. road length.

Additional Pavement Engineer shall

be associated with, for additional

400 km. road length or part thereof.

2 Months

3. Assistant Material

Engineer (AME)

One upto 400 km. road length.

Additional AME shall be associated

with, for additional 400 km. road

length or part thereof.

2 Months

The team shall be comprised of adequate number of surveyors and other support
staff so as to complete the job within the prescribed time.
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TABLE-2
Supervision and quality control Team

S.
No.

Description of Team Number Working duration

1 2 3 4
1. Team Leader (T.L.) One 12 Months or actual

period of completion of
project plus two
months

2. Resident Engineer
(RE)

Please see Note 1 below*

3. Assistant Material
Engineer (AME)

One for works upto Rs.15
crore or part thereof **

12 Months or actual
period of completion of
project plus one month

4. Assistant Resident
Engineer (ARE)

One for works upto Rs.7
crore or part thereof **

12 Months or actual
period of completion of
project plus one month

5. Field Engineer (FE) Two per Block or One for
works upto Rs.2 crore or part
thereof **

12 Months or actual
period of completion of
project plus one month

6. Laboratory Assistant One per work contract 12 Months or actual
period of completion of
project plus one month

7. Junior and
Administrative Staff

(As required) As required

8. Data entry operator
exclusively for MIS
entry of NREGS
vouchers.

One per Block 12 Months or actual
period of completion of
project plus one month

*Note 1:

(a) Consultants will have to provide :

(i) An additional team headed by the Resident Engineer, in addition to

T.L. if probable amount of civil construction work contract in

jurisdiction of consultancy services package(s) exceeds Rs.35 crore.

(ii) Two additional teams headed by the Resident Engineers, in addition

to T.L. if probable amount of civil construction work contract in

jurisdiction of consultancy services package(s) exceeds Rs.70 crore.

(iii) Other staff in the aforesaid team / teams as per norms given in the

Table-2 above.
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(iv) If jurisdiction of a consultancy services package includes more

than one district, Resident Engineer (RE) in each district shall be

deployed.

(b) These teams will work under the overall supervision of the Team Leader.

The requirement of additional teams will be assessed from time to time

with reference to works in progress.

(c) ** "Part thereof" as stated here in above shall be ignored if it is less than

50% and shall be taken as full if it is 50% or more of the volume of work

prescribed for each team. For example, for the works below Rs.15.00

Crore, one AME and for the works of Rs.22.50 Crore and above two

AME shall be deployed.

Note 2:

(a) CVs of the Team Leader and RE should be submitted to the Client

along with the Technical Proposal.

(b) CVs of the AREs should be submitted at the time of agreement for

approval of the Executive Engineer MPRES and / or the Project Manager

(PMU) of the district(s).

(c) CVs of the Field Engineers should be, before deployment submitted for

approval of the Executive Engineer MPRES and / or the Project Manager

(PMU) of the district(s).

Note 3:

(a) Consultants are supposed to deploy staff in the consultancy team as given

in aforementioned tables. However, if proportionate progress of work is

less than 50%, field staff may be reduced proportionately. In rainy season

if progress of work is poor, Consultants will have to deploy the following

minimum staff in the consultancy team :-

Team composition Number

Team Leader 1

AME 1
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ARE 1

Field Engineer 4

Data Entry Operator 1

(b) If during any period of time, quantum of construction seems less in

comparison to the staff deployed by the Consultants to supervise the same,

proportionate extra staff may be shifted for other activities like DPRs

preparation work, after seeking the written permission of the

Client/Executive Engineer MPRES and / or the Project Manager, PMU of

the district(s) only for a specific period.

(c) Headquarters of the ARE and FE shall be fixed by the Team Leader with

the approval of the Executive Engineer MPRES and / or the Project

Manager (PMU) of the district(s).

5.3.2 The Team Leader should be deployed immediately on signing the

agreement and his deployment shall continue at least fifty days after

substantial completion of the construction work.

5.3.3 The Consultants shall have the complete responsibility for the timely

completion of works and no additional fee on any account shall be paid if

the delay occurs on the part of the Consultants.

5.3.4 The composition of team will be as per the above table. However, the

Consultants would be free to engage more personnel, if required.

Consultants should acquaint themselves with the sites and assess its actual

position before submitting financial proposal.

6. Facilities to be provided by the Consultants

6.1 The Consultants shall make their own arrangements for transport

(Vehicles) at the construction sites. The Consultants shall compulsorily

provide transport facilities to team members as per following norms: -

Team Leader/Resident Engineer - 1 Jeep to each.

Assistant Material Engineer (AME) - 1 Jeep (between 2 AMEs)

Assistant Resident Engineer (ARE) - 1 Jeep (between 2 AREs)
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Field Engineer - 1 Motorcycle to each.

Note: In Packages of civil construction work if probable amount of

contract is less than Rs. 1000 lakh, AME and ARE may share one

Jeep with each other.

6.2 If appropriate vehicle is not provided by the Consultants to Team

Leader/RE/ARE, the Executive Engineer MPRES and / or the Project

Manager (PMU) of the district(s) may hire and provide vehicle to each for

proper discharge of his duties and recover charges paid for hiring vehicles,

from the Consultants. Besides, 10% extra amount of vehicle hire charges

will also be recovered from the Consultants by deducting the amount from

payment of running bills. Similarly, if independent vehicle is not provided

to each Field Engineer, recovery @Rs.2,000 per month will be made from

running bills pertaining to the payment of consultancy services to the

Consultants.

6.3 The Consultants will provide details of all facilities, equipment

(engineering and office), transport, computer hardware and peripherals,

computer software, communication system (telephone, fax, e-mail/

internet) and support staff which they consider necessary to carry out the

services in the technical proposal and cost of expenditure on aforesaid

infrastructure will be included in the financial proposal.

6.4 The Consultants shall direct Team leader or member of top level

management of the firm at least once in two months to discuss the

progress of work / services, performance of the team and other issues with

the Chief Engineer, MPRES. Failure to do so will entail a penalty of

Rs. 35,000/- for each such default.

7. Reports

7.1 All reports and documents prepared by the Consultants shall be

professionally precise and objective. The report formats shall be finalized

in consultation with the authorized representative of the Client. The

Consultants shall provide two copies/sets of each of the following reports

to the Executive Engineer MPRES and / or the Project Manager (PMU) of

the district(s).
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(i) Commencement report within 10 days after commencement of

Services.

(ii) Commencement levels of approved alignment of proposed roads,

list of reference benchmark and working benchmarks and their

locations and CD of video shooting within 10 days of completion of

survey of road alignment concerned.

(iii) Construction Supervision Manual within 30 days after

commencement of Services.

(iv) Quality Assurance (QA) document within 30 days after

commencement of Services;

(v) Monthly /Quarterly Progress Report by the 7th day of each month;

(vi) Tour diary of Team Leader monthly indicating, inter alia, the date

of visit, name of road inspected, details of tests conducted etc..

(vii) Final Report at the completion of Services.

(viii) A copy of commencement levels of approved alignment of

proposed roads, list of reference benchmark and working

benchmarks and their locations and CD of video shooting shall also

be submitted to Chief Engineer, MPRES simultaneously.

7.2 The commencement report shall contain the details of all meetings held

with the Client and the contractor and decisions taken therein, the

resources mobilised by the Consultants as well as the contractor and the

Consultants perceptions for the management and supervision of the

project. The report shall include the Master Work Programme and

Resource Mobilisation for the project as well.

7.3 The progress reports (monthly and quarterly) shall contain details of all

the meetings, decisions taken therein, mobilisation of resources by

Consultants and the contractors, physical and financial progress and the

projected progress for the forthcoming period. The report shall clearly

bring out the delays, if any, reasons for such delay(s) and the

recommendations for corrective measures. The report shall also contain

the performance data for contractors' plant, equipment and hired

machinery. The broad scope of progress report is given as under:
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Report on progress of work for each activity stating:

 Percentage progress of the activity;

 Deviations from the schedule:

 Status of the activity (critical, sub-critical):

 Status of material(s) procurement and stock:

 Cash-flow for each item of work as well as for the total project;

 Monthly summary of percentage progress: and

 Monthly summary of cash flow.

Projections

 Monthly projection of percentage progress; and

 Monthly projection for cash-flow

Critical Activity

 Report on the progress and status of critical activities;

 Change of status from non/sub-critical to critical activity due to

slippage;

 Statement on slippage and remedial actions taken; and

 Effectiveness of the remedial action(s) taken in the previous month.

Review

 Review of the progress achieved in the previous month and revised

schedule, if any; and

 Review of any changes required in the schedule due to extraneous

reasons beyond the control of the contractor and or other agencies.

7.4 The Supervision Manual shall be prepared with primary objective of

evolving guidelines for administration, supervision and management of

the project. Such a manual is neither intended to be a contractual

document nor it is to take precedence over the specifications. The manual

will merely act as a guide and reference to the various staff in the

management and supervision of the project in discharging their duties in a

smooth and systematic manner.
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7.5 The Quality Assurance (QA) document shall be evolved on the basis of

the relevant IRC, MORD and Bureau of Indian Standards (BIS)

publications and special publications. The document shall contain all the

relevant data in formats for Quality assurance (QA) and Quality Control

(QC) and the acceptance criteria for material(s) and works. The document

shall also contain the methods for the analysis of QC testing.

8. Action when the Key Personnel not provided

The Consultants are required to provide number of Key Personnel as per

norms provided in paragraph 5 as-afore-mentioned. Deployed Key

Personnel must possess qualifications and experience as laid down in

Annexure-II. The team described in Technical Proposal will have to be

deployed on the work. However, the changes in team members will be

allowed only to the extent of 25% of the team strength in exceptional

circumstances. The change of Team Leader will not be allowed. In

exceptional circumstances the change may be allowed with prior approval

of the Client.

If services of required staff are not made available in time and in the

specified number, deductions at the following rate shall be made from the

payments of running bills of the consultancy fee:-

(i) Owing to non availability of the Team Leader - @Rs.30000/-per month

(ii) Owing to non availability of the AME - @ Rs.15000/- per month

(iii) Owing to non availability of the ARE - @ Rs.12000/- per month

(iv) Owing to non availability of the Field Engineer - @ Rs.10000/- per month

Besides, action under other clauses of the agreement, which may

ultimately result in the termination of the agreement, may also be taken

owning to non-availability of team members.

9. Equipment and Publications for Quality Control of Constructions
Works: -
The Consultants will have to procure required number of equipment as
given below for their staff and also for the staff of the Executive Engineer
MPRES and / or the Project Manager (PMU) of the district(s) in order to
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perform independent field tests and quality control testing of components
of works.

Description of equipment :-
(i) IS Sieves with lid and pan

(sizes, 90 mm, 80 mm, 63 mm, 53 mm, 45 mm, 37.5

mm, 26.5 mm, 19 mm, 13.2 mm, 11.2 mm, 9.5 mm,

4.75 mm, 2.8 mm, 5.6 mm, 3.35 mm, 2.36 mm, 600

micron, 425 micron, 300 micron, 150 micron, 180

micron, 90 micron and 75 micron)

Two set

(ii) Standard Proctor Density Test Apparatus with

rammer

One set

(iii) Sand Pouring Cylinder with tray complete for field

density test

Three set

(iv) Core Cutter (100 mm diameter), 100 mm/150 mm

height compete with dolly and hammer

Three set

(v) Speedy moisture meter complete with chemicals Three set

(vi) Straight Edges Three Number

(vii) Liquid Limit and plastic limit testing apparatus

complete with Water bottle and glass wares

One set

(viii) Camber Board Three Number

(ix) Electronic/digital balance 1 kg with the least count

of 0.01 gm

Three Number

(x) Electronic/digital balance 5 kg Three Number

(xi) Pan balance with weight box, 5 kg Three Number

(xii) Oven (ambient to 200oC) One Number

(xiii) Spatula, glassware, porcelain dish, pestle mortar One set

(xiv) Slump cone Two Number

(xv) Cube moulds (150 mm x 150 mm) Twelve Number

(xvi) Auto level Three Number

(xvii) CBR Testing Machine One Number

(xviii) Impact Testing Machine One Number

(xix) Free Swelling index test apparatus Six Numbers

(xx) Material for Soundness test As required

(xxi) Digging tools like pick axe, shovel, etc. One set
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Note :

(a) The Consultants will also provide publications relevant to quality control of
construction works.
(b) Aforesaid laboratory and field testing equipments/apparatus should always
be operational.
(c) A set of field testing equipments must remain in the inspection vehicle of
AME.

10. Performance Security: -

The amount of performance security shall be equal to 10 percent of the

estimated consultancy fee. Out of the 10 percent performance security,

Consultants shall be required to submit 5% security at the time of execution

of the Agreement in the form of NSCs pledged in favour of the Client or

FDR of Nationalised Commercial Bank or Bank Guarantee issued by

Nationalised Commercial Bank in the format given in Annexure-IX in

favour of the Client. The validity of the Bank Guarantee(s) shall cover entire

duration of consultancy period plus 3 months. The Bank Guarantee(s) shall

be released after satisfactory completion of the assignment. Out of the 10%

performance security, remaining 5% of it shall be recovered from the

running bills and the same may be converted into interest bearing security or

bank guarantee as indicated above at the request of the Consultants.

12. Penalties

Without prejudice to the provisions of paragraph 8 as aforementioned, if the

delay in completion of the project occurs owing to the Consultants, beyond

the stipulated period, the Consultants shall be liable to pay penalty @ 0.05%

(one twentieth percent) per calendar day subject to a maximum of 4.5%

(four and half percent) of contract amount of consultancy package.

Moreover, in delays as afore mentioned beyond 3 (three) months the amount

of performance security in part or full may be forfeited. The decision of the

Superintending Engineer MPRES of circle concerned shall be final.

13. Extension of Time

If the completion of Services is delayed due to reasons beyond the control of

the Consultants, suitable extension of time for completion of Services shall

be granted upon receipt of express request accompanying full justification
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before 15 days of the end of the stipulated period. Time extension to the

Consultants shall be granted by the Superintending Engineer MPRES of

circle concerned, whose decision shall be final.

14. Responsibility for Accuracy of Detailed Project Reports

The Consultants shall be responsible for the accuracy of the data

collected, and the designs drawings and estimates prepared by them while

preparation of the DPRs as a part of the project. They shall indemnify the

Client against any inaccuracies in the work which might surface out at the

time of ground implementation of the project, including stacking out and

for this purpose the Consultants shall furnish bank guarantee of

Nationalised Commercial Bank for an amount to the extent of 5% of total

consultancy fees in respect of DPRs preparation and setting out, to be

received by them. In such cases Consultants will be responsible to correct

the drawings including resurvey investigation as required. The bank

guarantee shall be valid for a period of 15 months from the date of

submission of the final Detailed Project Reports. The installment of 20%

of the fees [as mentioned in Payment Schedule Annexure-VI item No. A

(ii)] shall be released only on receipt of the bank guarantee. If during the

above period the required corrections as directed by the Executive

Engineer MPRES and / or Project Manager, PMU in the district(s), are not

done by Consultants in given time frame, the cost of such corrections shall

be recovered from the Consultants.
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ANNEXURE – II

TASK ASSIGNMENT FOR KEY PERSONNEL

1. Team Leader (TL)

The Senior Road Engineer cum Team Leader shall be responsible for the

overall performance and administration of the Consultants' Team at the

project site. The Team Leader will also act as the Client’s representative

and shall be overall in charge for the Consultants Team for the entire

project. Normally replacement of Team Leader will not be allowed. In

exceptional circumstances, Consultants will have to directly request the

Chief Engineer, MPRES with complete CV of the proposed substitute and

assigning complete reasons for change. Written approval of the Chief

Engineer, MPRES will be necessary before affecting any change. The

headquarters of the Team Leader shall be at district headquarters and he

will keep the Executive Engineer MPRES and / or the Project Manager

(PMU) of the district(s) informed of his tour programme, one week in

advance. The major tasks for the Team Leader shall include but not be

limited to the following :-

(i) Establishment of site offices and laboratories;

(ii) Assist the Client in the review of the progress and quality of work,

contractors securities, insurance and safety plans;

(iii) Scrutinisation of the work programme, and scheme for the deployment of

plant, equipment and machinery for approval of the Executive Engineer

MPRES and / or the Project Manager (PMU) of the district(s);

(iv) Assistance to the Client / the Executive Engineer MPRES and / or the

Project Manager (PMU) of the district(s) in the interpretation of

provisions in the contract documents and technical specifications;

(v) Assistance to the Executive Engineer MPRES and / or the Project

Manager (PMU) of the district(s) in handing over the site and issuing

orders to commence the road and cross drainage construction works;

(vi) Liaising with the local authorities for shifting of utilities, wherever

required;
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(vii) Approval with or without modifications and issue detailed working

drawings;

(viii) To prepare working drawings;

(ix) Supervision of construction of works regularly;

(x) Evolving and implementing of quantity and quality control procedures;

(xi) Evolving criteria for the acceptance of works;

(xii) Preparation and issuing of variation orders after the approval of the Client;

(xiii) Assistance to the Client in the evaluation of contractors' claims;

(xiv) Verification and certification of contractors' interim certificates for

approval of the Executive Engineer MPRES and / or the Project Manager

(PMU) of the district(s);

(xv) Assistance to the Executive Engineer MPRES and / or the Project

Manager (PMU) of the district(s) in monitoring physical and financial

progress of the works;

(xvi) Preparation of quarterly project budget and estimates;

(xvii) Assistance to the Executive Engineer MPRES and / or the Project

Manager (PMU) of the district(s) in conducting monthly progress

meetings;

(xviii)Compilation of the monthly progress reports and preparation of quarterly

reports;

(xix) Monitoring progress of work strictly for timely completion of the project;

(xx) Conducting inspections on completion of work;

(xxi) Verification and certification of contractors' statements on completion;

(xxii) Preparation, supervision of the compilation and verification of "As-Built"

drawings;

(xxiii)Preparation/supervision of project completion reports and verification

thereof.

(xxiv)Liaising with the Executive Engineer MPRES and / or the Project

Manager (PMU) of the district(s) in all the matters connecting with the

works;
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(xxv) Adhering to time scheduled and management of team's resources;

(xxvi) Advising the Executive Engineer MPRES and / or the Project Manager

(PMU) of the district(s) in all the matters related to the progress of

works, with particular reference to delays, possible reasons there for and

mitigating measures. and

(xxvii) Remain present during inspection by higher authorities, SQM and NQM

etc.

The essential qualifications and experience for the candidate are as under:-

(i) Education: The candidate should be a Graduate in Civil Engineering

from a recognized University/Institution (higher qualifications and

training in Construction Management/Quality Control of works will be

preferable);

(ii) Membership: Membership of a recognized Professional Society(s) will

be an advantage;

(iii) Experience: The candidate should have a minimum of 10years of

experience of Civil Engineering works out of which 3 years in the field

of road engineering as RE or Executive Engineer. He must have

completed during the last three years, at least one construction project of

high quality road valuing not less than Rs. 3 crore as Project Engineer /

Resident Engineer / Executive Engineer of the Construction/

Supervision Team.

(iv) The age of the candidate will not be more than 65 years. However, this

age limit may be relaxable in case of highly qualified, experienced and

meritorious candidate.

The Team Leader (TL) shall be responsible for all the technical

presentations concerning the various phases of the construction works and

shall maintain close contact with the Executive Engineer MPRES and / or

the Project Manager (PMU) of the district(s). TL shall be the Consultant’s

authorized representative and shall interact with the Executive Engineer

MPRES and / or the Project Manager (PMU) of the district(s) on behalf of

the Consultants. TL shall be full-time on the job.
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2. Resident Engineer (RE) – (Refer Note 1 and Note 2 below Para 5.3.1

of the TOR)

The qualifications and duties of Resident Engineer shall be similar to that

of Team Leader with the exceptions as given below:-

(i) There will be no need for establishment of an independent office

and laboratory. However, he will have to notify the contact place

and phone number at his notified headquarters within the district.

(ii) Experience: The candidate should have a minimum of 7 years of

experience of Civil Engineering works, out of which 2 years in the

field of road engineering as RE or the Executive Engineer. He must

have completed during the last three years, at least one construction

project of high quality road valuing not less than Rs. 2 crore as

Project Engineer / Resident Engineer / Executive Engineer of the

Construction/ Supervision Team.

(iii) All his reports will be routed through the Team Leader.

(iv) Check measurements prescribed in Para 4.6(vi)(c) of the TOR shall

be exercised as under:-

(a) By Team Leader - 15%

(b) By RE - 15%

(c) By ARE - 50% [100% for hidden items]

AREs and Field Engineers shall work under the supervision of Resident

Engineer.

3. Assistant Resident Engineer (ARE)

The age of ARE will not be more than 65 years. No replacement of ARE

will be permissible without prior approval of the Executive Engineer

MPRES and / or the Project Manager (PMU) of the district(s). The major

tasks to be carried out by the ARE shall include but not be limited to the

following :-

(i) Supervision of works; all R.C.C. works to be executed/laid in his

presence only.

(ii) Keep proper records of all the work activities and progress;
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(iii) Ensure that the contract(s) are managed properly.

(iv) Ensure that all works related to road construction are administered

properly.

(v) Assist the Team Leader/Resident Engineer in the review of the

work programme and scheme for the deployment of plant,

equipment and machinery;

(vi) Monitor the progress of work strictly for timely completion;

(vii) Supervise, scrutinize and approve the final setting out of works .

(viii) Assist the Team Leader /Resident Engineer in updating drawings,

setting up quantity and quality control procedures and review of

method of construction;

(ix) Monitor various construction operations including adherence to

safety and environmental requirements;

(x) Issue of site instructions;

(xi) Assist the Team Leader / Resident Engineer in the preparation of

variation orders;

(xii) Maintain record of set of working drawings;

(xiii) Maintain construction records;

(xiv) Get the measurements of completed works recorded and check

100% measurements of hidden items.

(xv) Assist the Team Leader/Resident Engineer in the evaluation of

contractors' claims;

(xvi) Ensure quality control of works; verify lines and levels, inspect

works, accept and reject the completed works;

(xvii) Verify monthly estimates of the completed works and assist the

Team Leader/Resident Engineer in the preparation of Interim

Certificates;

(xviii)Monitor progress;

(xix) Conduct weekly site meetings and keep record of minutes thereof;

(xx) Prepare monthly progress reports;
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(xxi) Conduct final inspection of works;

(xxii) Verify contractors' statements prepared on completion and prepare

other relevant statements;

(xxiii)Compile and verify “As-Built Drawings";

(xxiv)Prepare project completion reports;

(xxv) Remain present during inspection by higher authorities, SQM, and

NQM etc.; and

(xxvi)Assist the Team Leader/Resident Engineer in identifying the

possible reasons for delays and possible mitigating measures.

The essential qualifications and experience for the candidate are as under;

(1) Education: He should be a Graduate/Diploma holder in Civil

Engineering from a recognized University/Institution (higher

qualifications and training in Construction Management/ Quality

Control of works will be preferable);

(2) Membership: Membership of a recognized Professional Society(s)

will be an advantage;

(3) Experience: He should have a minimum 3 years of experience of

civil engineering construction works in case of graduate engineer

and 6 years for diploma engineers out of which 2 years and 3 years

respectively should be in the field of road/bridge engineering.

4. Assistant Material Engineer (AME)

The Assistant Material Engineer (AME) shall be responsible for testing

and engineering evaluation of all material(s) and quality of completed

works for the entire project. The age of AME will not be more than 65

years. No replacement of AME will be permissible without prior

approval of the Executive Engineer MPRES and / or the Project Manager

(PMU) of the district(s). Field engineers, laboratory technicians and field

inspectors who will be posted to the field and laboratories shall assist the

AME. The major tasks of AME shall include but not be limited to the

following :-
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(1) Assist the TL and the Resident Engineer in the setting up of district

and field laboratories and training of the other technicians in the

testing and reporting procedures;

(2) Assist the TL in reviewing work programme and performance of

contractors' plant, equipment and machinery;

(3) Monitor construction methods and adherence to environmental

norms;

(4) Review and acceptance of quarry sites for aggregates, quarry spall,

sand, borrow material(s) etc.

(5) Review and acceptance of test results of aggregates, quarry spall,

sand, borrow material(s) etc;

(6) Review and acceptance of test results of manufactured material(s)

required for road and cross drainage structures such as steel,

cement, etc;

(7) Maintain record of all material(s) at site and review the

procurement schedules and assist the TL/Assistant Resident

Engineer(s) in issuance of instructions if deemed necessary;

(8) Assist the TL/ARE(s) in issuance of site instructions for the

approval and rejection of material(s) at source and at site;

(9) Setting up of control sections for the evaluation of the proposed

methods for the construction of embankments;

(10) Design concrete mix and conduct tests and review / accept of mix

design proposals of contractors works;

(11) Maintain records of all the test results and approvals or rejection of

completed works;

(12) Conduct quality control, test all the material(s) and completed

works and ensure that all the material(s) and completed works are

as per the prescribed technical specifications;

(13) Verify manufacturers' certificates;

(14) Attend the weekly and monthly site meetings;

(15) Assist the TL in the preparation of project completion reports;
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(16) Assist the TL in final inspections of works;

(17) Assist the TL in the scrutiny of final statements and the preparation

of the defects liability reports; and

(18) Remain present during inspection by higher authorities, SQM, NQM

etc.

The essential qualifications and experience for the candidate are as under:

(1) Education: He should be a Graduate in Civil Engineering from a

recognized University/Institution (higher qualifications and training

in Construction Management/Quality Control of works will be

preferable);

(2) Membership: Membership of a recognized Professional Society(s)

will be an advantage;

(3) Experience: He should have a minimum 3 years of experience in

the field of road engineering and must have completed at least one

road construction project as AME/Material Engineer of the

Construction/Supervision Team.

(4) The candidate must have experience in quality control of road

construction works.

5. Field Engineer (FE)

(1) The Field Engineer (FE) shall be responsible to ARE, RE and Team

Leader and his task shall be defined by the Team Leader. However,

the essential qualifications and experience for the candidate are as

under:

(2) Education: should be a Graduate/Diploma in Civil Engineering

from a recognized University/Institution.

(3) Experience: should have a minimum 2 years of experience of

execution of road construction or similar projects.

(4) Age of Field Engineer should not be more than 60 years. No

replacement of Field Engineer will be permissible without prior

approval of the Executive Engineer MPRES and / or the Project

Manager (PMU) of the district(s).
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6. Data entry operator

One qualified data entry operator per block shall be employed by

Consultants exclusively for MIS data entry of NREGS portion of works.

Each such operator employed must be a graduate and possesses P.G.

diploma in computer application. Each operator shall be responsible for

making data entry of paid vouchers etc. on day-to-day basis. They will

also be responsible to complete data entry in all respects of a month, by

the 5th day of subsequent month and to generate MIS returns.
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ANNEXURE - III

CURRICULUM VITAE(CV)
For proposed key personnel

Proposed Position :-

Name of Firm :-

Name of Staff Member :-

Profession :-

Date of Birth :-

Nationality :-

No. of years working with Firm / Organisation :-

Membership of Professional Societies :-

Details of Tasks Assigned
Information may be furnished in the format given below

S.
No.

Tasks
assigned

in the
present
project

Relevant Previous Experience
Project details
(Title, Funded
by, Location,

Year)

Client
(Govt.
Deptt.
etc.)

Tasks
actually

performed

Duration
of

tasks
Remarks

1 2 3 4 5 6 7

KEY QUALIFICATIONS

(Give an outline of staff member's experience and training most pertinent to

tasks on assignment. Describe degree of responsibility held by the staff member

on previous assignments and give dates and locations. Use upto half of a page.)

EDUCATION

(Summary of the College/University and other specialized education of staff

member, giving names of schools, dates attended and degrees obtained. Use upto

quarter of a page).
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EMPLOYMENT RECORD

(Starting with present position, list in reversed order, every employment held.

List all positions held by the staff member since graduation, giving dates, names

of employing organization, title of position held and location of assignments.

For experience of the last ten years, also give types of activities performed and

Client reference, wherever appropriate. Use upto three-quarter of a page)

PUBLICATIONS

(List details of major technical reports/papers published in recognized national

and international journals. Use upto quarter of a page)

LANGUAGE
(Indicate proficiency in speaking, reading and writing of each language by

"Excellent", "Good", "Fair", "Working knowledge", "Poor"

CERTIFICATION

I, the undersigned, certify that to the best of my knowledge and belief this

CV correctly describes myself, my qualifications and my experience.

Date :-

Signature of Counter Signature/ Signature and Seal of
Staff Member Authorised Officer of the Firm

Note:
The CV shall be signed by both the Staff Member and the Authorised Officer of
the Firm.
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ANNEXURE – IV

Technical Proposal
For

Detailed Project Reports preparation and Supervision and Quality Control Consultancy
Services for Construction of Rural Roads Under Gram Sampark Sadak Yojana Consultancy
Services Package Number ………..

S.
No.

Information and documents
required

Information and documents supplied by the
Consultants

1 Name of Consultant’s firm and its
organizational structure (Information
shall be furnished in Annexure-VIII)

2 Registered Consultants' firms/
companies :-

(a) Details of consultancy fee received
from consultancy of road and bridge
construction works during last three
preceding financial years.

Note:

1. Certificate of Chartered Accountant shall be enclosed in

support of the above

2. The consultancy fee received in any one year during the

last three preceding financial years should not be less than
Rs. 25.00 lakh.

S.
No.

Financial
Year

Amount of consultancy
fee received
(Rs. in lakh)

Remarks

1 2 3 4

(b)Experience of providing
consultancy services for supervision
and quality control of road and bridge
construction works at least for 3
preceding years (i.e. in similar nature
and size and details of works
underway or contractually committed
value, stipulated value, likely date of
completion and value of balance work;
and clients who may be contacted for
further information on those contracts)

S. No. Name
of

Client

Year Particulars of
consultancy

services

Estimated
amount of

consultancy
services

1 2 3 4 5

Note: Certificate of Client, shall be enclosed in support of the
above.

Name of
construction

work

Probable
amount of

construction
work

Likely /
actual date of
completion

Value of
balance

work, if any

6 7 8 9

3 Registered firms/companies in which
the engineer retired from the
Government service to the State of
Madhya Pradesh or Chhattisgarh holds
minimum 51 percent stake and
possesses at least fifteen years
experience in construction of road and
bridge works

(1) Certificate of Employer for at least 15 year
experience of road and bridge construction works.
(2) Certificate in respect of retirement of the
Engineer from the Government service to the State
of Madhya Pradesh or Chhattisgarh.

4 Description of methodology and work
plan for performance of assignment.

5 Details of equipments, vehicles, office
infrastructure, communication
facilities, respective numbers and
details of licenses for equipments and
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S.
No.

Information and documents
required

Information and documents supplied by the
Consultants

software proposed to be used for the
assignment.
(It should be clearly understood by the
Consultants that equipments and other
facilities, as may be indicated, will
have to be deployed on work)

6 Composition of the proposed team and
task assignment to individual member
with the general description,
qualifications, experience and tasks to
be performed by the various members.
The Consultants should take into
account the various stipulations in the
Terms of Reference and assign tasks to
individual member of the team.
(The tasks to be assigned to each
member of the proposed team by the
Consultants should conform to but not
be limited to the generalised tasks
given in the "Task assignment for key
personnel, Annexure-II)

8 Curriculum Vitae (CV) recently signed
with date by the proposed key
professional staff and also by an
authorised officer of the firm.
(Information shall be furnished in
Annexure-III)

9 Proposed work programme for the
construction works illustrated with bar
charts of the activities, Critical Path
Method (CPM) or Programme
Evaluation Review Technique (PERT)
graphics should be submitted. The
composition of the team, the assigned
tasks and their timings should be
brought out clearly using bar chart and
flow diagrams.

Note: 1. Consultants will have to submit an affidavit stating that:-

(i) Information and certified copies of the documents supplied with the proposal

are true and correct to the best of their knowledge and belief. If any

information is subsequently, even after award of consultancy services, is

found to be incorrect, MPRES may forfeit their Earnest Money Deposit and

debar them from future bidding.

(ii) Receipts from consultancy fee from road and bridge construction works are

correct (only if applicable).
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(iii) Condition in respect of relatives working as contractors or employees in the

Rural Engineering Service/ Project Management Unit in the district(s)

included in the bid documents for which proposal is being submitted, is

being fulfilled.

2. Conditions in respect of relatives have been mentioned in Schedule 'G'.

3. Format for an affidavit has been enclosed as Schedule 'H' to the Bid Documents.

4. Technical Proposal should be submitted duly page numbered and indexed. All the

documents enclosed with the Technical Proposal should be self attested by the

Consultants. Technical Proposal submitted otherwise will not be considered.

Signature of Consultants
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ANNEXURE –V
FINANCIAL PROPOSAL

OFFER FOR DETAILED PROJECT REPORTS PREPARATION AND

SUPERVISION AND QUALITY CONTROL CONSULTANCY

SERVICES FOR

CONSTRUCTION OF RURAL ROADS

UNDER

GRAM SAMPARK SADAK YOJANA

CONSULTANCY SERVICES PACKAGE NUMBER ………..

A. I/We hereby offer for preparation of Detailed Project Reports, Setting out
and layout of cross drainage structures for the rural road construction
work in ..................................... district(s) in consultancy services package
number ...................., of the Madhya Pradesh Rural Engineering Service
as here under :-

Particulars of
services / works

Approximate
length of

roads of the
consultancy

package
(in kms)

Unit Rate (Rs.) Total
Amount of

consultancy
(Col. 2 x

4/5)
(in Rs.)

In
figure

s

In words

1 2 3 4 5 6
Preparation of
Detailed Project
Reports; Setting out
(including construction
of cement concrete
signage cum
benchmark as per

Schedule-E); providing
layout of the cross
drainage structures.

…….kms Per
km

B. Supervision and quality control consultancy services :-
I/We hereby offer for the supervision and quality control consultancy
services for the rural road construction work in ............... district(s) in
consultancy service package number ........................ of the Madhya
Pradesh Rural Engineering Service at .............. % (in figures)
..................................................................................... percent (in words)
of the probable amount of construction works (as shown in the Data
Sheet) at relevant Schedules of Rates (S.O.R.s). Amount of supervision
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and quality control consultancy services, at the aforementioned rate, shall
be Rs. ....…………………………......... (in figures)
Rs. ................................................................................. (in words)

Total Contract amount shall be :-
A:- Rs.…….…………..
B:- Rs.…….………….
Total (A+B)Rs. ……………………… (in figures)
Rs. …………………………………….......................................…….(in words)

Note:- (1) The Consultants should include service tax in aforesaid offered rates
at A and B in the financial proposal.
(2) The services shall be rendered in all respects in accordance with the
provisions of the TOR, specifications, designs, drawings and instructions
and the annexed conditions.
(3) No payment shall be made to the Consultants in respect of component
of work already executed at the time of commencement of assignment.

Signature of witnesses Signature of person authorised by the firm
(Name and Address)
Date ..............................

As following personnel and infrastructure is mandatory to establish consultancy
unit, the Consultants shall consider the same while assessing rates in the
financial proposal: -

1) Personnel: Staff to be engaged as per the TOR and with the

qualifications/experience expressed in Annexure II for each

category of personnel.

2) Office Accommodation: The office accommodation shall be of

plinth area of about 800 to 1000 Sqft. It should have adequate

furniture to suit with the requirement for number of personnel to be

engaged.

3) Computer facility: The computer facility shall include minimum

two Pentium computers with Processor 2.5 GHz or more with 1 GB

SD RAM, 80 or higher GB HDD, multimedia system having 16X

Max DVD writer, having Fax modem 56 kbps, internet accessibility

with window based operating system as Windows XP or above

versions, MS Office, MOSS compatible, Auto cad along with laser

printer etc.

4) Equipment for Quality Control of Works: The Consultants shall

arrange minimum equipments as given in the TOR for making
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independent field tests and Quality Control Testing of road

material(s), cross drainage material(s) and completed works.

5) Transportation: The Consultants shall have to arrange vehicles for

Team Leader, RE, AME, ARE, and Field Engineers as per clause 6

of the TOR to facilitate visits from headquarter to project sites and

meetings with the Client. Each Field Engineer should be provided

independent vehicle to ensure regular and timely presence at site.

Provisions of transport facility, to be provided by the Consultants to

the consultancy team members, shall be as per paragraph 6 of the

TOR (Annexure-I)

6) Others: - The Consultants shall provide for any other cost

associated with the completion of the services and give a break-up

for the same.

Breakup of offered consultancy charges for preparation of Detailed Project
Reports, Setting out and Supervision and Quality Control Consultancy
services :-

(a) For supervision and quality control consultancy

Level Unit Office and
other

expenditure

Expenditure
on salary

Total
expenditure

District Level Per month for 14
months

Contract
Package Level

Per month for 13
months

Construction
Site Level

Per month for 13
months

(b) For Detailed Project Reports preparation consultancy
Level Unit Office and

other
expenditure

Expenditure
on salary

Total
expenditure

District Level Per month for 2
months

Signature of person
authorised
by the firm

(Name and Address)
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ANNEXURE – VI
PAYMENT SCHEDULE

Payments shall be made to the Consultants at the stages mentioned here
under:-
A. Preparation of Detailed Project Reports; Setting out, providing layout of

the cross drainage structures
S.

No.
Stage Percentage of

the rate quoted
at ‘A’ in

Financial Proposal
i On acceptance of work programme for DPRs

preparation and setting out. (on submission of Bank
Guarantee)

5 Percent

ii. On preparation of Detailed Project Reports
incorporating suggestions of Client and its submission
to Client.

20 Percent

iii On issue of technical sanction based on DPR 5 Percent
iv On construction of cement concrete informatory boards

cum bench marks, construction of working bench
marks, providing and fixing reference pillars including
painting, lettering and figuring.

50 Percent

v On re-marking centre lines after completion of
embankments and renewal of reference pillars and
working benchmarks (if required) and layout of C.D.
structures.

10 Percent

vi On final completion 10 Percent

B. For supervision and quality control consultancy services
The payment to the Consultants in consideration of services rendered by
them in respect of supervision and quality control of the construction
work, shall be made on the monthly basis. The payment shall be
calculated on the basis of the percentage (of estimated cost of the project
at par with the S.O.R.s as indicated in Data Sheet i.e. probable amount of
construction work package) worked out against the payment made to the
contractor, payment on muster rolls and machinery owners during the
previous month.
Note1 :- If a few roads pertaining to the consultancy package will have been started
by the time of execution of consultancy agreement, DPRs for the same will be
prepared on the basis of commencement levels, already recorded by the
implementing units / divisions. In view of the aforesaid Rs. 1000/- per km. shall be
deducted from the rates quoted by the consultant at Part A of the financial proposal
(Annexure-V)
Note2 :- Similarly if setting out work along with construction of cement concrete
informatory sign board cum reference benchmark have also been completed by
implementing units / divisions, Rs. 10000/- per km. shall be deducted from the rates
quoted by the consultants at Part 'A' of the financial proposal (Annexure-V)
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ANNEXURE-VII

AGREEMENT

FOR

DETAILED PROJECT REPORTS PREPARATION AND SUPERVISION AND
QUALITY CONTROL CONSULTANCY SERVICES FOR CONSTRUCTION OF

RURAL ROADS

Under
Gram Sampark Sadak Yojana

Between

THE CHIEF ENGINEER
MADHYA PRADESH RURAL ENGINEERING SERVICE

And

--------------------------------------------------------
(Name of Consultants)

MADHYA PRADESH RURAL ENGINEERING SERVICE,
B-Wing, 2nd Floor, Vindyachal Bhawan, Bhopal (M.P.)
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AGREEMENT

This AGREEMENT is made on this ________ day of _________, 20___

between the Chief Engineer, Madhya Pradesh Rural Engineering Service, B-

Wing, 2nd Floor, Vindyachal Bhawan, Bhopal, Madhya Pradesh on behalf of the

Madhya Pradesh Rajya Rojgar Guarantee Parishad, Bhopal, (hereinafter referred

to as the “Client”) which expression shall where the context so admits, includes

his successors in office and assigns on the one part, and M/s

(hereinafter referred

to as the “Consultants”) which expression shall where the context so admits,

includes his successors in office and assigns on the other part.

WHEREAS

(a) The Client intends to carry out rural road construction projects as defined

(hereinafter called the “Project”);

(b) The Client has requested the Consultants to provide certain Detailed

Project Reports preparation and Supervision and Quality Control

Consultancy Services required for the Project as defined in the Conditions

of Agreement attached to this agreement (hereinafter called the

“Services”);

(c) The Consultants, having represented to the Client that they have the

required professional experience, skills, personnel and technical resources,

have agreed to provide the Services on the terms and conditions set forth

in the Agreement;

Now Therefore the parties hereto hereby agree as follows: -

The following documents and annexures attached hereto shall be deemed to

form an integral part of this Agreement:

DOCUMENTS
Notice Inviting Proposal
Letter of Invitation

Data Sheet for RFP
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ANNEXURES :-
Annexure I: Terms of Reference

Annexure II: Task assignment of key personnel

Annexure III: CVs

Annexure IV: Technical Proposal

Annexure V : Financial Proposal

Annexure VI Payment Schedule

Annexure VII Conditions of agreement

Annexure VIII Firm’s organizational structure

Schedules A to F Drawings, Scales, Specifications, Formats and Maps etc.

The mutual rights and obligations of the Client and the Consultants shall be set
forth in the agreement; in particular:
(a) The Consultants shall carry out the Services in accordance with the

provisions of the agreement; and
(b) Authorized representative of the Client in the district shall make payments

to the Consultants in accordance with the provisions of the Agreement.

IN WITNESS WHEREOF, the Parties hereto have caused this Agreement to be
signed in their respective names as on the day and the year written.

FOR AND ON BEHALF OF
the Madhya Pradesh Rajya Rojgar Guarantee Parishad, Bhopal
By Chief Engineer Madhya Pradesh Rural Engineering Service

FOR AND ON BEHALF OF
CONSULTANTS

By……………………………………
(Authorised Representative)

In the presence of
Witness:
1. Signature : ____________________________

Name : ____________________________

Address : ____________________________

2. Signature : ____________________________

Name : ____________________________

Address : ____________________________
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CONDITIONS OF AGREEMENT

1. General Provisions

1.1 Definitions:

Unless the context otherwise requires, the following terms whenever used

in this agreement shall have the following meanings:

(a) “Applicable Law” means the laws and any other instruments having

the force of law in the India and the State of Madhya Pradesh as

may be issued and enforced from time to time.

(b) "Chief Engineer" means an officer of the rank of Chief Engineer

appointed as Chief Engineer of Madhya Pradesh Rural Engineering

Service by Government of Madhya Pradesh.

(c) “Client” means the Madhya Pradesh Rajya Rojgar Guarantee

Parishad through the Chief Engineer Madhya Pradesh Rural

Engineering Service, B-wing, 2nd Floor, Vindyachal Bhawan,

Bhopal (M.P.).

(d) “Consultants” means M/s ……………………………..… and also

includes sub-Consultants and their Key Personnel engaged for

carrying out the Services under this Agreement.

(e) “Agreement” means the Agreement signed by both the parties

together with all the documents/annexures attached thereto and

includes all modifications made in terms of the provisions of Clause

2.6 hereof.

(f) “Effective Date” means the date on which this agreement comes

into force and effect pursuant to Clause 2.1 hereof.

(g) “Executive Engineer MPRES / EE MPRES” means the Executive

Engineer-in-charge of MPRES in the district executing the project.

(h) “Currency” means the Indian Rupees.
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(i) “Personnel” means persons hired by the Consultants or by sub-

Consultants as employees and assigned to the performance of the

Services or any part thereof.

(j) “Key Personnel” means the personnel referred to in Annexure - II.

(k) “Party” means the Client or the Consultants, as the case may be,

and Parties means both of them.

(l) “Project” means gravel road Construction work described in Data

Sheet for RFP under Gram Sampark Sadak Yojna (GSSY).

(m) “Services” means preparation of Detailed Project Reports and

Supervision and Quality Control consultancy services that are to be

performed by the Consultants pursuant to this Agreement for the

purposes of the Consultancy services as per the Terms of Reference

(TOR) hereto;

(n) “Starting Date” means the date referred to in Clause 2.3 hereof;

(o) “Sub-Consultant” means any entity to which the Consultants sub-

contract any part of the Services in accordance with the provisions

of Clause 3.7(b) hereof and;

(p) “Third Party” means any person or entity other than the

Government, the Client, or the Consultants;

(q) “Project Manager (PMU)” means Project Manager of the Project

Management Unit of the district.

(r) "S.O.R.s" means (i) District level S.O.R. of the relevant district for

components of work other than that are included in the work

contract.

(ii) Schedule of Rates, for construction works (for tender work) of

Government of Madhya Pradesh, Panchayat and Rural

Development Department (Rural Engineering Service), issued by

the Chief Engineer, Rural Engineering Service, Bhopal and

enforced from 12/04/2010 and amended up to date.
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(s) “Retired Engineer” means the engineer retired form the

Government service to the State of Madhya Pradesh or Chhatisgarh

and possesses at least 15 years experience in construction of road

and bridge works.

1.2 Relations between the Parties

Nothing contained herein shall be construed as establishing a relation of

master and servant or of agent and principal in between the Client and the

Consultants. The Consultants, subject to this Agreement, shall have

complete charge of personnel and sub-Consultants, if any, performing the

Services and shall be fully responsible for the Services performed by them

or on their behalf hereunder.

1.3 Law Governing Agreement

This Agreement, its meaning and interpretation and the relations between

the Parties, shall be governed by the Applicable Law.

1.4 Language

This Agreement has been executed in English, which shall be binding and

controlling language for all the matters relating to the meaning or

interpretation of this Agreement.

1.5 Headings

The headings shall not limit, alter or affect the meaning of this

Agreement.

1.6 Notices

1.6.1 Any notice, request or consent required or permitted to be given or made

pursuant to this Agreement shall be in writing. Any such notice, request or

consent shall be deemed to have been given or made when delivered in

person to an authorized representative of the Party to whom the

communication is addressed, or when sent by registered mail, telex, speed

post, telegram or facsimile to such Party at the addresses specified

hereunder: -
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Client : Madhya Pradesh Rajya Rojgar Guarantee Parishad through

the Chief Engineer, Madhya Pradesh, Rural Engineering

Service, B-Wing, 2nd Floor, Vindyachal Bhawan, Bhopal

(M.P.)

Phone : 0755-2551398

E-mail : ceresbpl@rediffmail.com

Facsimile : 0755- 2551398

Consultants : M/s ....................................................................

.....................................................................

Attention : ........................................

Phone : ........................................

E-mail : ........................................

Facsimile : ........................................

[Note: Fill in the blanks]

1.6.2 Notice will be deemed to be effective as follows:

The notice shall be deemed to be effective in the manner and at time

specified as follows:

(a) In the case of personal delivery, speed post or registered mail, on

delivery;

(b) In the case of telexes, telegrams and facsimiles 24 hours following

confirmed transmission;

1.7 Location:

The Services shall be performed at such locations as are specified in the

TOR.

1.8 Authorized Representatives

Any action required or permitted to be taken, and any document required

or permitted to be executed under this Agreement by the Client or the

Consultants may be taken or executed by the officials as under:

For the Client: The Chief Engineer,

Madhya Pradesh Rural Engineering Serrvice,

B-Wing, 2nd Floor, Vindyachal Bhawan, Bhopal (M.P.)

Phone –0755 - 2551398

Or
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on his behalf The Executive Engineer MPRES and/or

Project Manager of the Project Management Unit of

concerned district (if any)

For the Consultants : __________________________

__________________________

[Fill in the blanks]

1.9 Taxes and Duties

The Consultants and the personnel shall pay the taxes, duties, fee, levies

and other impositions levied under the existing, amended or enacted laws,

rules and regulations during life of this Agreement and the Client shall

perform such duties in regard to the deduction of such taxes as may be

lawfully required.

1.10 The conditions shown in Letter of Invitation, Data Sheet for RFP, Terms

of Reference, Technical Proposal, Financial Proposal and Payment

Schedule shall form part of this Agreement.

2. Commencement, Completion, Modification And Termination of

Agreement

2.1 Effectiveness of Agreement

This agreement shall come into force and effect on the date (“Effective

Date”) of the Client’s notice to the Consultants instructing them to begin

and carrying out the Services.

2.2 Termination of Agreement for Failure to Become Effective

If this agreement has not become effective within 10 days or any other

time and period mutually agreed to by both the Parties in writing, due to

the reason of default of the Consultants, the Client may, by not less than

15 days written notice to the other Party, declare this agreement to be null

and void and in the event of such a declaration the performance security

deposited by the Consultants shall stand forfeited to the Government.
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2.3 Commencement of Services

The Consultants shall begin carrying out the Services within 10 days from

the date of effectiveness of the agreement, or any other time and period

mutually agreed to by both the Parties in writing after the effective date.

2.4 Expiration of Agreement

Unless terminated earlier pursuant to Clause 2.9 hereof, the Agreement

shall expire when Services have been completed and all the payments

have been made unless any other time and period after the ‘Effective

Date’ as may be mutually agreed to by both the Parties in writing.

2.5 Liability of Parties

This Agreement contains all covenants, stipulations and provisions agreed

by the parties. No agent or representative of either Party has authority to

make, and the Parties shall not be bound by or be liable for, any statement,

representation, promise or agreement not set forth herein.

2.6 Modification

Modifications of the terms and conditions of this Agreement, including

any modification of the scope of the Services, may only be made by

written agreement between the Parties. Pursuant to Clause 7.2 of this

Agreement hereof, however, each Party shall give due consideration to

any proposal for modification made by the other Party.

2.7 Force Majeure

2.8 Definition: -

(a) For the purposes of this agreement, “Force Majeure” means an event

which is beyond the reasonable control of the Party, and which

makes a Party’s performance of its obligations here under impossible

or so impractical as reasonably to be considered impossible in the

circumstances, and includes war, riot. civil disorder, civil militant

movements like Naxalism, Maoistism etc., earthquake, fire,

explosion, storm, flood or other adverse weather conditions, strikes,

lockouts or other industrial actions beyond the power of the Party

invoking force majeure to prevent, confiscation or any other action

by Government agencies.

(b) Force Majeure shall not include:
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(i) Any event which is caused by the negligence or intentional

action of a Party or such Party’s sub-Consultants or agent or

employees;

(ii) Any event which a diligent Party could reasonably have

expected to

(a) take into account at the time of the conclusion of this

Agreement;

(b) avoid or overcome in the carrying out of its obligations

hereunder.

(c) Force Majeure shall not include insufficiency of funds or

failure to make any payment required hereunder.

2.8.1 No Breach of Agreement

The failure of a Party to fulfill any of its obligations hereunder shall not be

considered to be a breach or default under this Agreement insofar as such

inability arises from an event of Force Majeure, provided that the Party

affected by such an event has taken all reasonable precautions, due and

reasonable alternative measures with the objective of carrying out the

terms and conditions of this Agreement.

(a) A Party affected by an event of Force Majeure shall take all the

reasonable measures to remove such inability to fulfill its obligations

hereunder with a minimum delay.

(b) A Party affected by an event of Force Majeure shall notify the other

Party of such event as soon as possible, and in any event not later

than fourteen (14) days following the occurrence of such event,

providing evidence of the nature and cause of such event, and shall

similarly give notice of the restoration of normal conditions as soon

as possible.

(c) The Parties shall take all reasonable measures to minimize the

consequences of any event of Force Majeure

2.8.2 Consultation

Not later than thirty (30) days after the Consultants, as a result of an event

of Force Majeure, have become unable to perform a material(s) portion of

the Services, the Parties shall consult with each other with a view to

agreeing on appropriate measures to be taken in such circumstances.
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2.7.4 Extension of Time

Any period within which a Party shall pursuant to this Agreement

complete any action or task shall be extended during which such Party

was unable to perform such action or task as a result of Force Majeure

2.7.5 Payments

During the period of their inability to perform the Services as a result of

an event of Force Majeure, the Consultants shall not be entitled to be

reimbursed for additional costs. However suitable time extension shall be

considered in such a case.

2.9 Suspension

The Client, by written notice of suspension to the Consultants, may

suspend all payments to the Consultants hereunder, if the Consultants fail

to perform any of their obligations under this Agreement including the

carrying out of the Services provided that such notice of suspension

(i) shall specify the nature of the failure and

(ii) shall request the Consultants to remedy such failure within a period

not exceeding fifteen (15) days after receipt by the Consultants of

such notice of suspension.

The Client for any reason beyond his reasonable control may ask the

Consultants to suspend the whole or part of the work/services for such

time till the reasons are removed or settled. The extra time period of such

duration shall be granted as time extension on the original terms and

conditions.

2.10 Termination

2.9.1 By the Client

The Client may, by not less than fifteen (15) days written notice of

termination to the Consultants such notice to be given after the occurrence

of any of the event specified in this Clause, terminate this Agreement:

(a) If the Consultants fail to remedy the failure in the performance of

their obligations hereunder, as specified in notice of suspension
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pursuant to Clause 2.8 of this agreement hereinabove, within fifteen

(15) days of receipt of such notice of suspension or within such

further period as the Client may have subsequently approved in

writing;

(b) If the Consultants become insolvent or bankrupt or enter into any

agreement with their creditors for relief of debt or take advantage of

any law for the benefit of debtors or go into liquidation or

receivership whether compulsory or voluntary;

(c) If the Consultants fail to comply with any final decision reached as a

result of arbitration proceedings pursuant to Clause 10 of this

agreement hereof;

(d) If the Consultants submit to the Client a statement which has a

material(s) effect on the rights, obligations or interests of the Client

and which the Consultants know to be false;

(e) If as the result of Force Majeure, the Consultants are unable to

perform a material(s) portion of the Services for a period of not less

than sixty (60) days;

(f) If the Client, in its sole discretion and for any reason whatsoever,

decides to terminate this Agreement.

(g) If the Consultants, in the judgment of the Client, were engaged in

corrupt or fraudulent practices in competing for or in executing this

Agreement.

For the purpose of this clause:

“Corrupt practice” means the offering, giving, receiving or soliciting of

anything of value to influence the action of a public official in the

selection process or in agreement execution.

“Fraudulent Practice” means a misrepresentation of facts in order to

influence a selection process or the execution of an agreement to the

detriment of the Client, and includes collusive practice among Consultants

(prior to or after submission of proposals) designed to establish prices at

artificial, non-competitive and to deprive the Client of the benefits of free

and open competition.
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2.9.2 By the Consultants

The Consultants may by not less than thirty (30) days written notice to the

Client, such notice to be given after the occurrence of any of the event

specified in this Clause, terminate this agreement:

(a) If the Client fails to pay any money due to the Consultants pursuant

to this Agreement and not subject to dispute pursuant to Clause 10

of this Agreement hereof within forty five (45) days after receiving

written notice from the Consultants that such payment is overdue;

(b) If the Client is in material(s) breach of its obligations pursuant to

this agreement and has not remedied the same within forty five (45)

days (or such longer period as the Consultants may have

subsequently approved in writing) following the receipt by the

Client of the Consultant’s notice specifying such breach;

(c) If as a result of Force Majeure, the Consultants are unable to

perform a material(s) portion of the services for a period of not less

than sixty (60) days;

(d) If the Client fails to comply with any final decision reached as a

result of arbitration pursuant to Clause 10 of this agreement hereof.

2.9.3 Cessation of Rights and Obligations

Upon termination of this Agreement pursuant to Clauses 2.2 or 2.9 hereof,

or upon expiration of this Agreement pursuant to Clause 2.4 of this

Agreement hereof, all rights and obligations of the Parties hereunder shall

cease, except:

(i) Such rights and obligations as may have accrued on the date of

termination or expiration,

(ii) The obligation of confidentiality set forth in Clause 3.3 of this

Agreement hereof,

(iii) The Consultant's obligation to permit inspection, copying and

auditing of their accounts and record set forth in Clause 3.6 of this

Agreement hereof,

(iv) The Consultant’s obligations regarding default in performance of

the Services in accordance with the provisions of the Agreement

and for any loss suffered by the Client, whereof, as a result of such

default, and

(v) Any right which a Party may have under the Applicable Law.
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2.9.4 Cessation of Services

Upon termination of this agreement by notice of either to the other

pursuant to Clauses 2.9.1 or 2.9.2 of this Agreement hereof, the

Consultants shall, immediately upon dispatch or receipt of such notice,

take all necessary steps to bring the Services to a close in a prompt and

orderly manner and shall make every reasonable effort to keep

expenditure for this purpose to a minimum. With respect to documents

prepared by the Consultants and equipment and material(s) furnished by

the Client, the Consultants shall proceed as provided respectively by

Clauses 3.9 or 3.10 of this Agreement hereof.

2.9.5 Payment upon Termination

Upon termination of this Agreement pursuant to Clauses 2.9.1 or 2.9.2 of

this Agreement hereof the Client shall make the payment, pursuant to

clause 6 of this Agreement hereof for Services satisfactorily performed

prior to the effective date of termination, subject to other conditions of

this Agreement, to the Consultants (after setting off against these

payments any amount that may be due from the Consultants to the Client):

2.9.6 Disputes about Events of Termination

If either Party disputes whether an event specified in Clause 2.9.1 or 2.9.2

of this Agreement hereof has occurred, such Party may, within forty five

(45) days after receipt of notice of termination from the other Party, refer

the matter to arbitration pursuant to Clause 10 of this agreement hereof.

3. OBLIGATIONS OF THE CONSULTANTS

3.1 General

3.1.1 Standard of Performance

The Consultants shall perform the Services and carry out their obligations

hereunder with all due diligence, efficiency and economy in accordance

with generally accepted professional techniques and practices and observe

sound management practices, and employ appropriate advanced

technology, safe and effective equipment, machinery, material(s) and

methods. The Consultants shall always act, in respect of any matter

relating to this Agreement or to the Services, as faithful advisers to the
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Client and shall at all times support and safeguard the Client’s legitimate

interests in any dealings with sub-Consultants or third Parties.

3.1.2 Law Governing Services

The Consultants shall perform the Services in accordance with the

Applicable Law and shall take all the practicable steps to ensure that any

Sub-Consultants, as well as any personnel of the Consultants and/or sub-

Consultants and agents comply with the Applicable Law time being

enforced. The Client shall advise the Consultants in writing of relevant

local customs and the Consultants shall, after such notice, respect such

customs.

3.2 Conflict of Interests

3.2.1 Consultants not to be benefited from Commissions and discounts

The remuneration of the Consultants pursuant to Clause 6 of this

Agreement hereof shall constitute the Consultants' sole remuneration in

connection with this Agreement or the Services and subject to Clause

3.2.2 of this Agreement hereof. The Consultants shall not accept for their

own benefit any trade commission, discount or similar payment in

connection with activities pursuant to this Agreement or to the Services or

in the discharge of their obligations hereunder, and the Consultants shall

use their best efforts to ensure that any of their personnel and agent shall

not receive any such additional remuneration.

3.2.2 Procurement Rules of Funding Agencies

If the Consultants, as part of the Services, have the responsibility of

advising the Client on the procurement of goods, works or services, the

Consultants shall comply with applicable procurement guidelines in the

State of Madhya Pradesh and shall at all times perform such responsibility

in the best interest of the Client. Any discounts or commissions obtained

by the Consultants in the exercise of such procurement responsibility shall

be for the account of the Client.

3.2.3 Consultants and Affiliates not to engage in certain activities

The Consultants agree that, during the term of this Agreement and after its

termination, the Consultants and any entity affiliated with the Consultants,
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as well as any Sub-Consultants and any entity affiliated with such Sub-

consultants, shall be disqualified from providing goods, works or services

for any project effecting to the Services.

3.2.4 Prohibition of Conflicting Activities

The Consultants shall not engage and shall cause their personnel as well

as Sub-Consultants and their personnel not to engage, either directly or

indirectly in any business or professional activities in the State of Madhya

Pradesh, which would conflict with the activities assigned to them under

this Agreement.

3.3 Confidentiality

The Consultants, their sub-Consultants and the personnel of either of them

shall not, either during the term or within two (2) years after the expiration

of this Agreement, disclose any proprietary or confidential information

relating to the project, services of this Agreement or the Client’s business

or operations without the prior written consent of the Client.

3.4 Liability of the Consultants

Subject to additional provisions, if any, set forth at serial number 14 of

Data Sheet for RFP under heading “Limitations of the Consultant’s

liability towards Client”, the Consultant’s liability under this Agreement

shall be as provided in the Applicable Law:

3.5 Insurance to be taken out by the Consultants

The Consultants (i) shall take out and maintain, and shall cause any sub-

Consultants to take out and maintain at their own cost on terms and

conditions approved by the Client, insurance against the risks, and for the

coverage specified in serial number 15 of Data Sheet for RFP and

(ii) shall provide evidence to the Client showing that such insurance has

been taken out and maintained and that the current premiums therefore

have been paid.

3.6 Accounting, Inspection and Auditing

The Consultants (i) shall keep accurate and systematic accounts and

records in respect of the Services, hereunder, in accordance with the
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accepted accounting principles and in such forms and details as will

clearly identify all the relevant time charges and cost, and the basis

thereof and (ii) shall permit the Client or its designated representative

periodically, and up to one year from the expiration or termination of this

Agreement, to inspect the same and make copies thereof as well as to have

them audited by auditors appointed by the Client .

3.7 Consultants' actions requiring Client’s prior approval

The Consultants shall obtain the Client’s prior approval in writing before

taking any of the following action:

(a) To appoint such members of the personnel as are listed in the TOR

merely by title but not by name;

(b) To enter into a sub-contract for the performance of any part of the

Services, it being understood (i) that the selection of the Sub-

Consultants and the terms of conditions of the Sub-Consultants

shall have been approved in writing by the Client prior to the

execution of the sub-contract, and (ii) that the Consultants shall

remain fully liable for the performance of the Services by the Sub-

Consultants and its personnel pursuant to this Agreement;

(c) Item listed in Para 3(iv) of the TOR.

(d) Any action under a civil work agreement designating the

Consultants as ‘Engineer’.

3.8 Reporting Obligations

The Consultants shall submit to the Client the reports and documents

specified in Para 7 of the TOR, hereto, in the form, in the numbers and

within the time period set forth in the said TOR and also furnish specific

data/information called for by the Client as and when required.

3.9 Documents Prepared by the Consultants to be the Property of the

Client

All plans, drawings, specifications, designs, reports, other documents and

software prepared by the Consultants for the Client under this Agreement

shall become and remain the property of the Client. The Consultants shall,

not later than upon termination or expiration of this Agreement, deliver all

such documents etc. to the Client, together with a detailed inventory
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thereof. The Consultants may retain a copy of such documents and

software. The Consultants shall not use these documents and software for

purposes unrelated to this Agreement without prior written approval of the

Client.

3.10 Equipment and Material furnished by the Client

Equipment and material(s) made available to the Consultants by the Client

or purchased by the Consultants with funds provided by the Client shall be

the property of the Client and shall be marked accordingly. Upon

termination or expiration of this Agreement, the Consultants shall make

available to the Client an inventory of such equipment and material(s) and

shall dispose of such equipment and material(s) in accordance with the

Client’s instructions.

4. Consultants' Personnel and Sub-Consultants

4.1 General

The Consultants shall employ and provide such qualified and experienced

personnel and sub-Consultants as are required to carry out the Services.

4.2 Description of Personnel

(a) The titles, agreed job descriptions, minimum qualifications and

approximate period of engagement in carrying out of the Services of

each of the Consultant’s Key Personnel are described in Annexure-

II.

(b) If additional work is required beyond the scope of the Services

specified in the TOR, the estimated period of engagement of Key

Personnel set forth in Annexure-II, may be increased by agreement

in writing between the Client and the Consultants, provided that any

such increase shall not, except as otherwise agreed, cause payments

under this Agreement to exceed the ceilings set forth in Clause 6.1

(b) of this Agreement.

4.3 Approval of Personnel

The Key Personnel listed by title as by name shall be interviewed and

those found suitable for the work shall only be approved by the Client. In

respect of other personnel which the Consultants proposed to use in the

carrying out of the Services, the Consultants shall submit to the Client for
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review and approval of a copy of their biographical data and a copy of

medical certificate. If the Client does not object in writing within thirty

(30) calendar days from the date of receipt of such biographical data and

such certificate, such Key Personnel shall be deemed to have been

approved by the Client.

4.4 Removal and / or Replacement of Personnel

a) Except as the Client may otherwise agree, no change shall be made

in the Key Personnel. If for any reason beyond the reasonable

control of the Consultants, it becomes necessary to replace any of

the personnel, the Consultants, shall forthwith provide as a

replacement a person of equivalent or better qualifications

acceptable to the Client. Such replaced person shall be inducted only

after approval by the Client;

b) If the Client (i) finds that any of the personnel has committed serious

misconduct or has been charged with having committed a criminal

action, or (ii) has reasonable cause to be dissatisfied with the

performance of any of the personnel, then the Consultants shall, at

the Client’s written request specifying the grounds therefor,

forthwith provide replacement with qualifications and experience

acceptable to the Client.

4.5 Team Leader

The Consultants shall ensure that at all the times during the Consultants

performance of the Services in State of Madhya Pradesh, Team Leader

acceptable to the Client shall take charge of the performance of such

Services and shall serve in that capacity.

5. Obligations of The Client

5.1 Assistance and Exemptions

The Client will provide assistance to Consultants for seeking of the

following facilities from Government:

(a) Work permits and such other documents as shall be necessary to

enable the Consultants, sub-Consultants and personnel to perform

the Services;
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(b) Any permit to practice their profession or to establish themselves

either individually or as a corporate entity according to the

Applicable Law;

5.2 Access to Land

The Client warrants that the Consultants shall have free of charge

unimpeded access to all land in respect of which access is required for the

performance of the Services.

5.3 Payment

In consideration of the Services performed by the Consultants under this

agreement, the Client shall make to the Consultants such payments and in

such manner as is provided in Clause 6 of this agreement.

6. Payments of the Consultants

6.1 Cost Estimates; Ceiling Amount

(a) The payment to the Consultants in consideration of preparation of

the DPRs, setting out including construction of cement concrete

information board cum reference benchmark, reference and

working benchmarks, providing and fixing of reference pillars, their

painting, figuring, lettering, marking and providing layout of the

cross drainage structures shall be made in accordance with the

Payments Schedule (Annexure VI)

(b) The payment to the Consultants in consideration of supervision and

quality control services rendered by them shall be made on the

monthly basis. The payment shall be calculated on the basis of the

percentage of probable amount of contract of civil construction

work (probable amount of contract of civil construction work shall

be at par with relevant S.O.R.s) as indicated in Data Sheet and the

same shall be worked out from the bills paid to the contractors for

their payment and payment to the machinery owners [engaged in

Compaction Units and for transportation of material(s) etc. by the

Executive Engineer MPRES and / or Project Manager (PMU)] and

from amount of muster rolls [used in engaging labour by the
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Executive Engineer MPRES and / or Project Manager (PMU) in the

district(s)] during the previous month.

6.2 Currency of Payment

Except as may be otherwise agreed between the Client and the

Consultants all payments under this agreement shall be made in Indian

Rupees only.

6.3 Payment to the Consultants

The Client shall pay every month to the Consultants in accordance with

the provisions in the Payment Schedule at the rates specified in Financial

Proposal.

6.4 Mode of Billing and Payment

The billing and payment in respect of Services shall be made as follows:

(a) Mobilization advance

The Client shall cause to be paid to the Consultants interest free

mobilization advance upto 15% of the amount of consultancy services

charges pertaining to supervision and quality control consultancy only

(as mentioned in "B" of Financial Proposal, Annexure-V) against

unconditional Bank Guarantee of a Nationalised Commercial Bank.

Bank Guarantee should be valid for a period of 12 months or until

mobilization advance is fully recovered. Bank Guarantee shall be in

the format given in Annexure -X hereto, or in such other format, as

the Client shall have approved in writing. The advance shall be

recovered in 10 monthly installments from the payments due to the

Consultants or by encashment of Bank Guarantee if sufficient

payment is not due to the Consultants.

(b) The Consultants shall submit to the Client, during the period of

Services, in duplicate item wise statements accompanied by the copies

of the receipted invoices, vouchers and other appropriate supporting

material(s) of the amounts payable in pursuant to Clauses 6.3 and 6.4

for such month within 15 days after the end of each calendar month.

(c) The Client shall cause the payment to the Consultants periodically as

given above within thirty (30) days after the receipt by the Client of
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bills with supporting documents. Only such portion of a monthly

statement/bill that is not satisfactorily supported may be withheld

from payment. Should any discrepancy be found to exist between

actual payment and cost authorised to be incurred by the Consultants,

the Client may add or subtract the difference from any subsequent

payments.

(d) The final payment under this Clause shall be made only after the final

report and final statement, identified as such, shall have been

submitted by the Consultants and approved as satisfactory by the

Client. The Services shall be deemed completed and finally accepted

by the Client and the final report and final statement shall be deemed

approved by the Client as satisfactory within ninety (90) calendar

days after receipt of the final report and final statement by the Client

unless the Client within such ninety (90) days period, gives written

notice to the Consultants specifying in detail deficiencies in the

Services, the final report and final statement. The Consultants shall

thereupon promptly make necessary corrections, and upon

completion of such corrections, the foregoing process shall be

repeated. Any amount which the Client has paid or caused to be paid

in accordance with this clause in excess of the amount actually

payable in accordance with the provisions of this Agreement shall be

reimbursed by the Consultants to the Client within thirty (30) days

after receipt of notice thereof by the Consultants. Any such claim by

the Client, for payment, must be made within six (6) calendar months

after receipt by the Client of a final report and a final statement

approved by the Client in accordance with the above.

(e) In case the contract is terminated due to the default of the Consultants,

then the Client shall forfeit the performance security of the consultant

(i.e. by forfeiture of sum of 5% amount of security recovered from

his running bills and sum of amount received by encashment of bank

guarantees submitted by the Consultants). The client after calculating

the loss and damages which may have occurred to him owing to

such termination, if it is equal to the sum of amount of performance

security, no amount of performance security shall be payable to the

Consultants under the head of securities. However, if the loss and

damages of the Client are more than the amount of performance

security, then the Client shall be at liberty to recover the same from

the such securities submitted by the Consultants and remaining

balance of amount shall be recovered from the Consultants as arrears
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of land revenue and if loss and damages of the Client are less than the

amount of performance security so submitted then the Client shall

recover it from such security and shall also recover an amount of

interest at the commercial rate of interest (i.e. 24% per annum) and

refund the remaining amount to the Consultants on finalisation of the

account.

(f) All payments under this Agreement shall be made by account payee

cheques.

6.5 Recovery

Any sum falling due or any loss caused due to this Agreement shall be

recoverable by the Client from the Consultants as if it were arrears of land

revenue.

7. Fairness and Good Faith

7.1. Good Faith

The Parties undertake to act in good faith with respect to each other’s

rights under this Agreement and to adopt all reasonable measures to

ensure the realization of the objectives of this Agreement.

7.2. Operation of the Agreement

The Parties recognize that it is impractical in this Agreement to provide

every contingency which may arise during the life of the Agreement and

the Parties hereby agree that it is their intention that this Agreement shall

operate fairly as between them and without detriment to the interest of

either of them and that if during the term of this Agreement either Party

believes that this Agreement is operating unfairly, the Parties will use

their best efforts to agree on such action as may be necessary to remove

the cause or causes of such unfairness, but on failure to agree on any

action pursuant to this clause, shall give rise to a dispute subject to

arbitration in accordance with Clause 10 thereof.

8. Action when the Key Personnel not provided

As per Para 5 of the TOR, the Consultants are required to provide the Key

Personnel with qualifications and experience as laid down in Annexure-II.

The team given in Technical Proposal will have to be employed on the

work. However, the changes in team members will be allowed only in

exceptional circumstances on approval of the Client / Executive Engineer

MPRES and / or Project Manager, PMU in the district.

If the services of required staff are not made available at proper time and

in specified number, the proportionate payment shall be deducted from the
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bills of the Consultants. In addition action under other clauses of the

Agreement, which may ultimately result in the termination of the contract,

may be taken.

9. The Consultants shall be liable for defects, discrepancies and disorders

etc. in works executed under their supervision and items of work executed

by themselves.

10. Settlement of Disputes

10.1. Amicable Settlement

The Parties shall use their best efforts to settle amicably all disputes

arising out of or in connection with this Agreement or the interpretation

thereof.

10.2 Dispute Settlement

Any dispute between the Parties as to the matters arising in pursuant to

this Agreement which could not be settled amicably within thirty (30)

days after receipt by one Party of the other Party’s request for such

amicable settlement shall be referred for settlement to the Dispute

Redressal Authority i.e. Superintending Engineer, MPRES of the

respective RES circle, who shall give his decision within 45 days. If any

Party not satisfied with the decision of the Superintending Engineer,

MPRES, the Party may refer the dispute within 30 days of the date of

decision to the Appellate Committee comprising of : -

 Chief Engineer, MPRES, Bhopal - Chairman

 Superintending Engineer, MPRES (Technical) - Member Secretary.

The Committee shall give its decision within 60 days.

Any party not satisfied with the decision of the Committee shall be free to

refer the case to Madhya Pradesh Arbitration Tribunal constituted under

Madhya Pradesh Madhyastham Adhikaran Adhiniyam 1983.

10.3 Jurisdiction

The agreement has been entered into the State of Madhya Pradesh and its

validity, construction, interpretation and legal effect shall be to the

exclusive jurisdiction of the courts in Bhopal or of the courts at the place

where this agreement is entered into. No other jurisdiction shall be

applicable.
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11. Maintenance of Roads

11.1 The Consultants will supervise and inspect all the roads constructed, (in

the Blocks/Area covered by their consultancy services package) under

BGSY and submit a report to the Executive Engineer MPRES and / or

Project Manager (PMU) in the district along with estimates required for

annual maintenance and special repairs, if any of the roads. The frequency

of submission of report will be as under;

a. Before rains – Up to 15th June.

b. After rains – Up to 30th Oct.

c. In remaining period – Once in every two months.

11.2 The report should not only indicate defects/maintenance work required,

but also whether the damages pointed out in the previous report have been

attended and quality of rectification / maintenance work done is

satisfactory as per required standards. Reports should be based on actual

site inspections clearly indicating the location and nature of maintenance

required/done.

11.3 The Executive Engineer MPRES and / or Project Manager (PMU) in the

district(s) shall follow up for rectification of the aforesaid defects.

11.4 For the above inspection work and preparation and submission of

estimates the Consultants will be paid Rs. 15,000/- per month per district

(area covered by their consultancy services package) on submission of the

report. Before payment, the Executive Engineer MPRES and / or Project

Manager (PMU) in the district(s) will verify the reports by random

selection.

IN WITNESS THEREOF, the parties hereto have caused this Agreement to be

signed in their respective names on the day and year above written.

FOR AND ON BEHALF OF THE CLIENT

BY

Authorised Representative Witness:

FOR AND ON BEHALF OF THE CONSULTANTS

BY

Authorised Representative Witness:
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ANNEXURE- VIII

FIRM’S ORGANISATIONAL STURCTURE

1. Name of Firm / Organisation

2. Head Office Address

Telex No. Cable Address

Telephone No.

Mobile No.

3. Local/Regional Address (if any)

Telex No. Cable Address

Telephone No.

Mobile No.

4. Name of Partners Percentage of Stake

a.

b.

c.

d.

e.

5. Firm/Organisation’s Registration Certificate:-….. (Number)….. (Date)

(Attach certified copy of registration)

6. Permanent Account Number :-

7. Registration Number and date for Service Tax:-

8. Self attested copies of original documents defining the constitution or

legal status (Partnership Deed/Article of Association/Memorandum of

Association), place of registration, and principal place of business;

written power of attorney of the authorized signatory of the Proposals

to commit the Consultants;
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ANNEXURE - IX

Bank Guarantee for Performance Security
(To be issued by approved Nationalised Commercial Bank)

(To be stamped in accordance with Stamp Act, if any, of the country of issuing bank)

1. In consideration of the __________________________________________________

(hereinafter called “the Client”) having agreed to exempt M/s………………………………

.......................................(hereinafter called “the Consultants”) from the demand, under the

terms and conditions of Agreement dated………….. made between ……………… And

……………………… …………………………….. (hereinafter called “the Agreement”) for

performance security for the due fulfillment by the said Consultants of the terms and

conditions contained in the said agreement on production of Bank Guarantee for

(Rupees…………..only). We……………………………. (hereinafter referred to as “the

Bank”) do hereby undertake to pay to Client an amount not exceeding

Rs………………………………………. against any loss or damage caused to or suffered or

would be caused to or suffered by the Client by reason of any breach by the said Consultants

of any terms and conditions contained in the said agreement.

2 We…………………………… (Bank), do hereby undertake to pay the

amount due and payable under this guarantee without any demure merely on a demand from

the Client stating that the amount claimed is due by way of loss or damage caused to or

suffered by the Client by reason of any breach by said Consultants of any of the terms or

conditions contained in the said agreement or by reason of the Consultants' failure to perform

the said agreement. Any such demand made on the Bank shall be conclusive as regard the

amount due and payable by the Bank under this guarantee. However, our liability under this

guarantee shall be restricted to an amount not exceeding Rs………….…………. (in figures)

Rs. …………………………………………… (in words)

3. We …………………. (Bank) further agree that the guarantee herein contained shall

remain in full force and effect during the period that would be taken for the performance of

the said agreement and that it shall continue to be enforceable till all dues of the Client under

or by virtue of the said agreement have been fully paid and its claim satisfied or till Client

certifies that the terms of the said agreement have been fully and properly carried out by the

said Consultants and accordingly discharges the guarantee. Unless a demand or claim under

this guarantee is made in writing on or before ……………………… (date) we shall be

discharged from all liability under this guarantee thereafter.

4. We…………………………………… (Bank) further agree with the Client that the

Client shall have the fullest liberty without our consent and without effecting in any manner

obligations here under or vary any of the terms and conditions of the said agreement or to

extend time of performance by the said Consultants from time to time or to postpone for any

time or from time to time any of the powers exercisable by the Client against the said

Consultants and to force-bear or enforce any of the terms and conditions relating to the said

agreement and we shall not be relieved from our liabilities by reason of any such variation or
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extension having granted to the said Consultants for any forbearance act or commission on the

part of the Client or any indulgence by the Client of the said Consultants or by any such

matter or thing whatsoever which under the law relating to sureties would but for this

provision have effect of so relieving us.

5. We …………….. (Bank) hereby also undertake to have the

signature of Branch Manager issuing the Bank Guarantee verified from the local branch of the

bank in Madhya Pradesh.

6. We ………………… (Bank) lastly undertake not to revoke this guarantee during its

currency except with the previous consent of the Client in writing.

Dated the ……………………day of…………………..20…....... at……………

WITNESS
_____________________ ________________________

(Signature) (Signature)
_____________________ ________________________

(Name) (Name)
_______________________ ____________________________
_______________________ ____________________________
_______________________ ____________________________

(Official Address) Designation (with bank stamp)
Attorney as per Power of

Dated_________________ Attorney Number__________
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ANNEXURE – X

Bank Guarantee for Mobilization Advance
To be issued by approved Nationalised Commercial Bank

(To be stamped in accordance with Stamp Act, if any, of the country of issuing bank)

Reference : _____________ Date: ____________

Dear Sir,

In consideration of the _______________________________________ (hereinafter

referred as the "Client", which expression shall, unless repugnant to the context or meaning

thereof include it successors, administrators and assigns) having awarded to

M/s_______________________ (hereinafter referred to as the “Consultants” which

expression shall unless repugnant to the context or meaning thereof, include its successors,

administrators, executors and assigns), and the same having been unequivocally accepted by

the Consultants resulting in an agreement valued at Rs.____________ for

________________ (hereinafter called the scope of work) and the Client having agreed to

grant mobilization advance to the Consultants for performance of the above Agreement

amounting to Rs. _________(in figures) Rs.______________________________(in words)

against Bank Guarantee to be furnished by the Consultants.

We____________________________________(Name of the Bank) having its head office at

_________________________ hereinafter referred to as the Bank, (which expression shall,

unless repugnant to the context or meaning thereof, include its successors, administrators,

executors and assigns) do hereby guarantee and undertake to pay the Client immediately on

demand any or all money payable by the Consultants to the extent of

Rs._________________________ as aforesaid at any time upto ______________________

without any demur, reservation, contest, recourse or protest and/or without any reference to

the Consultants. Any such demand made by the Client on the Bank shall be conclusive and

binding notwithstanding any difference between the Client and the Consultants or any dispute

pending before any Court, Tribunal, Arbitrator or any other Authority. We agree that the

Guarantee herein contained shall be irrevocable and shall continue to be enforceable till the

Client discharges this guarantee.

The Client shall have the fullest liberty without affecting in any way the liability of the Bank

under this Guarantee from time to time to vary the advance or to extend the time for

performance of the agreement by the Consultants. The Client shall have the fullest liberty

without affecting this guarantee to postpone from time to time the exercise of any powers

vested in them or of any right which they might have against the Client and to exercise the

same at any time in any manner and either to enforce or to enforce any covenants, contained

or implied, in the Agreement between the Client and the Consultants any other course or

remedy or security available to the Client. The Bank shall not be relieved of its obligations
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under these presents by any exercise by the Client of its liberty with reference to the matters

aforesaid or any of them or by reason of any other act or forbearance or other acts of omission

or commission on the part of the Client or any other indulgence shown by the Client or by any

other matter or thing whatsoever which under law would but for this provision have the effect

of relieving the Bank.

The Bank also agrees that the Client at its option shall be entitled to enforce this guarantee

against the Bank as a principal debtor, in the first instance, without proceeding against the

Consultants and notwithstanding any security or other guarantee that the Client may have in

relation to the Consultant's liabilities.

The Bank hereby also undertakes to have the signature of Branch Manager issuing the Bank

Guarantee verified from the local branch of the bank in Madhya Pradesh

Notwithstanding anything contained here above our liability under this guarantee is limited to

Rs.______________________(in figures)

Rs. ___________________________________________ (in words) and it shall remain in

force upto and including______________________ and shall be extended from time to time

for such period as may be desired by M/s_____________________________ on whose behalf

this guarantee has been given.

Dated this ______________day of__________ 20_______ at_________________

WITNESS
_____________________ ________________________

(Signature) (Signature)

_____________________ ________________________

(Name) (Name)

_______________________ ____________________________

_______________________ ____________________________

_______________________ ____________________________

(Official Address) Designation (with bank stamp)

Attorney as per Power of

Dated_________________ Attorney Number__________
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SCHEDULE – A

SCALE OF ROAD SIGNAGES

Contractors are required to provide and fix in position, duly

painted, lettered and figured, Regulatory / Mandatory, Cautionary /

Warning and Informatory, direction and place identification sign

boards as mentioned below :-

A. Regulatory / Mandatory sign boards.

B. Cautionary / Warning sign boards.

(i) For narrow culverts.

(ii) For major road ahead.

(iii) For steep ascent.

(iv) For railway crossing.

(v) For right / left hand curve.

(vi) For speed limit.

C. Informatory sign boards

(i) For school.

(ii) For dispensary / hospital.

(iii) For place identification.

Note :-

Any other signage needed as per site requirements, as

directed by the Engineer.

The above mentioned sign boards shall strictly be

conforming to IRC specification mentioned in “Code of

practice for Road sign” IRC : 67 - 1977.
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SCHEDULE – B

SCALE OF ROAD FURNITURE

1. 200 – METRE STONES

Providing and fixing in position of 0.20 km stones (Type design for 200 – meter

stones) conforming to IRC:26-1967.

(1) Location and fixing :- 200 meter stones are to be located on the same side

of the road as the one having the kilometer stones. The stones may be fixed in

position with lean cement concrete all around. They should be planted securely

just beyond the edge of the formation with their side bearing the inscription

facing and parallel to the centre line of the road.

(2) Inscription :- The inscription carried by the stones shall be the numerals 2,

4, 6, and 8 marked in an ascending order in the direction of increasing

kilometrage away from the starting station. The numerals shall be 80 mm high.

These may be either painted or preferably engraved. The colour of the numerals

shall be black on a white background.

2. KILOMETRE STONES

Providing and fixing in position of Kilometer stones (Type designs for highway

Kilometer stones). The Kilometer stones shall be uniformly of one size as per

plate – 3 of IRC: 8-1980.

A. Kilometer stones may be made of cement concrete or hard stone etc.

B. Letters and numerals on Kilometer stones shall be of following size :-

(i) Height of letters for place Name ................... 80 mm.

(ii) Height of numerals for kilometrage ............ 130 mm.

(iii) Height of numerals for route numbers ........ 100 mm.

C. The background colour shall be white with black letters and numerals for

names of stations and distances.

D. Kilometer stones shall be fixed at right angles to the centre line of the

carriage way. On embankments these shall be located on the edge of the road

way beyond the shoulders, if necessary on specifically erected platforms. In cut

sections these shall be fixed clear of the shoulders as well as the side drains.
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SCHEDULE – C

Drawing of BGSY logo board
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SCHEDULE – D

Maps M-1, M-2 and Formats F-1 to F-7

Details of documents to be enclosed with the DPRs by the Consultants

Maps

M-1 (a) Map of district indicating boundaries of concerned development

block.

(b) Map of concerned development block indicating location of the

road to be constructed / upgraded

M-2 (a) Site Plan - It may be to a scale of 1 in 50000 and should so the
kilometers from the beginning to the end.

(b) Plant and longitudinal section

Formats

F-1 Construction package wise summary sheet

F-2 Road wise summary of cost of pavement

F-3 Road wise summary of cost of cross drainage structures

F-4 Typical cross sections of road for new construction / upgradation

F-5 Detailed cost estimate for pavement

F-6 Detailed cost estimate for cross drainage structures

F-7 (a) Detailed cross sections

(b) Drawings for cross drainage structures



Distt.-

Construction
Package No.

500-250 <250 Cost (Rs. In lakh)

I- (2010-11)

Pavement from
Format F-6

CD Structure from
Format F-7

Total [(5)+(6)] Total Villages
Connected

1 2 3 4 5 6 7 8
New

Upgradation

Estimated CostType of Work Construction
Package No.

Total Length of
Roads (Km)

No. of New
CD Structures

Habitations / Villages to Connected

FORMAT - F-1

BARAHMASI GRAMIN SADAK YOJANA (BGSY)
(Government of M.P. Panchayat and Rural Development Department)

Summary Sheet

Name of
Development

Block
Name of Road;

Cluster
Identification

No.
Phase/Year
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BARAHMASI GRAMIN SADAK YOJANA (BGSY)

(Government of M.P. Panchayat and Rural Development Department)

Roads proposed in BGSY for Rural Connectivity (Pavement Layers) Rs. In Lacs
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Block : Package No. Cluster Identification No.
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BARAHMASI GRAMIN SADAK YOJANA (BGSY)

(Government of M.P. Panchayat and Rural Development Department)

Roads proposed in BGSY for Rural Connectivity (Pavement Layers) Rs. In Lacs
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Note- if 60:40 ratio of MGNREGS exceeds in transported soil portion then rest to be allocated to state fund.
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District : Block: Cluster Identification No. 0

(Rs. In Lakhs)

Nos. Dia
mm.

Nos. Length Nos. Length Row
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FORMAT - F-3

BARAHMASI GRAMIN SADAK YOJANA (BGSY)

(Government of M.P. Panchayat and Rural Development Department)

Roads proposed in BGSY for Rural Connectivity (Cross Drainage Structures)
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FORMAT - F-4

BARAHMASI GRAMIN SADAK YOJANA (BGSY)

Typical cross sections of road for new construction / upgradation
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Name of the Road:……………. Construction Package No…………….
Length of the Road (km): Development Block:……………. Cluster Identifiction No. …………….

Distt. …………….

S.No. Description of Item No.
L

(m)
B

(m)
D/H
(m)

Quantity Unit Rate (Rs.in lacs)
Amount (Rs.in

lacs)

1 2 3 4 5 6 7 8 9 10

FORMAT - F-5

BARAHMASI GRAMIN SADAK YOJANA (BGSY)
Detailed Cost Estimate for Road Pavement Construction
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Name of the Road:……………. Construction Package No…………….
Type of Cross Drainage Structures: Development Block:……………. Cluster Identifiction No. …………….
Location at Chainage:……………… Distt. …………….

S.No. Description of Item No.
L

(m)
B

(m)
D/H
(m)

Quantity Unit Rate (Rs.in lacs)
Amount (Rs.in

lacs)

1 2 3 4 5 6 7 8 9 10

FORMAT - F-6

BARAHMASI GRAMIN SADAK YOJANA (BGSY)
Detailed Cost Estimate for Roads Construction of Cross Drainage Structures
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BARAHMASI GRAMIN SADAK YOJANA (BGSY)
Drawings of cross drainage structures

FORMAT - F-7 (a)

BARAHMASI GRAMIN SADAK YOJANA (BGSY)
Detailed cross sections

FORMAT - F-7 (b)
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SCHEDULE – E

Drawing of GSSY Informatory Sign Board Cum Reference Benchmark in Cement
Concrete

Construction of GSSY information board in cement concrete - Construction of GSSY
information board in cement concrete M-15 with skin reinforcement of 8 mm dia bars @ 300
mm C/C spacing in both ways, including excavation, base concrete in cement concrete M10,
priming, painting with two coats synthetic enamel paint on new concrete surface including
painting-figuring Logo and Slogans and including writing of all information about the road as
per prescribed drawing.
Note :-
(1) The space on back side of the board can be used for writing slogans.
(2) Matter of Sign board shall be as per GSSY guidelines in prescribed colour, pattern and

language.
(3) Board shall be casted on left side of the road.
(4) Board shall be fixed within 15 days of start of work.
(5) If length of road is upto 3 kms., a Cement Concrete Informatory Sign Board shall be

constructed at start point of it. If length of road is more than 3 kms. two Cement
Concrete Informatory Sign Boards, one at start point of the road and another at end
point of it shall be constructed.3 kms. two Cement Concrete Informatory Sign Boards,
one at start point of the road and another at end point of it shall be constructed.
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SCHEDULE – F

Setting out of works
(Reference benchmark, Working benchmarks and Reference pillars)

(1) Construction of Reference Bench Mark :- A reference benchmark may

be treated as a Temporary Bench Mark (T.B.M.) for the road. Initially a

reference bench mark may be established on a 50 x 50 x 70 cm. cement

concrete block, constructed with 1:3:6 cement concrete including

excavation of 50 x 50 x 50 cm. pit. Consequently, the same is to be

established as a permanent kind of reference benchmark. In order to

establish a permanent kind of reference benchmark, levels shall be

referred from the aforesaid reference benchmark established at cement

concrete block and the same shall be referred, marked and established at

cement concrete pedestal of GSSY Cement Concert Informatory Board.

(2) Construction of working benchmark :- 50x50x70 cm. size, made of

1:3:6 cement concrete i/c excavation of 50x50x50 cm pit at every 500 m

interval.

(3) Providing and fixing of Reference pillars :- Reference pillars made of

cast in situ or pre cast RCC pole, 1.50m long having dimensions as

100x100mm at top and 150x150mm at bottom with 4 no. 8mm diameter

bars in longitudinal direction and 6mm diameter stirrups at 300mm c/c

spacing, made in cement concrete M-15, or finished stone posts 1500

x200x75 mm size embedded in 30x30x45 cm cement concrete 1:3:6 i/c

excavation and casting etc. complete, @ 100 m interval or as required on

both sides of the formation width preferably at 5.50 m distance from

centre line.
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SCHEDULE – G

Condition in respect of relatives working as contractors or

employees in the Rural Engineering Service and/or Project

Management Unit in the district(s) included in the bid

documents for which proposal is being submitted.

A bidder (consultants) shall not be permitted to bid for a consultancy

service package pertaining to the district(s) in which his/her or

his/her spouse's near relative is posted as Accountant / Account

Officer or as an officer in any capacity between the grades of

"Executive Engineer MPRES and/or Project Manager (PMU)" and

"Sub Divisional Officer MPRES and / or Assistant Project Manager

(PMU)" (both inclusive) or working as a contractor for a construction

work package included in the consultancy service package. He shall

also intimate the name of persons who are working with him in any

capacity and who are near relatives to any officer of MPRES and/ or

PMU.

(Note :- The term near relative means wife, husband, parents and son,

grandson, brother, sister, brother-in-law, father-in-law and mother-in-

law)
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SCHEDULE – H

AFFIDAVIT

I ................., S/o Shri .............................., proprietor / partner

/Director of Board of M/s ............................, Age about ....... years, R/o

......................................................, solemnly affirm on oath:-

(2) That information, certified copies of the documents supplied,

undertaking given and certificates attached by me/us with the

proposal and along with bidding document for consultancy services

package no................................ pertaining to district(s)

....................... of .................... (name of scheme) for Detailed

Project Reports preparation and supervision and quality control

consultancy services for construction of rural roads under

.......................... Yojana and pertaining to the detailed notice

inviting tender no. .............. of the Chief Engineer, Madhya Pradesh

Rural Engineering Service, Bhopal are true, correct and genuine in

all respects.

(3) That none of my near relatives (as defined in Schedule G of the Bid

Documents) has been posted as Accountant / Accounts Officer or as

an officer of any capacity between the grades of "Executive

Engineer MPRES and/or Project Manager (PMU)" and "Sub

Divisional Officer MPRES and / or Assistant Project Manager

(PMU)" (both inclusive) or working as a contractor for a

construction work package included in the consultancy service

package and no near relative of any officer of the Madhya Pradesh

Rural Engineering Service is working with me/us.

(4) That I/we have not supplied, enclosed and annexed any false or

fabricated information, document, knowledge, undertaking and

certificate in or along with the aforesaid bidding document.

(5) That, receipts from consultancy fee from road and bridge

construction consultancy are correct. (mention if applicable).

(6) That if any information is subsequently, even after award of

consultancy services, is found to be incorrect, MPRES may forfeit

my/our Earnest Money Deposit and debar me/us from future

bidding.
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(7) That for any false, illegal, untrue or incorrect information,

document, knowledge, undertaking and certificates, I/we will be

responsible for all consequences on my/our part.

Place :- ................. Deponent

Date :- .................

Verification

I , ................................, S/o Shri ....................... verify on oath that all the

contents of this affidavit from paragraph 1 to 7 are true & correct. I have

neither expressed anything incorrect nor have suppressed anything correct or

any material fact.

Place :- ............... Deponent

Date :- ...............



Format CN-8 (2010-11)

No.

Cost

(Rs. in

lacs)

1 2 3 4 5 6 7 8 9 10 11 12

1 A.B. Road to Peerkhedi 1.00 1 366 L-0228 3 17.00

2 A.B. Road to Ajmeri 4.50 1 410 L-029 6 76.50

3 Kheda Seema to Imlidera 1.00 1 197 L-043 0 17.00

4 Morta to Karadiya 3.00 1 326 L-030 3 51.00

5 Kheda Pahad to Gandhi Gram 2.50 1 151 L-040 2 42.50

6 Bhatkhedi to Khosala 1.00 1 216 L-039 2 17.00

7 Bhatkhedi to Chhayan 2.00 1 164 L-039 2 34.00

8 Mewasa to Baraikheda 2.00 1 125 L-039 1 34.00

9 Chatgaon to Chousala Nikunj 1.00 1 357 L-024 0 17.00

10 Bijana Road to Bavdiyakhedi 1.00 1 486 L-107 2 17.00

11 Bijana Road to Safti 1.00 1 477 L-105 2 17.00

12 Harangaon to Mau 1.30 1 251 L-101 2 22.10

13 Dupada Road to Pipliya Gurjar 1.00 1 134 L-102 2 17.00

14 A.B. Road to Bordie 3.00 2 784 L-096 2 51.00

15 Samgimana to Dekdi 3.00 1 232 L-101 2 51.00

Total 28.30 16 4676 31 481.10

1 Mandalkha-Rupahedi 2.00 1 378 L-084 2 34.00

2 Bhayana Maughat 4.00 1 374 L-092 1 68.00

3 Kadwala - Choukishahpur 2.00 1 299 T-08 4 34.00

4 Choukishahpur Kadwala to Pachawata 4.00 1 468 L-081 4 68.00

5 Shujalpur Road - Giglakhedi 4.50 1 267 L-057 6 76.50

6 Shujalpur Khardon Road - Nanyakhedi 2.25 1 471 L-030 2 38.25

7 Akodiya - Shujalpur Road - Gangalakhedi (Patlavada) 1.60 1 267 L-073 2 27.20

8 Giglakhedi - Devankhedi 1.00 1 277 L-054 0 17.00

Total 21.35 8 2801 21 362.95

1 Aakhakhedi to Tanodiya Road 2.60 1 495 L-076 4 44.20

2 Gundikala to Raghogarh 3.50 1 467 L-073 1 59.50

3 Sunariya to Raghogarh 3.70 1 373 L-073 5 62.90

4 Bheempura to Sunariya 2.00 1 167 L-075 4 34.00

Shujalpur 1

Length

(in Km.)

Total no. of

village

Benefited

Total

Population

Benefited

Link

Route No.

Shajapur 1

Annexure LOI-1

Cost of

the Road

(Rs. in

lacs)

CD Total

Cost

(Rs. in

lacs)

Gram Sadak Sadak Yojna - Phasing Details (Block wise/ Cluster wise)

S.

No.
Block

Cluster

No.
Name of Road
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No.

Cost

(Rs. in

lacs)

1 2 3 4 5 6 7 8 9 10 11 12

Length

(in Km.)

Total no. of

village

Benefited

Total

Population

Benefited

Link

Route No.

Cost of

the Road

(Rs. in

lacs)

CD Total

Cost

(Rs. in

lacs)

S.

No.
Block

Cluster

No.
Name of Road

5 Piplyakalan to Tanodiya 3.50 1 351 L-081 2 59.50

6 Sumrakhedi to Pat Agar Road 2.50 1 467 L-083 2 42.50

7 Kachanariya to Pat Agar Road 2.00 1 383 L-085 2 34.00

8 Peethakhedi to Kachariya 0.75 1 227 L-085 2 12.75

9 Kankar to Pat Agar Road 2.00 1 360 L-087 3 34.00

10 Jogpura to Pat Agar Road 2.00 1 200 L-089 3 34.00

Total 24.55 10 3490 28 417.35

1 Kumariya (Agar) to Ranayara Rathor 2.00 1 314 L-070 4 34.00

2 Mangukhedi to Kheemakhedi 4.00 1 382 L-069 4 68.00

3 Bheempura (Agar) to Ranayara Rathore 3.50 1 477 L-068 4 59.50

4 Gata to Nevri 6.00 1 485 L-067 0 102.00

5 Dhaneda to Tillar Road 2.50 1 160 L-060 0 42.50

6 Amba Chapra to Bhayana 2.00 1 156 L-066 3 34.00

7 Ghurashya to Arniyakala 3.00 1 410 L-063 0 51.00

8 Juna Pani to Bhayana 2.00 1 122 L-065 8 34.00

Total 25.00 8 2506 23 425.00

1 Hirankhedi Kheda to Hirankhedi Jod 2.00 1 180 L-027 0 34

2 Rojdi to Dhabla Jod 0.70 1 480 L-033 0 11.9

3 Samri to Chhapiheda-Nalkheda Road 0.90 1 447 L-031 0 15.3

4 Goyal to Gadiya 4.00 1 474 L-024 3 68

5 Dehri to Nalkheda Takhala Road 1.50 1 496 L-034 0 25.5

6 Guradiya to Dehri Dev 1.00 1 498 L-056 1 17

7 Ladon to Gokalpur 2.00 1 297 L-034 2 34

8 Gunjariya to Tikon 4.50 1 435 L-041 0 76.5

9 Damdam Jod to Nathukhedi 4.00 1 460 L-049 0 68.00

Total 20.60 9 3767 6 350.20

1 Indore Kota Road to Kishanpura 3.50 1 486 L-022 0 59.50

2 Susner Pidava Road to Jetpura 1.50 1 172 L-079 3 25.50

3 Indore Kota Road to Dholakhedi 1.50 1 426 L-036 3 25.50

4 Indore Kota Road to Gagorani 3.00 1 403 L-042 4 51.00

5 Indore Kota Road to Kothda 1.30 1 422 L-037 2 22.10

6 Indore Kota Road to Trilokpura 5.00 2 429 L-039 6 85.00

7 Peethakhedi to Kheemapura 3.00 2 501 L-035 4 51.000

Susner 1

Nalkheda 1

Agar 1

Agar 2
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No.

Cost

(Rs. in

lacs)

1 2 3 4 5 6 7 8 9 10 11 12

Length

(in Km.)

Total no. of

village

Benefited

Total

Population

Benefited

Link

Route No.

Cost of

the Road

(Rs. in

lacs)

CD Total

Cost

(Rs. in

lacs)

S.

No.
Block

Cluster

No.
Name of Road

8 Indore Kota Road to Banda 5.00 1 224 L-040 0 85.00

Total 23.80 10 3063 22 404.60

1 Nipaniya to Rolyakhedi 1.80 1 131 L-025 2 30.60

2 Mohna to Dungari 2.20 1 387 L-022 2 37.40

3 Bhavrasa to Chousala 3.50 1 289 L-024 3 59.50

4 Agar Road to Peepalkheda 1.00 1 327 L-097 1 17.00

5 Mangaliya to Adlemkhedi 2.20 1 220 L-023 3 37.40

6 Govinda to Badbeli 2.50 1 329 L-096 3 42.50

7 Agar Sarangpur Road to Naya Akodiya Kheda 3.00 2 738 L-026 4 51.00

8 Mohan Barodiya to Anandikhedi 2.00 1 487 L-078 3 34.00

9 Agar-Sarangpur Road to Ramalkhedi 1.50 1 419 L-028 2 25.50

10 Agar Sarangpur Road to Kolukhedi 1.70 1 270 L-074 2 28.90

11 Kumhariya Khas to Manjurkhedi 1.50 1 109 L-075 2 25.50

12 Bakani Road to Malakhedi 1.50 1 388 L-102 2 25.50

Total 24.40 13 4094 29 414.80

1 Kanakheda to Unchvas 2.00 1 234 L-028 1 34.00

2 Gudbheli Barod to Faraspura 2.00 1 453 L-030 2 34.00

3 Badnagar to Ramnagar 1.00 1 495 L-022 0 17.00

4 Gudhbheli Barod to Amba Barod 1.00 1 382 L-027 2 17.00

5 Chhayan to Umri 3.00 1 188 L-057 2 51.00

6 Barod Jaisinghpura Road to Iklera 2.00 1 417 L-024 3 34.00

7 Kachaliya to Siyakhedi 1.00 1 270 L-029 3 17.00

8 Gayarasi to Faraspura 2.00 1 274 L-035 4 34.00

9 Khajuri Sondhya to Udaypura 1.50 1 409 L-042 2 25.50

10 Khajuri Kanad to Batavada 1.50 1 454 L-042 1 25.50

11 Devli Agar to Umriya 1.50 1 353 L-038 2 25.50

12 Aakya to Guradiyapeer 2.00 1 374 L-039 2 34.00

13 Alasiya to Gadi 2.00 1 475 L-026 0 34.00

14 Binayaga Agar Road to Gayasari 2.00 1 274 L-035 2 34.00

15 Lala to Sarsi 2.00 1 406 L-044 2 34.00

16 Sarangakhedi to Shyamgarh 2.00 1 155 L-083 2 34.00

Total 28.50 16 5613 30 484.50

1 Galbi to Shaikhpur Bogi 0.65 1 315 L-024 0 11.05

M.

Badodiya
1

Badod 1
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No.

Cost

(Rs. in

lacs)

1 2 3 4 5 6 7 8 9 10 11 12

Length

(in Km.)

Total no. of

village

Benefited

Total

Population

Benefited

Link

Route No.

Cost of

the Road

(Rs. in

lacs)

CD Total

Cost

(Rs. in

lacs)

S.

No.
Block

Cluster

No.
Name of Road

2 Khokharakalan to Hajipur 4.00 1 481 L-030 6 68.00

3 Khokharakala to Jhundi 2.65 1 492 L-029 3 45.05

4 Hajipur Road to Ghatikhedi 1.00 2 509 L-031 1 17.00

5 Arniyakala Aashta Road to Gordhaniya 1.00 1 352 L-080 0 17.00

6 Kalapipal Sehore to Anandikhedi 1.00 1 468 L-052 1 17.00

7 Kalapipal Amlay Road to Shyampur Nanukhedi 2.80 1 426 L-057 4 47.60

8 Harukhedi to Semlikheda 1.00 1 389 L-064 2 17.00

9 Kubdi to Devrakhedi 2.00 1 140 L-050 2 34.00

Total 16.10 10 3572 19 273.70

Grand Total 212.60 100 33582 209 3614.20

Kalapipal 1

128



Format CN-9 (2010-11)

No.
Cost

(Rs. in lacs)

1 2 3 4 5 6 7 8 9 10 11

1 Shajapur 1 15 28.30 16 4676 31 481.10

2 Shujalpur 1 8 21.35 8 2801 21 362.95

3 Aagar 1, 2 18 49.55 18 5996 51 842.35

4 Barod 1 16 28.50 16 5613 30 484.50

5 Susner 1 8 23.80 10 3063 22 404.60

6 Nalkheda 1 9 20.60 9 3767 6 350.20

7 M. Badodiya 1 12 24.40 13 4094 29 414.80

8 Kalapipal 1 9 16.10 10 3572 19 273.70

Total 95 212.60 100 33582 209 3614.20

Cost of the

Road

(Rs. in lacs)

District - Shajapur
Phase - I (Year - 2010-11)

Identification

no. of Clusters

Total No.

of Roads

Total

Length

(in km.)

No. of

village

Benefited

C.D. Structures

Annexure LOI-2

Gram Sampark Sadak Yojna - Abstract of Phasing (Block wise)

Total Cost

(Rs. in lacs)

S.

No.

Name of

development

block

Total

Population

Benefited
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Format CN-10

No.

Cost

(Rs. in

lacs)

1 2 3 4 5 6 7 8 9 10 11 12

1 1st 8 9 95 212.60 100 33582 209 3614.20

2 2nd 7 7 67 144.45 76 24645 141 2455.65

3 3rd 3 3 29 57.00 33 10601 45 969.00

19 191 414.05 209 68828 395 7038.85

Annexure LOI-3

Total

Population

Benefited

Cost of the

Road

(Rs. in

lacs)

Phase
No. of

Blocks
S.no

TOTAL

Gram Sampark Sadak Yojna - Abstract of Phasing

District-Shajapur

No. of

Clusters

Total

No. of

Roads

C.D. Structures Total

Cost

(Rs. in

lacs)

Total

Length

(in km.)

No. of

village

Benefited
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(Amount in Lakhs)

Consultancy

Services

Package No.

Name of

District(s)

Name of

developmen

t block

Identificatio

n number of

cluster

Total

numbe

r of

roads

in

cluster

Tentativ

e road

length in

cluster

(in km.)

Probable

amount of

preparation

of DPRs

@Rs. 0.03/-

lakh per km.

Probable

amount of

setting out

etc. @Rs.

0.13/- lakh

per km.

Probable

amount of

preparation of

DPRs and

setting out etc.

1 2 3 4 5 6 7 8 9

C-Shajapur-01 Shajapur Shajapur 1 15 28.30 0.85 3.68 4.53

Shajapur Shujalpur 1 8 21.35 0.64 2.78 3.42

Shajapur Agar 1, 2 18 49.55 1.49 6.44 7.93

Shajapur Badod 1 16 28.50 0.86 3.71 4.56

Shajapur Susner 1 8 23.80 0.71 3.09 3.81

Shajapur Nalkheda 1 9 20.60 0.62 2.68 3.30

Shajapur M. Badodiya 1 12 24.40 0.73 3.17 3.90

Shajapur Kalapipal 1 9 16.10 0.48 2.09 2.58

Total 95 212.60 6.38 27.64 34.02

Details of Preparation of DPRs Consultancy (Phase-I)

Annexure LOI-4
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(Amount in Lakhs)

Consultancy

Services

Package No.

Name of

District(s)

Name of

development

block

Identification

number of

cluster

Total

number of

roads in

cluster

Tentative

road length in

cluster

(in km.)

Probable amount

of road

construction

work including

CD structures

Probable amount of

Supervision and

Quality Control

consultancy @2%

of column 7

1 2 3 4 5 6 7 8

C-Shajapur-01 Shajapur Shajapur 1 15 28.30 481.10 9.62

Shajapur Shujalpur 1 8 21.35 362.95 7.26

Shajapur Agar 1, 2 18 49.55 842.35 16.85

Shajapur Badod 1 16 28.50 484.50 9.69

Shajapur Susner 1 8 23.80 404.60 8.09

Shajapur Nalkheda 1 9 20.60 350.20 7.00

Shajapur M. Badodiya 1 12 24.40 414.80 8.30

Shajapur Kalapipal 1 9 16.10 273.70 5.47

Total 95 212.60 3614.20 72.28

Details of Supervision and Quality Control Consultancy (Phase-I)

Annexure LOI-5
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S.

No.

Name of

District(s)

Name of Executive

Engineers (MPRES)

and Projects

Managers (PMU)

STD

Code

Telephone No. Fax No. Mobile

1 2 3 4 5 5 6
1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

Annexure LOI-6

Addresses of Executive Engineers, MPRES and Project Managers, (PMU) of the district(s)
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Format CN-8 (2010-11)

No.

Cost

(Rs. in

lacs)

1 2 3 4 5 6 7 8 9 10 11 12

1 Phanda 1 L091 to Jhapadia 2.70 1 410 L090 33.60 2 4.00 37.60

2 Phanda 1 L088 to Ratibad 0.40 1 335 L089 5.60 - - 5.60

3 Phanda 1 T012 to Badarkha sadak 0.80 1 342 L083 11.20 - - 11.20

4 Phanda 1 Islamnagar Marg to Shyampur 1.50 1 460 L0106 21.00 2 4.00 25.00

5 Phanda 1 T02 to Chorsagoni 3.00 2 678 L032 42.00 2 4.00 46.00

6 Phanda 1 T06 to Bhojnagar 1.50 1 161 L047 21.00 3 6.00 27.00

7 Phanda 1 T03 to Jhagaria 2.70 1 476 L036 37.80 3 6.00 43.80

8 Phanda 1 T06 to Pipliyarani 1.50 1 258 L045 21.00 3 6.00 27.00

9 Phanda 1 T02 to Samardha 6.00 1 412 L031 84.00 3 6.00 90.00

20.10 10 3532 277.20 18 36.00 313.20

10 Berasia 1 T11 to Jangliyapura 3.00 1 233 L105 42.00 6 9.00 51.00

11 Berasia 1 T11 to Netapura 1.50 1 275 L110 21.00 3 4.50 25.50

12 Berasia 1 T11 to Hinotiajagir 2.00 1 390 L125 28.00 4 6.00 34.00

13 Berasia 1 L129 to Bagapura 2.10 1 480 L128 29.70 4 6.00 35.70

14 Berasia 1 T09 to Babedikhar 1.80 1 397 L85 24.60 4 6.00 30.60

15 Berasia 1 T09 to Ajabpura 1.50 1 345 L88 21.50 3 4.50 26.00

16 Berasia 1 Kadaiyachavar to Richai 2.00 1 191 L90 28.00 4 6.00 34.00

17 Berasia 1 T10 to Kadaiyakhurd 1.50 1 297 L91 21.60 3 4.50 26.10

18 Berasia 1 T11 to Khejdagopi 2.00 1 425 L103 28.00 4 6.00 34.00

19 Berasia 1 L151 to Tarawalikhurd 3.00 1 449 L156 42.00 6 9.00 51.00

Annexure LOI-1

Cost of the

Road

(Rs. in lacs)

CD

Length

(in Km.)

Total Cost

(Rs. in lacs)

Barahmasi Gramin Sadak Yojna - Phasing Details (Block wise/ Cluster wise)

S. No.

Total

Population

Benefited

Link

Route No.
Block

Cluster

No.
Name of Road

Total no. of

village

Benefited

Total

Bhopal



No.

Cost

(Rs. in

lacs)

1 2 3 4 5 6 7 8 9 10 11 12

Cost of the

Road

(Rs. in lacs)

CD

Length

(in Km.)

Total Cost

(Rs. in lacs)
S. No.

Total

Population

Benefited

Link

Route No.
Block

Cluster

No.
Name of Road

Total no. of

village

Benefited

20.40 10 3482 286.40 41 61.50 347.90

40.50 20 7014 563.60 59 97.50 661.10

1 Sanchi C3 Alli to Kadhahiya 1.50 1 320 L075 25.50 3 4.50 30.00

2 Sanchi C3 T08 to Gondra 1.00 1 372 L077 17.00 2 3.00 20.00

3 Sanchi C3 T08 Manpur to Durgpura 1.00 1 367 L078 17.00 2 3.00 20.00

4 Sanchi C3 Bangawan to Dhanora 3.00 1 394 L082 51.00 7 10.50 61.50

5 Sanchi C3 Rangpurakesri to Nand 4.00 2 590 L087 68.00 10 15.00 83.00

6 Sanchi C3 Nand to Urdain 1.50 1 255 L088 25.50 2 3.00 28.50

7 Sanchi C3 Kharbai to Ratanpur 3.00 2 719 L089 51.00 8 12.00 63.00

8 Sanchi C3 NH-86 to Agariya Chopra 1.00 1 463 L090 17.00 2 3.00 20.00

9 Sanchi C3 Bagod to Salera 2.00 1 291 L101 34.00 5 7.50 41.50

10 Sanchi C3 Khamkheda to Katsari 3.50 2 805 L102 59.50 8 12.00 71.50

11 Sanchi C5 T01 to Noniyakhedi 2.00 1 216 L021 34.00 5 7.50 41.50

12 Sanchi C5 T01 to Bilori 2.00 1 493 L022 34.00 5 7.50 41.50

13 Sanchi C5 T01 to Dhobakhedi 2.00 1 155 L023 34.00 5 7.50 41.50

14 Sanchi C5 L024 to Dhaniyakhedi 1.00 1 252 L024 17.00 2 3.00 20.00

15 Sanchi C5 Mehgoan to Chopra 3.50 1 208 L026 59.50 8 12.00 71.50

16 Sanchi C5 Mehgoan to Chirholikala 3.00 1 446 L027 51.00 8 12.00 63.00

17 Sanchi C5 Raisen T01 to Arvariya 3.00 2 673 L030 51.00 8 12.00 63.00

18 Sanchi C5 Chandna to Ghatpipaliya 3.00 1 320 L037 51.00 8 12.00 63.00

19 Sanchi C6 T02 to Alamkheda 1.00 1 392 L038 17.00 2 3.00 20.00

42.00 23 7731 714.00 100 150.00 864.00

Total

Grand Total (Bhopal)

Total

Raisen



No.

Cost

(Rs. in

lacs)

1 2 3 4 5 6 7 8 9 10 11 12

Cost of the

Road

(Rs. in lacs)

CD

Length

(in Km.)

Total Cost

(Rs. in lacs)
S. No.

Total

Population

Benefited

Link

Route No.
Block

Cluster

No.
Name of Road

Total no. of

village

Benefited

20 Gairatganj C2 L0 25 to cEgksjh ?kkV 1.15 1 499 L0 26 19.55 2 3.00 22.55

21 Gairatganj C2 L0 25 to fguksfr;k [kkylk 2.00 1 361 L0 27 34.00 5 7.50 41.50

22 Gairatganj C2 L0 25 to flyh 1.75 1 155 L0 28 29.75 4 6.00 35.75

23 Gairatganj C2 L0 29 iVh ls cksnjk 1.50 1 258 L0 30 25.50 3 4.50 30.00

24 Gairatganj C2 T01 to eudkiqj 1.00 1 193 L0 49 17.00 2 3.00 20.00

25 Gairatganj C2 T01 to frtkyiqj 2.00 1 418 L0 50 34.00 5 7.50 41.50

26 Gairatganj C2 teqfu;k [kkl ls eqjyh 2.00 1 226 L0 79 34.00 5 7.50 41.50

27 Gairatganj C2 yokf>j ls iVhekud pkSd 3.00 1 370 L0 84 51.00 7 10.50 61.50

28 Gairatganj C2 T04 vaf/k;kjh ls leukiqj dyka 5.00 1 487 L0 84 85.00 12 18.00 103.00

29 Gairatganj C2 T04 vaf/k;kjh ls vxfj;k [kqnZ 1.00 1 308 L0 85 17.00 2 3.00 20.00

30 Gairatganj C2 vxfj;k [kqnZ ls ÅaVdVk 1.50 1 264 L0 87 25.50 3 4.50 30.00

31 Gairatganj C2 T 25 to Mqxfj;k 1.00 1 404 L0 89 17.00 2 3.00 20.00

32 Gairatganj C4 iMfj;kxat ls fiify;k[kqnZ 1.50 1 290 L0 23 25.50 3 4.50 30.00

33 Gairatganj C4 a/kuxoka ls xSjrxat 1.50 1 452 L0 24 25.50 3 4.50 30.00

34 Gairatganj C4 T03 to vExoka 2.00 1 190 L0 64 34.00 5 7.50 41.50

35 Gairatganj C4 T03 to Hkkuiqjxat 0.80 1 490 L0 65 13.60 1 1.50 15.10

36 Gairatganj C4 lhgksjk[kqnZ ls jEiqjk[kqnZ 3.25 1 241 L0 67 55.25 8 12.00 67.25

37 Gairatganj C4 lhgksjk[kqnZ ls lhgksjkdyka 0.60 1 260 L068 10.20 1 1.50 11.70

38 Gairatganj C4 T03 to lqvkx<+ 4.00 1 143 L074 68.00 10 15.00 83.00

39 Gairatganj C4 ljkZ ls fdVksjk 2.00 1 408 L076 34.00 5 7.50 41.50

40 Gairatganj C4 fdVksjk ls iaf>jik 0.80 1 206 L077 13.60 1 1.50 15.10

41 Gairatganj C4 teqfu;kdyka ls lkyhokM+k 1.50 1 130 L079 25.50 3 4.50 30.00

42 Gairatganj C4 [kefj;kxat ls csgjk 1.50 1 271 L081 25.50 3 4.50 30.00



No.

Cost

(Rs. in

lacs)

1 2 3 4 5 6 7 8 9 10 11 12

Cost of the

Road

(Rs. in lacs)

CD

Length

(in Km.)

Total Cost

(Rs. in lacs)
S. No.

Total

Population

Benefited

Link

Route No.
Block

Cluster

No.
Name of Road

Total no. of

village

Benefited

43 Gairatganj C4 ?kkuk ls pqjdk 2.00 1 309 L082 34.00 5 7.50 41.50

44.35 24 7333 753.95 100 150.00 903.95

44 Begamganj C6 L032 pkancM+ ls csj[ksM+h 2.50 1 467 L033 42.50 5 7.50 50.00

45 Begamganj C6 L01 ls HkSlbZ+ ls cj[kksvk 2.25 2 454 L031 38.25 5 7.50 45.75

46 Begamganj C6 L034 cjhZdyka fcusdk+ ls xsgWjkl ls fguksfr;k fcNksj 5.00 2 353 L035 85.00 12 18.00 103.00

47 Begamganj C6 L035 xsgWjkl ls ef<+;k lssrq 1.50 2 114 L036 25.50 4 6.00 31.50

48 Begamganj C6 L037 ewMyk pkoy egksfu;k ls dksgfu;k 2.00 2 187 L038 34.00 5 7.50 41.50

49 Begamganj C6 T01 to iphiqjk 1.50 1 219 L040 25.50 4 6.00 31.50

50 Begamganj C6 T01 to Qrsgiqj 1.50 1 402 L028 25.50 4 6.00 31.50

51 Begamganj C6 T01 dVaxh ls f[kfj;k lqdyjk; 2.50 2 349 L029 42.50 6 9.00 51.50

52 Begamganj C6 L032 egqvk[ksM+k[kqnZ ls teqfu;k rk- egqvk[ksM+k 2.20 2 332 L124 37.40 5 7.50 44.90

53 Begamganj C1 T 04 to teqfu;k rk- dksBh[kksg 1.00 1 429 L088 17.00 3 4.50 21.50

54 Begamganj C1 L088 fVdkjh cEgksjh ls ukjk;.kiqj 6.00 1 381 L089 102.00 5 7.50 109.50

55 Begamganj C1 L086 eksbZ;k ls xksj[kiqj 1.80 2 178 L087 30.60 15 22.50 53.10

56 Begamganj C1 T 04 to u;kxkao 1.50 1 192 L085 25.50 4 6.00 31.50

57 Begamganj C1 T04 [kke[ksM+k ls pjxoka 1.20 1 262 L092 20.40 3 4.50 24.90

58 Begamganj C1 T05 to dSjikuh 0.80 1 374 L094 13.60 2 3.00 16.60

59 Begamganj C1 T04 ckeksjh fVVksjh eagnh ls [ktqfj;k xqlkbZ 2.60 2 185 L093 44.20 6 9.00 53.20

60 Begamganj C1 L093 [ktwfj;k xqlkbZ ls dslyksu rk- ubZ xf<;k 0.60 1 159 L096 10.20 1 1.50 11.70

61 Begamganj C1 L102 Mqaxfj;k ls nsoykiqj 2.00 1 140 L103 34.00 5 7.50 41.50

62 Begamganj C1 L099 Vsdkikjdyka ls csj[ksM+h jktkjke 1.25 1 372 L100 21.25 3 4.50 25.75

63 Begamganj C1 L06 to teqfu;k rk- iMfj;k 0.60 1 185 L101 10.20 2 3.00 13.20

64 Begamganj C1 L067 tljFkha ls nsoxoka 2.25 1 433 L068 38.25 5 7.50 45.75

Total



No.

Cost

(Rs. in

lacs)

1 2 3 4 5 6 7 8 9 10 11 12

Cost of the

Road

(Rs. in lacs)

CD

Length

(in Km.)

Total Cost

(Rs. in lacs)
S. No.

Total

Population

Benefited

Link

Route No.
Block

Cluster

No.
Name of Road

Total no. of

village

Benefited

42.55 29 6167 723.35 104 156.00 879.35

65 Silwani C2 Nhan ls cxokM+k 2.40 1 400 L077 40.80 4 6.00 46.80

66 Silwani C2 T03 to uwjiqjk 1.50 1 311 L-079 25.50 3 4.50 30.00

67 Silwani C2 T03 to Mqxafj;k 1.50 1 330 L-080 25.50 3 4.50 30.00

68 Silwani C2 T03 to dksyqvk 2.25 1 238 L-082 38.25 4 6.00 44.25

69 Silwani C2 L05 to pkSdk 2.00 1 292 L-111 34.00 4 6.00 40.00

70 Silwani C2 L05 to jgek 5.00 4 179 L-115 85.00 10 15.00 100.00

71 Silwani C2 jgek ls ckMknsojh 6.00 5 394 L-116 102.00 12 18.00 120.00

72 Silwani C4 T01 to t:vk 3.00 1 245 L023 51.00 6 9.00 60.00

73 Silwani C4 T01 to [kesjk 3.50 1 453 L024 59.50 7 10.50 70.00

74 Silwani C4 T01 to ?kwjiqj 1.25 1 193 L025 21.25 2 3.00 24.25

75 Silwani C4 T01 to dd:vk 4.50 1 294 L026 76.50 9 13.50 90.00

76 Silwani C4 T05 to ejnkuiqj 2.00 1 183 L096 34.00 4 6.00 40.00

77 Silwani C4 L097 to ejnkuiqj 1.50 1 182 L099 25.50 3 4.50 30.00

78 Silwani C4 L099 to ghjkiqj 3.00 1 290 L0101 51.00 6 9.00 60.00

79 Silwani C4 L0101 to ljkZ[kqnZ 1.50 1 217 L0103 25.50 3 4.50 30.00

80 Silwani C4 L099 to fHkyksuh 3.00 1 359 L0102 51.00 6 9.00 60.00

81 Silwani C4 L0103 to >kej 2.00 1 160 L0105 34.00 4 6.00 40.00

82 Silwani C4 L0104 to fguksfr;k 1.00 1 268 L0106 17.00 2 3.00 20.00

83 Silwani C8 L037 to flouh 7.00 2 330 L-039 119.00 14 21.00 140.00

84 Silwani C8 T06 to lhrkikj 1.80 1 312 L136 30.60 3 4.50 35.10

85 Silwani C8 lyS;k ls jkex< 2.00 1 134 L-134 34.00 4 6.00 40.00

86 Silwani C8 T01 to f[kjdh?kkVh 3.50 1 294 L-053 59.50 7 10.50 70.00

Total
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87 Silwani C8 f[kjdh?kkVh ls tke 2.00 1 151 L-054 34.00 4 6.00 40.00

88 Silwani C8 T01 to VwMk[ksMk 2.50 2 342 L-044 42.50 5 7.50 50.00

89 Silwani C8 L-051 to dslyh 1.00 1 309 L-052 17.00 2 3.00 20.00

90 Silwani C8 fl;yokMk ls jeiqjk 2.00 1 190 L-049 34.00 4 6.00 40.00

91 Silwani C8 jeiqjk ls cktuh 2.00 1 189 L-050 34.00 4 6.00 40.00

70.70 36 7239 1201.90 139 208.50 1410.40

92 Udaipura C1 Nhan ls dsoykjh 1.12 1 116 L032 19.04 2 3.00 22.04

93 Udaipura C1 bef>jh ls fpjfpVk 1.75 1 176 L034 29.75 3 4.50 34.25

94 Udaipura C1 ?kkuk Vq.Mk ls dygsM+h [kqnZ 1.39 1 247 L038 23.63 2 3.00 26.63

95 Udaipura C1 ,u-,p-12 ls mndk 1.47 1 266 L041 24.99 2 3.00 27.99

96 Udaipura C1 Mqxfj;k ls twukikuh 2.10 1 107 LO45 35.70 4 6.00 41.70

97 Udaipura C1 L 046 to Åpk[ksM+k 3.00 3 303 L 049 51.00 6 9.00 60.00

98 Udaipura C1 L 061 to fiifj;k[kqnZ 1.50 1 412 L062 25.50 3 4.50 30.00

99 Udaipura C1 lkabZ[ksM+k ls lkxj 1.80 1 115 L068 30.60 3 4.50 35.10

100 Udaipura C1 fpdyh ls chlkckM+h 0.795 1 497 L071 13.52 1 1.50 15.02

101 Udaipura C1 T 058 to cjcViqj 1.60 1 233 L076 27.20 3 4.50 31.70

102 Udaipura C1 L 080 dVksfr;k ls xk;[kqjh 2.00 1 472 L081 34.00 4 6.00 40.00

103 Udaipura C1 ,u-,p- 12 ls Hkqvkjk 1.50 1 393 L084 25.50 3 4.50 30.00

20.03 14 3337 340.43 36 54.00 394.43

104 Badi C2 ikyh ls Mqxfj;k 1.00 1 180 L 120 17.00 2 3.00 20.00

105 Badi C2 pSuiqj ls jex<+k 4.20 1 337 L 121 71.40 8 12.00 83.40

106 Badi C2 fjef'kyh ls fiifj;k uqljr[kkW 3.00 1 121 L 124 51.00 6 9.00 60.00

107 Badi C2 lsejh Viik ls nsgyokM+k 3.00 1 151 L 114 51.00 6 9.00 60.00

Total

Total
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108 Badi C2 ,u-,p-12 ls xgyiqj 1.20 1 397 L 050 20.40 2 3.00 23.40

109 Badi C2 iukxj ls fnefM+;k 1.00 1 217 L 117 17.00 2 3.00 20.00

110 Badi C2 [kifj;k[kqnZ ls esgdk 2.00 1 231 L 126 34.00 4 6.00 40.00

111 Badi C2 T12 mn;fxjh ls u;kxkao [kk.Ms 1.70 1 350 L 130 28.90 3 4.50 33.40

112 Badi C2 mn;fxjh ls fiiybZ 2.20 1 262 L 130 37.40 4 6.00 43.40

113 Badi C2 NH12 to cjkSfn;k[kqnZ 1.20 1 224 L0 51 20.40 2 3.00 23.40

114 Badi C2 xgyiqj ls pkSiu ef<+;k 1.50 1 463 L 049 25.50 2 3.00 28.50

115 Badi C5 HkkjdPNdyka ls xksank[ksM+k 4.00 1 395 L0 79 68.00 8 12.00 80.00

116 Badi C5 xMjokl ls HkkSMh 3.00 1 235 L0 77 51.00 6 9.00 60.00

117 Badi C5 HkkjdPNdyka jksM ls Mwej ukxiqj 1.60 1 422 L0 78 27.20 3 4.50 31.70

118 Badi C5 iydkJh ls tSriqjk 2.50 1 196 L0 70 42.50 5 7.50 50.00

119 Badi C5 T05 to <hej<kuk 0.90 1 486 L0 63 15.30 1 1.50 16.80

120 Badi C5 NH12 to esgjkxkao [kqnZ 1.00 1 323 L0 41 17.00 2 3.00 20.00

121 Badi C5 eksxyokM+k jksM ls fHk"Vh paniqjk 1.50 1 324 L0 46 25.50 3 4.50 30.00

122 Badi C5 dkUgkokj ls ÅfV;k[kqnZ 3.00 1 405 L0 47 51.00 6 9.00 60.00

123 Badi C5 pjxkao eksdyokM+k ls csj[ksM+h 2.00 1 233 L0 48 34.00 4 6.00 40.00

41.50 20 5952 705.50 79 118.50 824.00

124 Obedullaganj C2 MxjokM+k ls cStyiqj 1.00 1 408 L0 37 17.00 2 3.00 20.00

125 Obedullaganj C2 L0 80 to bdyokM+k 1.50 1 238 L0 92 25.50 3 4.50 30.00

126 Obedullaganj C2 rkeksV ls tSFkj 2.00 1 242 L0 93 34.00 7 10.50 44.50

127 Obedullaganj C2 bdyokM+k ls mn;iqj 5.00 1 228 L0 90 85.00 13 19.50 104.50

128 Obedullaganj C2 mn;iqj ls a/kkuk 1.50 1 222 L0 91 25.50 2 3.00 28.50

129 Obedullaganj C2 bdyokM+k ls flaxiqj eqgklk 5.00 2 264 L0 98 85.00 12 18.00 103.00

Total
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130 Obedullaganj C2 rtiqjk ls [kjh 4.00 1 175 L0 95 68.00 10 15.00 83.00

131 Obedullaganj C2 NH 69 to dqEgjh 2.70 1 418 L0 97 45.90 8 12.00 57.90

132 Obedullaganj C2 NH 69 to rtiqjk 1.50 1 420 L0 94 25.50 3 4.50 30.00

133 Obedullaganj C2 [kjh ls vgeniqj 1.50 1 347 L0 96 25.50 3 4.50 30.00

134 Obedullaganj C2 NH 69 to fiiykuh[kqnZ 1.50 1 385 L0 99 25.50 2 3.00 28.50

135 Obedullaganj C1 MDR T04 to nknjksn 1.30 1 472 L0 39 22.10 3 4.50 26.60

136 Obedullaganj C1 jkstM+k pDd ls jlwfy;k 2.00 1 375 L0 40 34.00 5 7.50 41.50

137 Obedullaganj C1 MDR T04 to jkstM+k pDd 1.00 1 324 L0 41 17.00 2 3.00 20.00

138 Obedullaganj C1 mejkoxat ls fiify;k /kkdM+ 3.00 1 311 L0 46 51.00 10 15.00 66.00

139 Obedullaganj C1 T0 5 to pSfu;k[ksM+h 2.00 1 291 L0 47 34.00 7 10.50 44.50

140 Obedullaganj C1 T0 5to gfr;k[ksM+k 1.50 1 294 L0 48 25.50 4 6.00 31.50

141 Obedullaganj C1 T0 5 to [kqdfj;k 4.25 1 484 L0 52 72.25 10 15.00 87.25

142 Obedullaganj C1 [kqdfj;k ls ykMyh 2.00 1 304 L0 53 34.00 5 7.50 41.50

143 Obedullaganj C1 T0 6 to flejksnk 1.50 1 440 L0 56 25.50 4 6.00 31.50

144 Obedullaganj C1 flejksnk ls xSyiqj 2.50 1 363 L0 57 42.50 5 7.50 50.00

145 Obedullaganj C1 rjkoyh ls ceqfy;knkaxh 4.00 1 312 L0 45 68.00 9 13.50 81.50

52.25 23 7317 888.25 129 193.50 1081.75

313.38 169 45076 5327.38 687 1030.50 6357.88

1 Sehore 1 Nkijhdyk ls Nkijh[kqnZ 2.50 1 492 L01 35.00 4 6.00 41.00

2 Sehore 1 [ksjh jksM ls lseyhdyk 1.75 1 449 L02 24.50 4 6.00 30.50

3 Sehore 1 ,u,p 86 ls HkVksuh 2.00 1 438 L03 28.00 4 6.00 34.00

4 Sehore 1 [kkjik ls djkfM+;k 1.50 1 402 L04 21.00 5 7.50 28.50

Total

Grand Total (Raisen)

Sehore
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5 Sehore 1 gkbos ls mniqjk 1.50 1 398 L05 21.00 3 4.50 25.50

6 Sehore 1 eqYykuh ls Nkijh cjken 1.20 1 324 L06 16.80 3 4.50 21.30

7 Sehore 1 bNkoj ekxZ ls dksukf>j 0.50 1 312 L07 7.00 3 4.50 11.50

8 Sehore 1 gSnjxat ls xksdyiqjk 1.50 1 300 L08 21.00 1 1.50 22.50

9 Sehore 1 laxzkeiqj ls fc'ku[ksM+k 3.50 1 248 L09 49.00 3 4.50 53.50

10 Sehore 1 ewMyk[kqnZ ls jksyh[ksM+h 1.70 1 230 L10 23.80 2 3.00 26.80

11 Sehore 1 /kcksVh ekxZ ls dkykigkM+ 0.50 1 212 L11 7.00 2 3.00 10.00

12 Sehore 1 gkbos ls mLekfu;k 2.00 1 150 L12 28.00 5 7.50 35.50

13 Sehore 1 egksfM+;k Nkijh ls f'koiqjh 1.45 1 103 L13 20.30 3 4.50 24.80

21.60 13 4058 302.40 42 63.00 365.40

14 Sehore 2 dkyh iBkj ls iVsjk 1.75 1 447 L34 24.50 4 6.00 30.50

15 Sehore 2 lhy[ksM+k ikMfy;k ls tqxjktiqjk 2.30 1 173 L39 32.20 4 6.00 38.20

16 Sehore 2 pkancM+ jksM ls pjuky jkor[ksM+k 2.20 1 324 L41 30.80 4 6.00 36.80

17 Sehore 2 Vh01 esu jksM ls ls vjfu;k 0.80 1 473 L14 11.20 1 1.50 12.70

18 Sehore 2 oghnxat ls cj[ksM+knsok 3.50 1 346 L15 49.00 4 6.00 55.00

19 Sehore 2 Vh 01 ls Hks:iqjk 2.50 1 281 L16 35.00 2 3.00 38.00

20 Sehore 2 dlkj[ksM+h ls vgeniqj nksjkgk tksM+ 4.00 1 272 L17 56.00 5 7.50 63.50

21 Sehore 2 Nrjh ls [kkLrk[ksM+h 5.00 1 227 L18 70.00 11 16.50 86.50

22 Sehore 2 ikjok ukys ls Hkkstk[ksM+h 4.00 1 211 L20 56.00 8 12.00 68.00

26.05 9 2754 364.70 43 64.50 429.20

23 Ashta 1 MksMh ls ds'koiqj 2.50 1 309 L01 35.00 4 6.00 41.00

24 Ashta 1 ,u ,p 86 bUnkSj ls xqjkfM+;k oknk 1.90 1 232 L02 26.60 1 1.50 28.10

25 Ashta 1 xqjkfM;k oeZk ls gkfy;k[ksM+h 2.00 1 232 L03 28.00 2 3.00 31.00

26 Ashta 1 chyiku jksM ls futke<+h 1.40 1 224 L04 19.60 3 4.50 24.10

Total

Total
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27 Ashta 1 ,u-,p- 86 ls xqatkjh 3.00 1 110 L05 42.00 2 3.00 45.00

28 Ashta 1 vjksfy;k ls ijksfy;k pkSgku 0.57 1 457 L06 7.98 2 3.00 10.98

29 Ashta 1 ceqfy;k jk;ey ls Nk;u[kqnZ 2.20 1 418 L07 30.80 6 9.00 39.80

30 Ashta 1 dqjkoj ls iyklh 3.00 1 361 L08 42.00 3 4.50 46.50

31 Ashta 1 Hkaojhdyka ls ckt[ksMh 2.50 1 327 L09 35.00 3 4.50 39.50

19.07 9 2670 266.98 26 39.00 305.98

32 Ashta 2 fdYyksn ¼107½ ls[kfu;kiqjk 3.00 1 493 L010 42.00 5 7.50 49.50

33 Ashta 2 Vh 07 ls feVVqiqjk 2.70 1 401 L011 37.80 5 7.50 45.30

34 Ashta 2 cM+[kksyk ls xksMiqjk 6.00 1 387 L012 84.00 4 6.00 90.00

35 Ashta 2 flaxkjpkSjh ls dknw[ksMh 2.00 1 387 L013 28.00 3 4.50 32.50

36 Ashta 2 dUuksn jksM ls fijkuk[ksM+h 2.00 1 321 L014 28.00 2 3.00 31.00

37 Ashta 2 dsjkikuh ls jksykxkao 6.00 1 118 L015 84.00 5 7.50 91.50

21.70 6 2107 303.80 24 36.00 339.80

38 Ichhawar 1 vk;kZ ls ckxu[ksM+k 2.20 1 322 L01 30.80 4 6.00 36.80

39 Ichhawar 1 >j[ksM+k ls flaxkiqjk 2.00 1 259 L02 28.00 2 3.00 31.00

40 Ichhawar 1 ckcfM+;k xkSlkbZ ls cksjnh[kqnZ 4.00 1 156 L03 56.00 6 9.00 65.00

41 Ichhawar 1 ylwfM+;k xksM+h ls beyh[ksM+k 4.10 1 463 L04 57.40 2 3.00 60.40

42 Ichhawar 1 PMRoad ¼vkfcnkckn½ yhyk[kkM+h tksM ls ckeyknM+ 1.90 1 458 L05 26.60 1 1.50 28.10

43 Ichhawar 1 ckeyknM+ ls uoyiqjk 2.00 1 425 L06 28.00 1 1.50 29.50

44 Ichhawar 1 eqvkM+k ls ikaxjh taxy 3.00 1 392 L07 42.00 1 1.50 43.50

45 Ichhawar 1 lseyh tnhn ls eksguiqjuksvkckn 2.50 1 323 L08 35.00 1 1.50 36.50

46 Ichhawar 1 esu jksM ls dksyw[ksM+h 2.70 1 286 L09 37.80 2 3.00 40.80

47 Ichhawar 1 dkY;k nso ls ckywikV 1.10 1 116 L10 15.40 1 1.50 16.90

25.50 10 3200 357.00 21 31.50 388.50

Total

Total

Total
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48 Nasrullaganj 1 [kkik ls ?kqVh 1.50 1 45 L01 21.00 2 3.00 24.00

49 Nasrullaganj 1 cfu;kxkao ls egknso csnjh 2.00 1 248 L02 28.00 3 4.50 32.50

50 Nasrullaganj 1 vehjxat ls ikVrykbZ 3.00 1 452 L03 42.00 5 7.50 49.50

51 Nasrullaganj 1 Vh 26 pdYnh ls chyikVh 2.00 1 395 L04 28.00 4 6.00 34.00

52 Nasrullaganj 1 Vhvks & 1 pdYnh ls lseyikuhtnhn 1.50 1 382 L05 21.00 2 3.00 24.00

53 Nasrullaganj 1 pdYnh ls gkjeÅ 1.90 1 240 L06 26.60 6 9.00 35.60

54 Nasrullaganj 1 vkeM+ks ls lqjbZ <+kck 3.60 1 155 L07 50.40 6 9.00 59.40

55 Nasrullaganj 1 >kyihiyh ls cksjikuh 3.80 1 331 L08 53.20 6 9.00 62.20

56 Nasrullaganj 1 ckcjh ls >kxj 4.00 1 235 L09 56.00 6 9.00 65.00

57 Nasrullaganj 1 Vh 004 ls fiiY;k [kkylk 0.60 1 167 L10 8.40 1 1.50 9.90

23.90 10 2650 334.60 41 61.50 396.10

58 Budhni 1 edksfM+;k ls lbZnxat 2.60 1 332 L01 36.40 5 7.50 43.90

59 Budhni 1 'kkgxat eq[; ekxZ ls u;kiqjk 3.00 1 106 L02 42.00 6 9.00 51.00

60 Budhni 1 'kkgxat &vdksyk ls ukxuiqj 4.50 1 73 L03 63.00 3 4.50 67.50

61 Budhni 1 cksnjk ls uhe[ksM+h 1.50 1 278 L04 21.00 3 4.50 25.50

62 Budhni 1 Mksch ls fcusdk 1.30 1 100 L05 18.20 3 4.50 22.70

63 Budhni 1 nsgjh ls lkseyokM+k 2.40 1 345 L06 33.60 5 7.50 41.10

15.30 6 1234 214.20 25 37.50 251.70

153.12 63 18673 2143.68 222 333.00 2476.68

1 Vidisha 3 lkSfB;k ls eqjokjk 2.75 1 156 - 33.110 6 13.640 46.750

2 Vidisha 3 jaxbZ ls iMfj;kekQh csj[ksMh fcjlk 2.00 2 170

252

T03 24.080 4 9.920 34.000

3 Vidisha 3 To3(N.H.86) ls djS;kgosyh 1.50 1 299 T03 18.060 2 7.440 25.500

4 Vidisha 3 thokthiqj VhykjksM ls vekNkj 1.00 1 306 - 12.040 2 4.960 17.000

Total

Total

Grand Total (Sehore)
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5 Vidisha 3 [kke[ksMk ls tekYnh 1.90 1 268 - 22.876 3 9.424 32.300

6 Vidisha 3 iSjokjk ls iMfj;k igks 3.00 2 285

260

- 36.120 6 14.880 51.000

7 Vidisha 3 vafM;k ls ijl ijlksjk 2.00 2 296

231

- 24.080 4 9.920 34.000

8 Vidisha 3 T01(samsabad road karariya choraha ) ls djbZ 2.30 1 257 - 27.692 4 11.408 39.100

9 Vidisha 3 Nhj[ksMk ls Vksjh 1.50 1 382 - 18.060 2 7.440 25.500

10 Vidisha 3 L140 (pmgsy) ls iks:[ksMh 1.30 1 400 - 15.652 2 6.448 22.100

11 Vidisha 3 'ke'kkckn jkssM ls ef<;kdyka 2.00 1 295 - 24.080 3 9.920 34.000

12 Vidisha 3 lkady[ksM+k[kqnZ ls dpukfj;k 2.50 1 283 - 30.100 4 12.400 42.500

23.75 15 2646 285.950 42 117.800 403.750

13 Gyaraspur 2 NH86 l ss uksybZ 2.00 1 273 24.080 4 9.920 34.000

14 Gyaraspur 2 mgjdksVjk ls Qqjryk 2.50 1 304 30.100 4 12.400 42.500

15 Gyaraspur 2 ekuksjk ls bljkoj 1.50 1 367 18.060 3 7.440 25.500

16 Gyaraspur 2 xqaMbZ ls esgnksu 2.50 1 345 30.100 5 12.400 42.500

17 Gyaraspur 2 ekuksjk ls csj[ksMh 1.50 1 255 18.060 1 7.440 25.500

18 Gyaraspur 2 xqaMbZ ls pd lqesjiqj 1.50 1 369 18.060 3 7.440 25.500

19 Gyaraspur 2 iFkjbZ ls fejxkoyh 3.50 1 426 42.140 4 17.360 59.500

20 Gyaraspur 2 fpjkoVk ls fljlkoyh 2.00 1 179 24.080 4 9.920 34.000

17.00 8 2518 204.680 28 84.320 289.000

21 Gyaraspur 5 iMfj;k ls ofl;k[kkl 1.00 1 400 12.040 2 4.960 17.000

22 Gyaraspur 5 ukSjtk ls yksgjkZ 1.50 1 405 18.060 3 7.440 25.500

23 Gyaraspur 5 yksgjkZ ls lkxksuh 1.50 1 101 18.060 3 7.440 25.500

24 Gyaraspur 5 ofl;k[kkl ls ofl;k[kkdyka 2.00 1 102 24.080 4 9.920 34.000

25 Gyaraspur 5 ef<;knjksbZ ls tkfgnxat 1.00 1 90 12.040 2 4.960 17.000

Total

Total
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26 Gyaraspur 5 ef<;knjksbZ ls vkfcnxat 1.00 1 97 12.040 2 4.960 17.000

27 Gyaraspur 5 iksfu;k ls mljosVj 2.00 1 125 24.080 4 9.920 34.000

28 Gyaraspur 5 ef<;ktkequ ls xEHkhfj;k 1.50 1 206 18.060 3 7.440 25.500

29 Gyaraspur 5 gSnjx< ls ,yNk 3.00 1 313 36.120 4 14.880 51.000

30 Gyaraspur 5 gSnjx< ls ef<;ktkequ 3.00 1 397 36.120 6 14.880 51.000

31 Gyaraspur 5 xEHkhfj;k ls gkrex< 2.00 1 235 24.080 4 9.920 34.000

19.50 11 2471 234.780 37 96.720 331.500

36.50 19 4989 439.460 65 181.040 620.500

32 Nateran 1 lk<sj ls iqjktkxhj 1.40 1 448 - 16.856 3 6.944 23.800

33 Nateran 1 jeiqjkghaxyh ls 'khy[ksM+k 1.00 1 229 - 12.040 2 4.960 17.000

34 Nateran 1 jeiqjkghaxyh ls lkxj 0.60 1 63 - 7.224 1 2.976 10.200

35 Nateran 1 esujksM Vh 07 ls eqjyhgqjh& Qrsgiqj& mefj;k 6.00 3 875 - 72.240 14 29.760 102.000

36 Nateran 1 cjksnkeqjyhgqjh ekxZ ls nkSyriqjk 1.00 1 121 - 12.040 2 4.960 17.000

37 Nateran 1 'ke'kkckn chy[ksM+h yVsjh ekxZ ,y&0119 ls MykikVbZ&
xksfj;k

3.70 2 773 - 44.548 8 18.352 62.900

38 Nateran 1 fiijksnk ls tks/kiqj 1.00 1 352 - 12.040 2 4.960 17.000

39 Nateran 1 [kksgk ls fd'kuiqj 2.00 1 465 - 24.080 4 9.920 34.000

40 Nateran 1 pmgsy ls 'kkgiqj 2.00 1 267 - 24.080 4 9.920 34.000

41 Nateran 1 fcfN;k ls egqvk Mksaxjh 1.25 1 139 - 15.050 2 6.200 21.250

42 Nateran 1 e>sjk ls cj[ksMh vghj 1.00 1 194 - 12.040 2 4.960 17.000

43 Nateran 1 esujksM Vh&08 ls [krk[ksM+h 1.75 1 450 - 21.070 3 8.680 29.750

44 Nateran 1 esujksM Vh&08 ls lkjlh 1.00 1 143 - 12.040 2 4.960 17.000

23.70 16 4519 285.348 49 117.552 402.900

45 Basoda 1 eSuokMk ls jk;[ksMh 3.50 1 120 - 42.140 4 17.360 59.500

Total

Grand Total

Total
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46 Basoda 1 jk;[ksMh ls jeiqjk 2.50 1 189 - 30.100 3 12.400 42.500

47 Basoda 1 grok;k ls :lYyk 2.70 1 139 - 32.508 4 13.392 45.900

48 Basoda 1 ygjkonk ls eqMsuk 2.00 1 293 - 24.080 3 9.920 34.000

49 Basoda 1 eq[; lMd ls ijkljh 4.00 1 49 - 48.160 4 19.840 68.000

50 Basoda 1 eq[; lMd ls djbZ[kqnZ 1.00 1 173 - 12.040 2 4.960 17.000

51 Basoda 1 eq[; lMd ls eMnsojk 1.00 1 362 - 12.040 2 4.960 17.000

52 Basoda 1 ijlkSjk ls gkfeniqj 2.00 1 93 - 24.080 2 9.920 34.000

53 Basoda 1 eq[; lMd ls :isVh 1.00 1 373 - 12.040 1 4.960 17.000

54 Basoda 1 eq[; lMd ls fguksrk 1.50 1 112 - 18.060 2 7.440 25.500

55 Basoda 1 eq[; lMd ls fdjkj[ksMh 0.50 1 334 - 6.020 1 2.480 8.500

56 Basoda 1 eq[; lMd ls Hkkou[ksM+h 4.00 1 226 - 48.160 5 19.840 68.000

25.70 12 2463 - 309.428 33 127.472 436.900

57 Basoda 4 vkVklsej ls cjcVh 4.00 1 166 - 48.160 8 19.840 68.000

58 Basoda 4 eq[; lMd ls tkalh[ksMh 2.00 1 160 - 24.080 4 9.920 34.000

59 Basoda 4 eq[; lMd ls tksalh 2.00 1 36 - 24.080 4 9.920 34.000

60 Basoda 4 eq[; lMd ls xtubZ 2.20 1 498 - 26.488 4 10.912 37.400

61 Basoda 4 clfj;k ls ek/kksiqj[kqnZ 2.00 1 55 - 24.080 4 9.920 34.000

62 Basoda 4 eq[; lMd ls xaHkhjh 1.00 1 194 - 12.040 2 4.960 17.000

63 Basoda 4 djksank[kqnZ ls dSFkksjh 4.00 1 367 - 48.160 8 19.840 68.000

64 Basoda 4 dyk[ksMh ls ddjkonk 1.00 1 149 - 12.040 2 4.960 17.000

65 Basoda 4 eklsj ls dcwyiqj 2.00 1 394 - 24.080 4 9.920 34.000

66 Basoda 4 eq[; lMd ls csybZ 2.00 1 149 - 24.080 2 9.920 34.000

22.20 10 2168 - 267.288 42 110.112 377.400

Total

Total
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67 Basoda 6 eq[; lMd ls ewMjk [kyhy 2.00 1 265 - 24.080 4 9.920 34.000

68 Basoda 6 eq[; lMd ls ihijgwaVk 3.00 1 343 - 36.120 6 14.880 51.000

69 Basoda 6 eq[; lMd ls HklwMk 1.00 1 324 - 12.040 2 4.960 17.000

70 Basoda 6 eq[; lMd ls iBkjhcklkSnk 2.00 1 67 - 24.080 3 9.920 34.000

71 Basoda 6 eq[; lMd ls yyksbZ 1.00 1 491 - 12.040 2 4.960 17.000

72 Basoda 6 eq[; lMd ls cksFkhtkxhj 2.00 1 264 - 24.080 4 9.920 34.000

73 Basoda 6 eq[; lMd ls lukoy 1.00 1 389 - 12.040 2 4.960 17.000

74 Basoda 6 eq[; lMd ls ijlksjk 1.60 1 427 - 19.264 2 7.936 27.200

75 Basoda 6 icbZ ls dejiqj 3.00 1 267 - 36.120 6 14.880 51.000

76 Basoda 6 eq[; lMd ls e<+;k[kqnZ 2.00 1 196 - 24.080 4 9.920 34.000

77 Basoda 6 eq[; lMd ls cuoktkxhj 1.00 1 175 - 12.040 2 4.960 17.000

78 Basoda 6 eq[; lMd ls ekyh[ksM+h 2.10 1 253 - 25.284 4 10.416 35.700

79 Basoda 6 jkm[ksM+h ls dkyhiBkj 3.00 1 63 - 36.120 6 14.880 51.000

24.70 13 3524 - 297.388 47 122.512 419.900

72.60 35 8155 874.104 122 360.096 1234.200

80 Kurwai 1 reksb;k ls cj[ksMk 1.60 1 453 - 19.264 2 7.936 27.200

81 Kurwai 1 djbZcsj[ksMh ls fcyksnk 3.00 1 466 - 36.120 6 14.880 51.000

82 Kurwai 1 befy;k ls lsejktkxhj 2.75 1 141 - 33.110 5 13.640 46.750

83 Kurwai 1 befy;k ls e<htkxhj 3.50 1 465 - 42.140 6 17.360 59.500

84 Kurwai 1 L111 ls dqj;kbZ 1.25 1 320 - 15.050 3 6.200 21.250

85 Kurwai 1 nknwnkj ls iBkjh 2.00 1 262 - 24.080 3 9.920 34.000

86 Kurwai 1 eYgkjx< ls fldanjiqj 0.90 1 180 - 10.836 3 4.464 15.300

87 Kurwai 1 T05 ls fuikfu;k 1.90 1 324 - 22.876 2 9.424 32.300

Total

Grand Total
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88 Kurwai 1 lj[k.Mh ls dy;jkbZ 1.20 1 201 - 14.448 1 5.952 20.400

89 Kurwai 1 dwtk ls 'ks[kfiifj;k 1.00 1 467 - 12.040 0 4.960 17.000

90 Kurwai 1 ohjiqj ls ldksyh 1.00 1 260 - 12.040 2 4.960 17.000

91 Kurwai 1 T06 ls csj[ksMh 1.60 1 370 - 19.264 2 7.936 27.200

92 Kurwai 1 T05 ls ijkljh 2.00 1 324 - 24.080 2 9.920 34.000

93 Kurwai 1 ijkljh ls lj[k.Mh 1.00 1 258 - 12.040 1 4.960 17.000

24.70 14 4491 297.388 38 122.512 419.900

94 Kurwai 5 eksgfu;k[ksMh ls isjkt[ksMh 1.40 1 122 - 16.856 1 6.944 23.800

95 Kurwai 5 L053 ls eksgu[ksMh 1.00 1 226 - 12.040 1 4.960 17.000

96 Kurwai 5 L060 ls uxok;k 1.30 1 260 - 15.652 2 6.448 22.100

97 Kurwai 5 ukg ls HkjhZ 1.50 1 327 - 18.060 4 7.440 25.500

98 Kurwai 5 nrsjk ls lQyh 3.00 1 264 - 36.120 3 14.880 51.000

99 Kurwai 5 mejNk ls fljuksVk 1.50 1 402 - 18.060 2 7.440 25.500

100 Kurwai 5 canzkoBk ls ekykiBkjh 2.50 1 301 - 30.100 5 12.400 42.500

101 Kurwai 5 flej/kku ls cuksg 3.00 1 361 - 36.120 6 14.880 51.000

102 Kurwai 5 canzkoBk ls ddjkoyh 2.00 1 47 - 24.080 4 9.920 34.000

103 Kurwai 5 cuksg ls jef[kfj;k 1.00 1 306 - 12.040 2 4.960 17.000

104 Kurwai 5 esujksM ls nrsjk 2.00 1 554 - 24.080 4 9.920 34.000

20.20 11 3170 - 243.208 34 100.192 343.400

44.90 25 7661 - 540.596 72 222.704 763.300

105 Sironj 1 ipe<h ls iz-ea-xzk-l-&cyjkeiqj 2.50 1 126 30.100 4 12.400 42.500

106 Sironj 1 [kkuiqj ls iz-ea-xzk-l-&egw 1.50 1 130 18.060 2 7.440 25.500

107 Sironj 1 dkadj[ksMhdyk ls fljksat&cSjfl;k ekxZ 0.60 1 209 7.224 1 2.976 10.200

Total

Total

Grand Total
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108 Sironj 1 dusjk ls iz-ea-xzk-l-&usdku 4.00 1 302 48.160 9 19.840 68.000

109 Sironj 1 xaxk[ksMh ls fljksat&cSjfl;k ekxZ 1.20 1 294 14.448 3 5.952 20.400

110 Sironj 1 dBkSfr;k ls fljksat&cklksnk ekxZ 1.50 1 228 18.060 2 7.440 25.500

111 Sironj 1 fo'ksiqj ls dBksfr;k 1.00 1 494 12.040 1 4.960 17.000

112 Sironj 1 mefj;k ls fljksat&cklksnk ekxZ 3.00 1 120 36.120 4 14.880 51.000

113 Sironj 1 mej[ksMh ls iz-ea-xzk-l-&beykuh 1.00 1 311 12.040 2 4.960 17.000

114 Sironj 1 Nhih[ksMh ls fljksat&cklksnk ekxZ 1.20 1 112 14.448 2 5.952 20.400

115 Sironj 1 Nhih[ksMh ls fljksat&cklksnk ekxZ 1.20 1 113 14.448 2 5.952 20.400

116 Sironj 1 eksrhx< ls [kke[ksMk 1.20 1 113 14.448 2 5.952 20.400

117 Sironj 1 pqfu;k[kksg ls iz-e-xzk-l- 1.50 1 114 18.060 2 7.440 25.500

118 Sironj 1 Hkkm[ksMh ls fljksat&dqjokbZ ekxZ 1.00 1 318 12.040 1 4.960 17.000

119 Sironj 1 HkVkVksjk ls HkVksyh 1.00 1 371 12.040 1 4.960 17.000

23.40 15 3355 281.74 38 116.06 397.80

120 Sironj 2 n'kjFk[ksMh ls Hkkstw[ksMh 1.00 1 253 12.040 2 4.960 17.000

121 Sironj 2 foJkeiqj ls fljksat&vkjksu ekxZ 3.00 1 442 36.120 3 14.880 51.000

122 Sironj 2 lqesjiqj ls Hkxoariqj&vkuaniqj ekxZ 2.00 1 249 24.080 1 9.920 34.000

123 Sironj 2 :ink[ksMh ls fljksat&vkjksu ekxZ 3.00 1 235 36.120 3 14.880 51.000

124 Sironj 2 ?kqfj;k[ksMh ls fljksat&vkjksu ekxZ 1.00 1 163 12.040 1 4.960 17.000

125 Sironj 2 [kuk[ksMh ls fljksat&vkjksu ekxZ 3.00 1 168 36.120 5 14.880 51.000

126 Sironj 2 cdsuk ls jrucjhZ 3.00 1 457 36.120 5 14.880 51.000

127 Sironj 2 efy;k[ksMh ls fljksat&vkjksu ekxZ 1.50 1 315 18.060 1 7.440 25.500

128 Sironj 2 fguksfr;k ls Hkxoariqj 0.60 1 29 7.224 0 2.976 10.200

129 Sironj 2 gjxuk[ksMh ls iBsjkcqjgku 1.00 1 72 12.040 2 4.960 17.000

Total
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130 Sironj 2 iBsjkcqjgku ls ghjkiqj 2.50 1 329 30.100 0 12.400 42.500

21.60 11 2712 260.06 23 107.14 367.20

45.00 26 6067 541.80 61 223.20 765.00

131 Lateri 1 muklhdyk ls vEgkbZ 1.50 1 451 - 18.060 3 7.440 25.500

132 Lateri 1 muklhdyk ls [kqjekckn 2.00 1 25 24.080 4 9.920 34.000

133 Lateri 1 muklhdyk ls HkhykckoM+h 0.50 1 75 6.020 1 2.480 8.500

134 Lateri 1 ih,eth,lok; ls vyhx<+ 1.00 1 56 12.040 2 4.960 17.000

135 Lateri 1 ,y- vks 78 ls vehjxat 1.50 1 273 - 18.060 3 7.440 25.500

136 Lateri 1 cj[ksM+knso ls dkyknso 2.00 1 394 24.080 4 9.920 34.000

137 Lateri 1 ,y-vks- 84 ls equheiqj 2.00 1 433 - 24.080 4 9.920 34.000

138 Lateri 1 ukjk;.k[ksM+k ls dkyknso 0.50 1 220 6.020 1 2.480 8.500

139 Lateri 1 ih,eth,lok; ls ckekSjh 1.50 1 412 - 18.060 3 7.440 25.500

140 Lateri 1 vyhxat ls uSuokl[kqnZ 0.50 1 167 6.020 1 2.480 8.500

141 Lateri 1 ,y- vks 2 ls [kSj[ksMh 1.00 1 499 - 12.040 2 4.960 17.000

142 Lateri 1 ih,eth,lok; ls fljktuxj 1.50 1 338 18.060 3 7.440 25.500

143 Lateri 1 eksguiqj[kqnZ ls uSuokl[kqnZ 2.00 1 286 24.080 4 9.920 34.000

144 Lateri 1 vkuaniqj ls dksykiqjk 3.00 1 396 - 36.120 6 14.880 51.000

145 Lateri 1 MksaM[ksMk ls dksyq[ksMh 1.00 1 101 - 12.040 2 4.960 17.000

146 Lateri 1 eq[; lMd ls f[kfj;k[ksMk 1.50 1 281 - 18.060 3 7.440 25.500

23.00 16 4407 276.920 46 114.080 391.000

147 Lateri 3 eq[; lM+d ls jrux<+ 2.00 1 213 24.080 4 9.920 34.000

148 Lateri 3 eM[kks ls uSuokldyk 3.00 1 103 - 36.120 6 14.880 51.000

149 Lateri 3 [kyhyiqj ls fljksat yVsjh ekxZ 2.00 1 252 24.080 4 9.920 34.000

150 Lateri 3 vyhuxj ls pkaniqj 1.00 1 184 12.040 2 4.960 17.000

Total

Grand Total
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151 Lateri 3 cyjkeiqj ls pairiqj 2.00 1 118 24.080 4 9.920 34.000

152 Lateri 3 cj[ksMk /kks"kh ls jkeiqj 1.00 1 81 - 12.040 2 4.960 17.000

153 Lateri 3 lsejkes/kukFk ls nkSyriqjk 3.00 1 368 - 36.120 6 14.880 51.000

154 Lateri 3 lsejkes/kukFk ls ljhQiqj 2.50 1 168 - 30.100 5 12.400 42.500

155 Lateri 3 [ksj[ksMh ls 'kjhQiqj 2.00 1 69 24.080 4 9.920 34.000

156 Lateri 3 cgsMkcjhZ ls 'ke'kkckn jksM 2.00 1 157 24.080 4 9.920 34.000

20.50 10 1713 246.820 41 101.680 348.500

43.50 26 6120 523.740 87 215.760 739.500

289.95 162 40157 3490.998 498 1438.152 4929.150

1 gks'kaxkckn 1 esgjk?kkV ls gksfj;kihij 0.53 1 290 L 078 7.95 1 3.00 10.95

2 gks'kaxkckn 1 ,l,p&22 ls fnoyk[ksM+h 1.60 1 498 L 075 24.00 2 3.00 27.00

3 gks'kaxkckn 1 rokiqy ls cM+ksfn;k[kqnZ 0.85 1 417 L 025 12.75 2 3.00 15.75

4 gks'kaxkckn 1 yksgfj;k ls XokM+h[kqnZ 0.73 1 419 L 077 10.95 1 1.50 12.45

5 gks'kaxkckn 1 bVkjlh ejksM+k ls dkanb ZfgEer 1.40 1 284 L 026 21.00 1 4.50 25.50

6 gks'kaxkckn 1 bVkjlh ejksM+k ls lkseyokM+kdyka 1.90 1 462 L 031 28.50 3 7.50 36.00

7 gks'kaxkckn 1 bVkjlh ejksM+k ls fiifj;k[kqnZ 2.50 1 182 L 030 37.50 2 6.00 43.50

8 gks'kaxkckn 1 ukuik ls dwYgkM+k 1.70 1 364 L 071 25.50 3 4.50 30.00

9 gks'kaxkckn 1 eksgkjh ls [ksM+h vfgj 3.00 1 237 L 051 45.00 3 4.50 49.50

10 gks'kaxkckn 1 bVkjlh Mksyfj;k fVxfj;k ls eksQkM+k 2.00 1 209 L 046 30.00 1 1.50 31.50

11 gks'kaxkckn 1 gks'k& gjnk jksM ls uksgj 2.20 1 305 L 059 33.00 1 1.50 34.50

12 gks'kaxkckn 1 ,u,p&69 mUnzk[ksMh ls fj/kkSM+k[ksM+k 1.15 1 200 L 039 17.25 2 6.00 23.25

13 gks'kaxkckn 1 irybZ[kqnZ ls iyklh 1.83 1 363 L 073 27.45 2 3.00 30.45

14 gks'kaxkckn 1 gks'k& gjnk jksM ls irybZ[kqnZ 1.10 1 788 L 057 16.50 1 1.5 18.00

Grand Total

Grand Total (Vidisha)

Total

Hoshangabad
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22.49 14 5018 337.35 25 51.00 388.35

15 ckcbZ 1 lkaxk[ksM+kdyka ls ckykHksaV 3.50 1 477 L 053 52.50 7 19.00 71.50

16 ckcbZ 1 ekaxjksy ls /kkulh 3.30 1 441 L 076 49.50 5 19.00 68.50

17 ckcbZ 1 chdksj ls vgkj[ksM+k 3.50 1 325 L 057 52.50 8 15.00 67.50

18 ckcbZ 1 cq/kuh iFkfj;k ekxZ ls cu[ksM+h 2.50 1 390 L 058 37.50 4 9.00 46.50

19 ckcbZ 1 vkjh chdksjh jksM ls rep: 2.50 1 480 L 061 37.50 3 8.00 45.50

20 ckcbZ 1 cNokM+k ls vke[ksM+h 1.50 1 168 L 066 22.50 2 3.00 25.50

21 ckcbZ 1 cNokM+k ls ikatjk[kqnZ 1.00 1 294 L 064 15.00 2 11.50 26.50

22 ckcbZ 1 ljkZdsljh ls ihijikuh 1.00 1 317 L 067 15.00 2 11.50 26.50

23 ckcbZ 1 f[kfM+;k ls ekYguokM+k 3.50 1 171 L 069 52.50 4 9.50 62.00

24 ckcbZ 1 f[kfM+;k ls tkewfu;k 2.00 1 433 L 023 30 1 1.50 31.50

24.30 10 3496 364.50 38 107.00 471.50

25 dslyk 1 cVdqb ls Nhih[kkik 5.00 1 213 L 040 75.00 8 30.00 105.00

26 dslyk 1 lkseyokMk [kqnZ ls [kkik 3.00 1 109 L 081 45.00 5 24.00 69.00

27 dslyk 1 bVkjlh /kjedqMha ls Nhjikuh 2.90 1 180 L 078 43.50 11 47.50 91.00

28 dslyk 1 bVkjlh /kjedqMha ls yks/kMha[kqnZ 1.40 1 196 L 074 21.00 4 9.00 30.00

29 dslyk 1 bVkjlh /kjedqMha ls dqDMh 1.90 1 173 L 066 28.50 7 32.00 60.50

30 dslyk 1 dksgnk ls jka>h 8.50 3 461 T05 127.50 11 41.00 168.50

22.70 8 1332 340.50 46 183.50 524.00

31 lksgkxiqj 1 lksgkxiqj jsiqjk ls Hkft;k<kuk 2.00 1 374 L 065 30.00 6 9.00 39.00

32 lksgkxiqj 1 lksgkxiqj jsiqjk ekxZ ls lqdjh 1.50 1 269 L 066 22.50 3 4.50 27.00

33 lksgkxiqj 1 lwdjh ls eudokM+k 2.00 1 116 L 089 30.00 2 6.00 36.00

34 lksgkxiqj 1 lksgkxiqj lksuiqj ls Mw.Mknsg 1.50 1 452 L 067 22.50 3 4.50 27.00

35 lksgkxiqj 1 Mq.Mknsg ls xksguknsg 5.50 3 805 L 090 82.50 6 9.00 91.50

Total

Total

Total
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36 lksgkxiqj 1 lksgkxiqj lksuiqj jksM ls fl;kj[ksM+k 6.00 3 898 L 068 90.00 6 9.00 99.00

37 lksgkxiqj 1 lksgkxiqj lksuiqj ls xkSM+h ejdk<kuk 2.00 1 252 L 069 30.00 5 7.50 37.50

38 lksgkxiqj 1 iksMh csnh ls ftjZu ekxZ 1.00 1 116 L 049 15.00 1 3.00 18.00

39 lksgkxiqj 1 lksgkxiqj lksuiqj ls Mw.Mk[kkik 2.00 1 477 L 071 30.00 3 4.50 34.50

23.50 13 3759 352.50 35 57.00 409.50

40 lksgkxiqj 2 lksgkxiqj jsok ou[ksMh ekxZ ls <kuk 1.50 1 377 L 022 22.50 1 1.50 24.00

41 lksgkxiqj 2 lksgkxiqj jsokcu[ksM+h ekxZ ls lw[kk[ksM+h 1.00 1 447 L 024 15.00 1 1.50 16.50

42 lksgkxiqj 2 lksgkxiqj jsokcu[ksM+h ekxZ ls xkSjhxkao 0.70 1 361 L 027 10.50 2 3.00 13.50

43 lksgkxiqj 2 lksgkxiqj jsokcu[ksM+h ekxZ ls y[kuiqj 3.00 2 465 L 085 45.00 6 25.00 70.00

44 lksgkxiqj 2 'kksHkkiqj jsokcu[ksM+h ekxZ ls lks<+jk 1.50 1 340 L 030 22.50 3 4.50 27.00

45 lksgkxiqj 2 'kksHkkiqj jsokcu[ksM+h ekxZ ls xtubZ 3.00 1 423 L 032 45.00 1 3.00 48.00

46 lksgkxiqj 2 'kksHkkiqj HkVxkao ekxZ ls /kwj[ksM+h 2.00 1 296 L 034 30.00 1 3.00 33.00

47 lksgkxiqj 2 'kksHkkiqj HkVxkao ekxZ ls f[kekjk 1.00 1 371 L 035 15.00 3 4.50 19.50

48 lksgkxiqj 2 'kksHkkiqj ekNk ¼HkVxkao½ ekxZ ls enuiqj 3.00 1 275 L 038 45.00 3 4.50 49.50

49 lksgkxiqj 2 'kksHkkiqjekNk vtsjk ls vkVkJh ekxZ 1.50 1 217 L 040 22.50 2 3.00 25.50

50 lksgkxiqj 2 xqje[ksM+h ikeyh ekxZ ls y[kuiqj 1.00 1 354 L 077 15.00 3 4.50 19.50

51 lksgkxiqj 2 xqje[ksM+h ikeyh ekxZ ls dfV;k[kkik 3.00 1 315 L 078 45.00 5 15.00 60.00

22.20 13 4241 333.00 31 73.00 406.00

45.70 26 8000 685.50 66 130.00 815.50

52 fiifj;k 1 jkeiqj ngyokM+k jksM ls vkyhokM+k 1.25 1 160 L 050 20.00 3 18.00 38.00

53 fiifj;k 1 jkeiqj ngyokM+k jksM ls [kSjh[kqnZ 1.00 1 364 L 049 14.00 2 3.00 17.00

54 fiifj;k 1 ihMCY;wMh jksM egyokM+k ls ?kqjsyk 2.00 1 306 L 036 30.00 4 10.00 40.00

55 fiifj;k 1 ihMCY;wMh jksM ls iMj[kk 1.50 1 345 L 039 23.00 1 3.00 26.00

56 fiifj;k 1 lsejhja/khj ls ftukSjk 4.25 2 785 L 042 76.00 4 25.00 101.00

Total

Total

Grand Total
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57 fiifj;k 1 leukiqj ls x<+jkSyh 4.00 1 196 L 032 65.00 4 10.00 75.00

58 fiifj;k 1 lqjsykfd'kksj ls cq/kuh 2.00 1 396 L 035 30.00 1 26.00 56.00

59 fiifj;k 1 ljkZ ls Hkwpky 2.50 1 235 L 052 30.00 1 2.50 32.50

60 fiifj;k 1 lqjsykdyka ls dtjkSVk 1.50 1 275 L 021 22.00 3 30.00 52.00

61 fiifj;k 1 cuokjh ls ukgjokM+k 1.25 1 484 L 059 18.00 1 2.00 20.00

62 fiifj;k 1 rjksudyka ls mefj;k 2.50 1 255 L 082 35.00 2 20.00 55.00

23.75 12 3801 363.00 26 149.50 512.50

63 fiifj;k 2 ipeM+h jksM ls ijkZlikuh 16.00 1 132 L 065 230.00 12 90.00 320.00

64 fiifj;k 2 lwiMksaxj ls pwjuh 1.00 1 115 L 071 14.00 3 25.00 39.00

65 fiifj;k 2 nsuok unh ¼Hkwjk Hkxr½ ls ukafn;k 4.00 1 346 L 072 60.00 6 50.00 110.00

66 fiifj;k 2 ukafn;k ls fcuksjk 3.00 1 200 L 070 45.00 4 50.00 95.00

24.00 4 793 349.00 25 215.00 564.00

47.75 16 4594 712.00 51 364.50 1076.50

67 cu[ksMh 1 dksBjh ls {khjikuh 1.80 1 246 L 038 27.90 1 2.00 29.90

68 cu[ksMh 1 Nkrsj ls nsojh 1.60 1 203 L 082 24.80 5 14.00 38.80

69 cu[ksMh 1 twukokuh ls Nkrsj 3.50 1 390 L 081 54.25 2 4.00 58.25

70 cu[ksMh 1 ngyokM+kdyka ls ngyokM+k[kqnZ 1.40 1 486 L 043 21.70 3 44.00 65.70

71 cu[ksMh 1 cu[ksM+h /kM+koiM+ko ls f>fj;k 2.60 1 184 L 036 42.90 4 58.50 101.40

72 cu[ksMh 1 Mksyuh ls /kM+koiM+ko 6.60 1 304 L 078 102.3 9 53.00 155.30

73 cu[ksMh 1 u;kxkao ls ?kks?kjheêk 3.00 1 270 L 077 46.50 3 7.00 53.50

74 cu[ksMh 1 guksfr;k ls dksMk iMjbZ 2.10 1 355 L 079 32.55 3 7.00 39.55

22.60 8 2438 352.90 30 189.50 542.40

75 flouhekyok 1 [kkjnk jksM ls uheuiqj 2.00 1 306 L 026 30.00 3 23.00 53.00

Total

Total

Grand Total

Total
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76 flouhekyok 1 gFkukiqj jksM ls thtyokM+k 2.00 1 191 L 039 30.00 5 28.00 58.00

77 flouhekyok 1 gFkukiqj ls mjkjh 1.00 1 406 L 040 15.00 2 10.00 25.00

78 flouhekyok 1 f>Yyk; ls >kxj 1.50 1 201 L 107 22.00 5 15.00 37.00

79 flouhekyok 1 ,l ,p &15 ls /kkeuh ¼lsejhja/khj ls ftukSjk½ 2.10 1 363 L 023 31.00 2 10.00 41.00

80 flouhekyok 1 pUnokM+k ls euokM+k 1.00 1 275 L 022 15.00 1 2.00 17.00

81 flouhekyok 1 gFkukiqj jksM ls xkSM+h[kjkj 2.00 1 307 L 045 30.00 4 7.00 37.00

82 flouhekyok 1 xksMh[kjkj ls vkxjk[kqnZ 1.00 1 180 L 118 16.00 3 50.00 66.00

83 flouhekyok 1 gFkukiqj ls ihiycsj 4.00 1 284 L 046 64.00 10 38.00 102.00

84 flouhekyok 1 ckcjh jksM ls gjlwy 3.00 1 344 L 055 45.00 5 16.00 61.00

85 flouhekyok 1 Hksyk jksM ls jtkSjk[kqnZ 3.00 1 396 L 065 46.00 6 25.00 71.00

86 flouhekyok 1 yksgfj;k ls ijfV;k 1.00 1 116 L 122 16.00 2 10.00 26.00

23.60 12 3369 360.00 48 234.00 594.00

87 flouhekyok 2 LVsV gkbZos cSrwy bUnkSj ls vkekdVkjk 2.00 1 208 L 114 30.00 4 12.00 42.00

88 flouhekyok 2 flouhekyok lkej/kk jksM ls eksj~;k 4.00 1 182 L 090 60.00 8 25.00 85.00

89 flouhekyok 2 ygh ls lkej/kk 8.00 1 488 T 08 120.00 10 35.00 155.00

90 flouhekyok 2 chtekuh ls MkaMhokM+k 2.00 1 345 L 085 30.00 9 21.00 51.00

91 flouhekyok 2 [kdjkiqjk ls csjk[ksM+h 1.00 1 403 L 070 17.00 2 8.00 25.00

92 flouhekyok 2 [kdjkiqjk jksM ls eksguiqj 2.50 1 262 L 071 52.00 5 12.00 64.00

93 flouhekyok 2 cksjdq.Mk ls cUMh ekxZ 3.00 1 362 L 074 42.00 5 25.00 67.00

22.50 7 2250 351.00 43 138.00 489.00

46.10 19 5619 711.00 91 372.00 1083.00

231.64 101 30497 3503.75 347 1397.50 4901.25

1 gjnk 1 tkeyh mckjh ls esujksM 0.50 1 478 T-06 7.57 3 5.05 12.62

Total

Total

Grand Total

Grand Total(Hoshangabad)

Harda



No.

Cost

(Rs. in

lacs)

1 2 3 4 5 6 7 8 9 10 11 12

Cost of the

Road

(Rs. in lacs)

CD

Length

(in Km.)

Total Cost

(Rs. in lacs)
S. No.

Total

Population

Benefited

Link

Route No.
Block

Cluster

No.
Name of Road

Total no. of

village

Benefited

2 gjnk 1 gafM;k esujksM ls fjNkfM;k 1.30 1 33 T-10 21.63 4 5.88 27.51

3 gjnk 1 mMkok ls esujksM 0.30 1 175 T-06 4.91 1 1.47 6.38

4 gjnk 1 uojaxiqjk ls lksurykbZ 2.00 1 201 L-48 29.23 4 7.16 36.39

5 gjnk 1 Hkheiqjk ls phjk[kku 1.00 1 123 L-60 16.36 5 7.35 23.71

6 gjnk 1 >kMik ls uhyx<+ eky 2.40 1 172 T-06 32.84 6 11.38 44.22

7 gjnk 1 vkyuiqj ls ujflax[ksM+h 2.00 1 9 L-23 32.31 7 18.10 50.41

8 gjnk 1 exj/kk esujksM ls fcjtk[ksMh 0.60 1 221 T-04 9.69 3 4.41 14.10

9 gjnk 1 fnudjiqjk ls fttxkao [kqnZ 1.00 1 44 T-04 15.32 3 5.05 20.37

10 gjnk 1 vejkiqjk ls esujksM 0.80 1 53 L-45 13.70 4 7.16 20.86

11 gjnk 1 eluxkao esujksM ls xkMxh 1.50 1 36 T-05 24.67 3 4.41 29.08

12 gjnk 1 vtukl jS;r ls vtukl [kqnZ 2.00 1 493 L-57 28.15 4 6.52 34.67

13 gjnk 1 eq[; ekxZ xkMjkiqj lsB 1.40 1 79 T-05 20.08 4 5.88 25.96

16.80 13 2117 256.46 51 89.82 346.28

14 fVejuh 1 tksxh[ksMk ls diklh 1.30 1 346 L-41 23.53 5 7.35 30.88

15 fVejuh 1 >kMchMk ls Mksax 6.00 1 114 L-51 90.34 15 96.90 187.24

16 fVejuh 1 lU;klk ls [kksM;k[ksMh 2.00 1 98 L-26 34.46 6 8.82 43.28

17 fVejuh 1 dkljuh ls flaxuiqj 3.00 1 486 L-52 54.74 14 21.38 76.12

18 fVejuh 1 u;kxkao ls pqjuh 3.00 1 35 L-11 46.59 10 24.43 71.02

19 fVejuh 1 rtiqjk jksM ls jUgkbZ[kqnZ 1.50 1 34 L-01 21.21 4 5.88 27.09

20 fVejuh 1 'ke'kku ?kkV ls ihiY;kekQh 0.50 1 25 L-47 9.73 1 1.47 11.20

21 fVejuh 1 fNikusj jksM ls phpksV 2.50 1 17 L-01 35.38 7 13.49 48.87

22 fVejuh 1 xksnkxkao dyk ls ekFkuh 4.00 1 15 L-01 137.36 5 15.44 152.80

23 fVejuh 1 lkSrkMk ls ik;yh 1.50 1 8 L-37 25.29 5 12.88 38.17

Total
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24 fVejuh 1 pkj[ksMk ls xqjkj[ksMk 4.00 1 9 T-05 75.73 9 17.50 93.23

29.30 11 1187 554.36 81 225.54 779.90

25 f[kjfd;k 1 igVdyk ls ikVyh 2.70 1 14 T-08 34.25 9 21.25 55.50

26 f[kjfd;k 1 Hkojikuh ls Hkheiqjk edMkbZ jksM 0.90 1 230 L-47 15.30 4 15.69 30.99

27 f[kjfd;k 1 pkSdh ls gluiqjk 0.30 1 82 T-07 5.40 1 1.47 6.87

28 f[kjfd;k 1 pk:ok eksjx<h jksM ls tkeqfu;k <kuk 1.60 1 290 T-09 20.63 5 10.45 31.08

29 f[kjfd;k 1 VseykckMh esujksM ls 'kksHkkiqj 0.70 1 437 T-12 8.81 3 5.64 14.45

30 f[kjfd;k 1 VseykckMh esujksM ls [ksMheky 1.20 1 332 T-12 16.64 3 4.41 21.05

31 f[kjfd;k 1 iVkYnk ls ckjkukyk 4.00 1 107 T-03 47.65 20 40.60 88.25

32 f[kjfd;k 1 lksuiqj ls fndikyiqj 1.30 1 58 L-27 16.28 3 17.40 33.68

33 f[kjfd;k 1 [kqVoky ls egsUnzxkao 2.20 1 202 L-24 28.56 6 67.91 96.47

34 f[kjfd;k 1 exj/kk ls jruiqj 0.70 1 223 T-02 12.23 2 81.47 93.70

35 f[kjfd;k 1 [kqfn;k eksjx<h ekxZ ls yQkax<kuk 1.00 1 452 T-11 13.01 5 7.99 21.00

36 f[kjfd;k 1 eqgky ljdwyj ls gluiqjk 0.50 1 430 T-13 7.12 2 4.22 11.34

37 f[kjfd;k 1 vrjkfy;k ls dky/kM 2.10 1 80 L-39 26.52 3 5.69 32.21

38 f[kjfd;k 1 egR;k[ksMh ls igVdyk 2.70 1 21 T-09 35.87 8 20.21 56.08

39 f[kjfd;k 1 egyiqjk nekeh ls lksuiqjk 4.90 1 12 T-09 60.07 8 14.32 74.39

40 f[kjfd;k 1 gFkuksjh jS;r ls pk:ok 2.25 1 15 T-09 28.44 8 13.04 41.48

41 f[kjfd;k 1 fcpiqjh jS;r ls Hkxokuiqjk 2.00 1 212 T-06 26.93 7 25.27 52.20

31.05 17 3197 403.71 97 357.03 760.74

77.15 41 6501 1214.53 229 672.39 1886.92

1 HkSalnsgh 1 xksjsxkao ls ukanzk 2.00 1 243 L096 28.00 5 10.00 38.00

2 HkSalnsgh 1 ckuwj ls ?kksrjk<kuk 2.00 1 166 L054 28.00 7 10.50 38.50

Total

Total

Grand Total(Harda)

Betul
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3 HkSalnsgh 1 ikjMh ls ckjkZlk;xksgku 1.00 1 136 L088 14.00 3 4.50 18.50

5.00 3 545 70.00 15 25.00 95.00

4 vkBusj 1 /kk:y ls ikV ¼o-xzk½ MCY;w-ch-,e- 4.30 1 379 T03 L047 60.00 4 18.00 78.00

5 vkBusj 1 eksju<kuk ls lqdok 2.00 1 110 T03 L034 28.00 2 14.00 42.00

6 vkBusj 1 vkBusj& fgMyh ls xkjknsgh 3.00 1 249 T03 L031 42.00 8 25.00 67.00

9.30 3 738 130.00 14 57.00 187.00

7 ?kksM+kMksxjh 1 HkrksM+h ls fu'kku o-xzk- 8.00 1 238 L022 112.00 0.00 112.00

8 ?kksM+kMksxjh 1 HkrksM+h ls frrk[ksM+k o-xzk- 3.00 1 164 L021 42.00 6 16.50 58.50

9 ?kksM+kMksxjh 1 jkeiqj ls ?kks?kjh o-xzk- 8.00 1 230 L023 112.00 11 27.00 139.00

10 ?kksM+kMksxjh 1 xkrk[ksM+k ls tqvk>j ou xzke 2.50 1 167 L0249 35.00 10 15.00 50.00

11 ?kksM+kMksxjh 1 jks>M+k ls chtknsgh 1.50 1 163 L051 21.00 4 6.00 27.00

12 ?kksM+kMksxjh 1 jktsxko[kkik ls czkºe.kokM+k 2.00 1 158 L044 28.00 4 10.00 38.00

25.00 6 1120 350.00 35 74.50 424.50

13 'kkgiqj 1 dkaVkokM+h ls f>Yik 2.50 1 241 L050 35.00 4 11.50 46.50

14 'kkgiqj 1 fufe;k ls cqM+hekbZ 5.70 1 150 L069 80.00 10 26.00 106.00

15 'kkgiqj 1 Vkaxukeky ls VkaxukjS;r 1.50 1 180 L072 21.00 3 10.00 31.00

16 'kkgiqj 1 Vsejkeky ls VsejkjS;r 1.50 1 181 L057 21.00 4 11.50 32.50

17 'kkgiqj 1 Mkcjh rkje[ksM+k ls lkaofjnk 4.00 1 192 L089 56.00 10 26.00 82.00

18 'kkgiqj 1 dqIik ls cksM+jS;r 8.00 1 241 L078 112.00 20 63.00 175.00

19 'kkgiqj 1 vkj-Mh- lkriqjk ls csgjkiqjk 1.50 1 192 L090 21.00 4 11.50 32.50

24.70 7 1377 346.00 55 159.50 505.50

20 fppkSyh 1 pwukgtwjh ls pdpwukgtwjh 1.50 1 128 L044 21.00 1 7.00 28.00

21 fppkSyh 1 dukjh ls nsoBku 10.00 1 170 L064 140.00 12 18.00 158.00

22 fppkSyh 1 dukjh jksM ls eksguiqjk 2.00 1 123 L063 28.00 2 3.00 31.00

Total

Total

Total

Total
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13.50 3 421 189.00 15 28.00 217.00

23 Hkheiqj 1 dqVaxk ls M<kjh jS;r 1.50 1 330 L115 21.00 3 4.50 25.50

24 Hkheiqj 1 pd<kuk jS;r ls Mks<jk jS;r 3.00 1 313 L095 42.00 5 7.50 49.50

25 Hkheiqj 1 fgMyh ls jksguh[ksM+k 1.50 1 245 L075 21.00 3 15.50 36.50

26 Hkheiqj 1 fpYykSj nkethiqjk jksM ls fVifjax 1.50 1 133 L081 21.00 4 11.50 32.50

7.50 4 1021 105.00 15 39.00 144.00

27 izHkkriV~Vu 1 eklksn ls Mksaxjiqj 2.80 1 L036 39.00 4 16.50 55.50

28 izHkkriV~Vu 1 ok;xkao ls iksgj 3.30 1 L064 46.00 1 2.50 48.50

29 izHkkriV~Vu 1 fodsV?kkV ls xkSukiqj 1.00 1 441 L030 14.00 0.00 14.00

30 izHkkriV~Vu 1 xkSukiqj ls ekysxkao 4.00 1 L031 56.00 3 7.00 63.00

31 izHkkriV~Vu 1 jk;vkeyk ls ehjkiqj 2.00 1 468 L068 28.00 3 7.00 35.00

32 izHkkriV~Vu 1 ekysxko ls ikuf>jh 3.90 1 L032 55.00 0.00 55.00

33 izHkkriV~Vu 1 xjOgk ls nsoMksaxjh 4.00 1 L057 56.00 2 4.75 60.75

21.00 7 909 294.00 13 37.75 331.75

34 vkeyk 1 cksjnsgh ls Hk;kokM+h 2.50 1 486 L028 35.00 3 4.50 39.50

35 vkeyk 1 dqV[ksM+h ls fn;keÅ 2.00 1 489 L052 28.00 3 4.50 32.50

36 vkeyk 1 VhdkcjhZ ls [kkaMsfiifj;k 4.50 1 775 L026 63.00 8 12.00 75.00

37 vkeyk 1 cksjnsgh dyes'ojk ls utjiqj 2.00 1 353 L074 28.00 2 3.00 31.00

38 vkeyk 1 eksj[kk ls [kkik 2.50 1 333 L039 35.00 3 4.50 39.50

39 vkeyk 1 [kkik ls dq.MbZ 1.50 1 117 L040 21.00 2 3.00 24.00

40 vkeyk 1 vkeyk&Bkuh ls f[kM+dh [kqnZ 1.50 1 430 L057 21.00 3 4.50 25.50

41 vkeyk 1 Bkuh ls ckspuokM+h 1.00 1 388 L078 14.00 2 3.00 17.00

42 vkeyk 1 cksM+[kh ls /kkSmlkjk 2.00 1 387 L075 28.00 3 4.50 32.50

43 vkeyk 1 ykykokM+h ls iksgh 2.50 1 121 L062 35.00 3 4.50 39.50

Total

Total

Total
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22.00 10 3879 308.00 32 48.00 356.00
44 cSrwy 1 pkjou ls gkFkhfMaxj 1.00 1 452 L068 14.00 0.00 14.00

45 cSrwy 1 c?kksyh ckjOgh jksM ls tksM+D;k 1.00 1 427 L071 14.00 1 1.50 15.50

46 cSrwy 1 cksFkhfl;kj ls ek.Mok 1.00 1 417 L087 14.00 2 3.00 17.00

47 cSrwy 1 cksjhdkl tksM+ ls lkyktZqu 3.00 1 379 L080 42.00 6 9.00 51.00

48 cSrwy 1 ckjOgh ls Mks<jkeksgj 3.00 1 296 L063 42.00 8 14.00 56.00

49 cSrwy 1 cSrwy& vkBusj ls ?kqVhx<+ 6.00 1 443 L077 84.00 8 14.00 98.00

50 cSrwy 1 jk-jk- 69 ls guksfr;k 1.00 1 299 L051 14.00 2 3.00 17.00

51 cSrwy 1 HkjdkokM+h ls [kkukiqj 3.00 1 112 L073 42.00 6 10.00 52.00

52 cSrwy 1 flaxuokM+h ls cVkek 1.00 1 278 L044 14.00 3 4.50 18.50

53 cSrwy 1 vk:y ls tVkeiqj 1.00 1 181 L046 14.00 3 4.50 18.50

54 cSrwy 1 ik<j[kqnZ ls MksD;k 2.00 1 402 L106 28.00 2 3.00 31.00

23.00 11 3686 322.00 41 66.50 388.50

55 eqyrkbZ 1 jk-jk- 69 ls [kkik ¼ckuwj½ 2.00 1 303 L078 28.00 3 7.50 35.50

56 eqyrkbZ 1 dkUgk[kkik jksM ls meucsgjk 3.00 1 400 L094 42.00 3 7.50 49.50

57 eqyrkbZ 1 lkbZ[ksM+k ls lseyk 3.00 1 147 L084 42.00 4 10.00 52.00

58 eqyrkbZ 1 tkexko ls rkcyk 3.00 1 231 L083 42.00 5 9.50 51.50

59 eqyrkbZ 1 [ksM+hdksVZ ls lksu[ksM+h 1.50 1 482 L091 21.00 3 7.50 28.50

60 eqyrkbZ 1 ikSuh ls dqV[ksM+h 2.00 1 127 L087 28.00 2 5.00 33.00

61 eqyrkbZ 1 jk-jk-69 ls vkekcksg 3.00 1 430 L074 42.00 3 7.50 49.50

62 eqyrkbZ 1 tackM+h ls /kkj.kh 2.00 1 484 L072 28.00 3 7.50 35.50

63 eqyrkbZ 1 jk-jk- 69 ls jk;lsM+k 1.50 1 225 L097 21.00 3 5.50 26.50

21.00 9 2829 294.00 29 67.50 361.50

172.00 63 16525 2408.00 264 602.75 3010.75

Total

Total

Total

Grand Total (Betul)
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1 C;kojk C1 tjdfM+;k[ksMh ls vk'kkiqjk 1.80 1 177 23.40 5 12.20 35.60

2 C;kojk C1 tjdfM+;k[ksMh ls :xukFkiqjk 2.10 1 162 27.30 5 12.20 39.50

3 C;kojk C1 iukyhjksM ls xqtfjcs 0.50 1 494 6.50 3 7.32 13.82

4 C;kojk C1 ,-ch- jksM ls dS'kfj;kcs 1.20 1 309 15.60 3 7.32 22.92

5 C;kojk C1 jktiqjk ls c[rkjiqjk 1.50 1 217 19.50 4 9.76 29.26

6 C;kojk C1 ,-ch- jksM ls ek/kksiqjk 0.50 1 218 6.50 1 2.44 8.94

7 C;kojk C1 ylqYMh xqtZj ls ykMuiqj 1.40 1 66 18.20 5 12.20 30.40

8 C;kojk C1 okyfpM+h jksM ls tksxfM;k[ksMh 1.00 1 208 13.00 2 4.88 17.88

9 C;kojk C1 ih-,e jksM ls [kkadjkxsanh 1.50 1 103 19.50 3 7.32 26.82

10 C;kojk C1 [kjsfV;kdyka ls [kjsfV;k[kqnZ 1.00 1 246 13.00 2 4.88 17.88

11 C;kojk C1 ckWabZgsM+k ls ukycanh 2.50 1 408 32.50 5 12.20 44.70

12 C;kojk C1 ,u- ,p 12 ls vaxniqj 1.50 1 290 19.50 3 7.32 26.82

13 C;kojk C1 ,u- ,p 12 ls ckxfj;k[ksM+h 1.00 1 267 13.00 2 4.88 17.88

14 C;kojk C1 ixkjk ls uy[ksM+k 2.00 1 358 26.00 3 7.32 33.32

15 C;kojk C1 ekspkZ[ksM+h ls lqvkgsM+h 2.00 1 316 26.00 4 9.76 35.76

16 C;kojk C1 jktiqjk ls xsqgw[ksM+h 2.00 1 382 26.00 4 9.76 35.76

17 C;kojk C2 gkMkgsMh ls Hkqjk ih-,e jksM 2.40 1 206 31.20 6 14.64 45.84

18 C;kojk C2 eqYrkuiqjk ls okY;kiqjk 1.00 1 36 13.00 3 7.32 20.32

19 C;kojk C2 gkbos&12 ls mEesniqjk 1.00 1 199 13.00 1 2.44 15.44

20 C;kojk C2 ,u-,p- 12 ls foU;k[ksM+h f'koiqjk 2.50 2 269 32.50 3 7.32 39.82

21 C;kojk C2 gkbos&12 ls ujflagiqjk 1.00 1 97 13.00 3 7.32 20.32

22 C;kojk C2 iMksfu;k ls vekuiqjk 1.00 1 138 13.00 2 4.88 17.88

Rajgarh
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23 C;kojk C2 jsYosØkaflax ¼NH12½ ls u;kiqjk 1.60 1 255 20.80 4 9.76 30.56

24 C;kojk C2 ,-ch- jksM ls rykoMk 1.40 1 71 18.20 4 9.76 27.96

25 C;kojk C2 ih-,e jksM ls <dksjh 1.00 1 298 13.00 4 9.76 22.76

26 C;kojk C2 /kkfu;k[sksM+h ls nqxkZiqjk 1.20 1 98 15.60 3 7.32 22.92

27 C;kojk C2 ,u- ,p 12 ls panjiqjk 0.50 1 258 6.50 1 2.44 8.94

28 C;kojk C2 ,u- ,p 12 ls tkeqfU;k ?kkVk 1.00 1 214 13.00 2 4.88 17.88

29 C;kojk C2 eks;k ls [kkadjk lnyk 2.50 1 489 32.50 4 9.76 42.26

30 C;kojk C2 eks;k ls catkjh 3.60 1 420 46.80 3 7.32 54.12

31 C;kojk C3 cxokt jksM ¼ih,e½ rd ls ikMyhBkdqj 0.70 1 183 9.10 2 4.88 13.98

32 C;kojk C3 cxckt ls ?kwifpM+h 2.00 1 308 26.00 4 9.76 35.76

33 C;kojk C3 lhy[ksMk jksM ls ''ks[kuiqj 3.50 1 232 45.50 3 7.32 52.82

34 C;kojk C3 cMksfn;k tksM+ ls Ogk;k djkafn;k] eqokfy;k] lMyh 6.00 3 392 78.00 11 26.84 104.84

35 C;kojk C3 lseykikj tksM++ ls gqM+k 1.50 1 339 19.50 3 7.32 26.82

36 C;kojk C3 lhy[ksM+k ls tkV;k[ksM+h 2.00 1 298 26.00 4 9.76 35.76

37 C;kojk C3 y[kuokl ls Vqok[ksM+h 1.50 1 362 19.50 1 2.44 21.94

38 C;kojk C3 Hkaokl ls fd'kux<++ 3.00 1 268 39.00 2 4.88 43.88

39 C;kojk C3 Hkaokl jksM ls rqefM+;k 2.00 1 262 26.00 3 7.32 33.32

67.40 42 9913 876.20 130 317.20 1193.40

40 f[kyphiqj C1 djdjh ls >ykefM;k 1.60 1 248 20.80 5 12.50 33.30

41 f[kyphiqj C1 xaxkiqjk tksM ls eksrhiqjk 1.80 1 86 23.40 3 7.50 30.90

42 f[kyphiqj C1 Hkkstiqj ,u ,p 12 ls y{e.kiqjk 0.90 1 151 11.70 4 10.00 21.70

43 f[kyphiqj C1 ,u ,p 12 ls nksyriqjk 1.00 1 121 13.00 2 5.00 18.00

44 f[kyphiqj C1 phcMdyka ls phcM[kqnZ 1.60 1 340 20.80 3 7.50 28.30

Total
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45 f[kyphiqj C1 izLrkfor phcM+dyka jksM ls :xukFkiqjk 1.50 1 354 19.50 2 5.00 24.50

46 f[kyphiqj C1 lseyhdyka ls eksrhiqjk& lseyk 2.30 2 436 29.90 4 10.00 39.90

47 f[kyphiqj C1 ,u ,p 12 ls dMsyk 1.00 1 329 13.00 2 5.00 18.00

48 f[kyphiqj C1 Qrsiqj ljn~nh ls ,u,p12 0.80 1 125 10.40 2 5.00 15.40

49 f[kyphiqj C1 ckoM+h[ksM++k ls Jhiqjk 1.00 1 247 13.00 1 2.50 15.50

50 f[kyphiqj C1 ,u ,p 12 ls iwjkdqekjk 0.90 1 136 11.70 4 10.00 21.70

51 f[kyphiqj C1 lseyhdyka ls fgEeriqjk 2.50 1 337 32.50 5 12.50 45.00

52 f[kyphiqj C1 ,u&,p 12 Hkkstiqj ls x.ks'kiqjk & xqy[ksM+h 4.00 2 416 52.00 7 17.50 69.50

53 f[kyphiqj C1 vejiqjk ls <+kcyh[kqnZ Ogk;k /kkeU;k tksM+ 2.00 1 219 26.00 4 10.00 36.00

54 f[kyphiqj C1 ,u ,p 12 ls lseksrhiqjk 1.00 1 150 13.00 3 7.50 20.50

55 f[kyphiqj C2 c?ksyk & ijliqjkjksM ls fd'kuiqfj;k 1.50 1 88 19.50 2 5.00 24.50

56 f[kyphiqj C2 c?ksyk&ijliqjk izLrkfor jksM ls ls:xukFkiqjk [kksdfj;k 6.00 2 175 78.00 6 15.00 93.00

57 f[kyphiqj C2 c?ksyk&ijliqjk izLrkfor jksM ls izseiqjk ikVyh[ksMk fxj/kjiqjk 7.00 3 501 91.00 5 12.50 103.50

58 f[kyphiqj C2 c?ksyk jksM ls ijliqjk 9.00 1 83 117.00 7 17.50 134.50

59 f[kyphiqj C2 c?ksyk ikjliqjk izLrkfor jksM ls ek;kiqjk 1.50 1 136 19.50 3 7.50 27.00

60 f[kyphiqj C3 f[kyphiqj eksguiqjk 3.50 1 156 45.50 4 10.00 55.50

61 f[kyphiqj C3 eksguiqjk ls iqjktkeksU;k 0.60 1 211 7.80 2 5.00 12.80

62 f[kyphiqj C3 f[kyphiqj& thjkiqj jksM ckoM+h[ksM+k ls f'koukFkiqjk] Nrjiqjk]
vekuiqjk] nsoiqj

6.00 4 1219 78.00 12 30.00 108.00

63 f[kyphiqj C3 ,u ,p 12 f[kyphiqj& Hkkstiqj jksM ls fnykojh 6.50 1 483 84.50 5 12.50 97.00

64 f[kyphiqj C3 izLrkfor fnykojh jksM ls jkexat] Hkaojiqjk] dksMdh] [ksM+h 4.00 4 817 52.00 5 12.50 64.50

65 f[kyphiqj C4 f[kyphiqj ftjkiqj jksM ls nsofj;k&nsojh 3.00 2 646 39.00 7 17.50 56.50

66 f[kyphiqj C4 eksbZ ls fgEerx< 2.00 1 95 26.00 6 15.00 41.00
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67 f[kyphiqj C4 xqjkfM;k ls eksbZ 1.00 1 277 13.00 3 7.50 20.50

68 f[kyphiqj C4 dqvk[ksMk ls fMaxY;k[ksMh 3.00 1 304 39.00 2 5.00 44.00

69 f[kyphiqj C4 ipksj&thjkiqj jksM ls rsyh[ksMk& ihik[ksMh 3.00 2 576 39.00 2 5.00 44.00

70 f[kyphiqj C4 f[kyphiqj& thjkiqj jksM ls eks;k[ksM+h] eks;k[ksM+k] :ikjsy 4.50 3 1049 58.50 5 12.50 71.00

71 f[kyphiqj C4 dqvk[ksMk ls ek/kksiqjk& vkad[ksM+h 3.00 2 410 39.00 3 7.50 46.50

72 f[kyphiqj C4 nsojh tksM ls fclfu;k 3.00 1 405 39.00 5 12.50 51.50

73 f[kyphiqj C5 izLrkfor iiMsy /kkeUnk jksM ls ihFkkiqjk 0.50 1 340 6.50 1 2.50 9.00

74 f[kyphiqj C5 izLrkfor /kkeUnk jksM ls djdjk 1.80 1 336 23.40 1 2.50 25.90

75 f[kyphiqj C5 izLrkfor /kkeUnk jksM ls dY;kiqjk 2.00 1 226 26.00 2 5.00 31.00

76 f[kyphiqj C5 izLrkfor /kkeUnk jksM ls xkfn;kpkj.k 1.80 1 428 23.40 2 5.00 28.40

77 f[kyphiqj C5 jktx<+ f[kyphiqj ,u ,p 12 ls dekyiqjk xksj/kuqijk 2.20 2 162 28.60 2 5.00 33.60

78 f[kyphiqj C5 pkaniqjkjksM ls ckoMhcs 3.00 1 184 39.00 6 15.00 54.00

79 f[kyphiqj C5 tcyiqj t;iqj jksM fdyks fe- 38 ls lseyhdkadM :xukFkiqjk 2.50 2 643 32.50 5 12.50 45.00

80 f[kyphiqj C5 f[kyphiqj &iiMsy jksM ls /kkeUnk 9.00 1 81 117.00 8 20.00 137.00

81 f[kyphiqj C5 izLrkfor iiMsy /kkeUnk jksM ls lseykcs 1.00 1 73 13.00 1 2.50 15.50

82 f[kyphiqj C5 ?kkeank jksM ls cksMnk[kqnZ 1.00 1 132 13.00 2 5.00 18.00

116.80 61 13931 1518.40 165 412.50 1930.90

83 jktx<+ C1 <aM jksM ls fVVksjh 2.10 1 125 27.30 3 7.32 34.62

84 jktx<+ C1 <aM jksM ls Hkksuhiqjk 1.80 1 130 23.40 3 7.32 30.72

85 jktx<+ C1 ,u- ,p- 12 rd ls lkou[ksMk 3.00 1 72 39.00 4 9.76 48.76

86 jktx<+ C1 ,u- ,p- 12 rd ls vthrx< 0.50 1 22 6.50 4 9.76 16.26

87 jktx<+ C1 [kjuk jksM ekrk eafnj ls exfj;knsg 0.80 1 284 10.40 1 2.44 12.84

88 jktx<+ C1 [kjuk jksM ls yhycs 1.80 1 54 23.40 6 14.64 38.04

Total
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89 jktx<+ C1 ,u ,p 12 jksM ls eq.Myk] ver̀iqjk [kktyk 3.50 3 476 174

485

45.50 2 4.88 50.38

90 jktx<+ C1 ,u- ,p- 12 rd ls ihiY;k 2.50 1 380 32.50 3 7.32 39.82

91 jktx<+ C1 ,u- ,p- 12 rd ls fd'kuiqfj;k] dkyhrykbZ] enkiqjk 4.00 3 175 165

363

52.00 3 7.32 59.32

92 jktx<+ C1 ,u- ,p- 12 rd ls jktyhcs 2.00 1 373 26.00 3 7.32 33.32

93 jktx<+ C1 ver̀iqjk ls cMnyk 1.50 1 290 19.50 4 9.76 29.26

94 jktx<+ C2 laykikuh ls Hkksikyiqjk 3.00 1 231 39.00 2 4.88 43.88

95 jktx<+ C2 lqLrkuh jksM ls /krwjh 2.00 1 211 26.00 3 7.32 33.32

96 jktx<+ C2 ineiqjk jksM ls ykyiqjk >kyk 1.50 1 485 19.50 3 7.32 26.82

97 jktx<+ C2 lqLrkuh jksM rd ls fxUnksjHkV 2.00 1 112 26.00 3 7.32 33.32

98 jktx<+ C2 Nrjh ls nsgjhckeu 2.70 1 245 35.10 4 9.76 44.86

99 jktx<+ C2 grkbZ[ksM+k ls x.ks'kiqjk 3.00 1 332 39.00 2 4.88 43.88

100 jktx<+ C2 lqLrkuh jksM rd ls j?kqukFkiqjk 1.40 1 220 18.20 2 4.88 23.08

101 jktx<+ C2 lqLrkuh tksM ls nsoyhpkj.k 3.00 1 312 39.00 2 4.88 43.88

102 jktx<+ C2 pksrjk ls /kqysu 1.00 1 143 13.00 2 4.88 17.88

103 jktx<+ C2 lqqLrkuh tksM ls dfM;k[khpah 2.00 1 295 26.00 2 4.88 30.88

104 jktx<+ C3 [kqtusj jksM ls pakniqjk 1.20 1 159 15.60 2 4.88 20.48

105 jktx<+ C3 dkyw[ksM+h jksM ls djsMk 0.75 1 429 9.75 1 2.44 12.19

106 jktx<+ C3 [kSjklh jksM ls VksMjh 2.80 1 300 36.40 8 19.52 55.92

107 jktx<+ C3 jkeiqfj;k jksM ls jksL;k 1.00 1 364 13.00 2 4.88 17.88

108 jktx<+ C3 [ktqjh jksM ls ukuksjh 2.50 1 347 32.50 6 14.64 47.14

109 jktx<+ C3 [ktqjh jksM ls ihify;k 2.50 1 463 32.50 6 14.64 47.14

110 jktx<+ C3 [kqtusj Vwuh jksM ls xksikyiqjk 2.00 1 412 26.00 2 4.88 30.88

111 jktx<+ C3 fyEcksnk ls Ogk;k [ksM+h] ikdk 3.00 2 456 405 39.00 4 9.76 48.76
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112 jktx<+ C3 djsM+h jksM ls xsagw[ksMh 1.20 1 274 15.60 2 4.88 20.48

113 jktx<+ C3 [ktqjh jksM ls tykfy;k 1.50 1 464 19.50 4 9.76 29.26

114 jktx<+ C3 Vwuh&[kqtusj jksM ls cMykonk 4.00 1 471 52.00 4 9.76 61.76

115 jktx<+ C3 cjs[kM+k ls eksjihiyh 1.50 1 222 19.50 3 7.32 26.82

116 jktx<+ C4 ihiyksnh ekxZ ls Ogk;k cycgknqjiqjk] iF̀ohiqjk] Hkaojiqjk 3.00 3 342 51 82 39.00 5 12.2 51.20

117 jktx<+ C4 cgknqjiqjk ls nsgjhukFk 4.00 1 211 52.00 10 24.4 76.40

118 jktx<+ C4 fiiyksnh jksM ls rykoMk 4.00 1 405 52.00 4 9.76 61.76

119 jktx<+ C4 Nk;u jksM ls y{ehiqjk] nksyriqjk xqjkM[ksMk 4.20 3 306 91 249 54.60 5 12.2 66.80

120 jktx<+ C4 fiiyksnh nsgjhukFk jksM ls dekyiqjk 1.20 1 90 15.60 2 4.88 20.48

121 jktx<+ C4 fiiyksnh nsgjhukFk jksM ls NqokMfy;k 1.50 1 418 19.50 2 4.88 24.38

122 jktx<+ C4 fguksrh ls cgknqjiqjk 2.00 1 211 26.00 5 12.2 38.20

123 jktx<+ C4 fiiyksnh jksM ls x.ks'kiqjk 4.50 1 232 58.50 5 12.2 70.70

93.45 50 9788 1214.85 143 348.92 1563.77

124 lkjaxiqj C1 laMkork ekxZ ls MS.Mh 2.00 1 482 26.00 3 7.80 33.80

125 lkjaxiqj C1 gkthiqj ls lbZnkckx 1.40 1 468 18.20 2 6.00 24.20

126 lkjaxiqj C1 vkxjjksM+ ls jk/kkuxj 1.30 1 440 16.90 2 3.80 20.70

127 lkjaxiqj C1 rjyk[ksMh ls pkSMY;k 2.30 1 426 29.90 4 10.20 40.10

128 lkjaxiqj C1 ,-ch-jksM+ ls ,glkuiqjk 0.80 1 411 10.40 1 1.80 12.20

129 lkjaxiqj C1 jsokxat ls dkNh[ksMh 3.90 1 399 50.70 5 9.60 60.30

130 lkjaxiqj C1 yksfV;k ls HkSlokekrk 0.50 1 394 6.50 1 1.80 8.30

131 lkjaxiqj C1 laMkork ekxZ ls fuVYM+h 2.00 1 371 26.00 2 3.80 29.80

132 lkjaxiqj C1 ikUnk ls ikUnh 1.40 1 304 18.20 2 3.80 22.00

133 lkjaxiqj C1 VqfV;kgsM+h ls lqefj;k gsMh 1.20 1 284 15.60 2 3.60 19.20

Total



No.

Cost

(Rs. in

lacs)

1 2 3 4 5 6 7 8 9 10 11 12

Cost of the

Road

(Rs. in lacs)

CD

Length

(in Km.)

Total Cost

(Rs. in lacs)
S. No.

Total

Population

Benefited

Link

Route No.
Block

Cluster

No.
Name of Road

Total no. of

village

Benefited

134 lkjaxiqj C1 lkjaxiqj jksM ls Qqyiqjk 1.20 1 264 15.60 2 3.80 19.40

135 lkjaxiqj C1 njkuk ls nsohiqjk 2.80 1 230 36.40 3 7.80 44.20

136 lkjaxiqj C1 esgrkciqjk ls HkkV[ksMh 2.00 1 163 26.00 3 5.80 31.80

22.80 13 4636 296.40 32 69.60 366.00

137 thjkiqj C1 ihiY;k&chtkjsy ls Ogk;k nsouxj] tks/kiqjk 3.00 2 277 214 39.00 6 15 54.00

138 thjkiqj C1 HkkV[ksM+h ls eqj>.kh 1.00 1 271 13.00 3 7 20.00

139 thjkiqj C1 ihiY;k chtkjsy ls lau[ksMh 3.50 1 462 45.50 5 12 57.50

140 thjkiqj C1 ekpyiqj&thjkiqj eq[; ekxZ ls >wfB;kgsMh 1.20 1 264 15.60 2 4.5 20.10

141 thjkiqj C1 /krjkonk ls dY;k[ksM+h 2.00 1 391 26.00 4 9 35.00

142 thjkiqj C1 dkY;k[ksM+h ls lsanyh 2.00 1 178 26.00 2 5 31.00

143 thjkiqj C1 ?krjkonk tksM ls ixkfj;k 3.50 1 313 45.50 6 14 59.50

144 thjkiqj C1 nsouxj ls lqyhiqjk 4.00 1 481 52.00 5 12 64.00

145 thjkiqj C2 xkxksjuh ls jkeiqfj;k 3.00 1 306 39.00 6 15.00 54.00

146 thjkiqj C2 xkxksjuh Ogk;k gfjiqjk ls ikMfy;k& uokiqjk 7.00 3 180 397 303 91.00 14 35.00 126.00

147 thjkiqj C2 ikMY;k ls jkeiqfj;k 1.00 1 205 13.00 2 5.00 18.00

148 thjkiqj C2 ikMfy;k tksM+ ls ikMyh 1.50 1 448 19.50 3 7.50 27.00

149 thjkiqj C2 xkxksjuh ls rstiqjk 2.00 1 332 26.00 4 10.00 36.00

150 thjkiqj C2 nkscM+k Ogk;k f'koiqjh ls ineiqjk 3.50 2 142 335 45.50 7 17.50 63.00

151 thjkiqj C2 f'koiqjh Ogk;k eYgkjiqjk ls jkexat 3.00 2 107 36 39.00 6 15.00 54.00

152 thjkiqj C2 gfjiqjk&ikMY;k jksM ls :?kukFkiqjk 1.00 1 180 13.00 2 5.00 18.00

153 thjkiqj C3 eq.Mh Cgk;k ekuiqjk ls dkyk[ksMk 3.00 1 156 39.00 4 15 54.00

154 thjkiqj C3 eq.Mh&dk;Fkk ekxZ ls y{ehiqjk 1.50 1 131 19.50 1 2.5 22.00

155 thjkiqj C3 ukanuh ls iFkfj;k 4.50 1 257 58.50 4 12.6 71.10

Total
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156 thjkiqj C3 ckal[ksM+h Ogk;k ls eqaMh] gjhiqjk] dk;Fkk 7.00 3 276 104

264

91.00 7 20 111.00

157 thjkiqj C3 fljiksbZ ckykgsM+k ekxZ ls [kqekuiqjk 1.00 1 174 13.00 1 2.5 15.50

158 thjkiqj C3 lseyktksM ls lqjtiqjk 1.50 1 316 19.50 1 2.5 22.00

60.70 29 4865 789.10 95 243.60 1032.70

159 ujflagx<+ C1 ,u,p 12 ls fcysgjh 1.50 1 412 19.50 1 2.10 21.60

160 ujflagx<+ C1 ukbZgsM+h ls [ksj[ksM+h 2.50 1 490 32.50 2 4.20 36.70

161 ujflagx<+ C1 xMMqiqjk ls f'koiqjk 5.00 1 313 65.00 3 6.30 71.30

162 ujflagx<+ C1 xsgw[ksM+h[kqnZ ls f'koiqjk 2.40 1 313 31.20 2 4.20 35.40

163 ujflagx<+ C1 ih,eth,lok; Ogk;k ekxZ ls lseykjkeflag 1.00 1 328 13.00 1 2.10 15.10

164 ujflagx<+ C1 pksdh ls dkadfj;kehuk 3.00 1 387 39.00 3 6.30 45.30

165 ujflagx<+ C1 rjsuh/kkdM+ ls fgj.k[ksM+h 3.50 1 235 45.50 1 2.10 47.60

166 ujflagx<+ C1 y'djiqj ls lq.Mh 5.00 1 477 65.00 3 6.30 71.30

167 ujflagx<+ C2 ipksj&ujflagx<+ ekxZ ls eksguiqjk 1.35 1 329 17.55 0 0.00 17.55

168 ujflagx<+ C2 kqtkyiqjk ekxZ ls vrjkfy;k 2.60 1 365 33.80 2 4.20 38.00

169 ujflagx<+ C2 rysu&bdysjk ekxZ ls vkad[ksM+h[kqnZ 0.30 1 285 3.90 0 0.00 3.90

170 ujflagx<+ C2 Vhdfj;k ls lgoktiqjk 2.00 1 441 26.00 1 2.10 28.10

171 ujflagx<+ C2 ih,eth,lok; ihiY;kroDdqy ekxZ ls yk[kk[ksM+h 1.60 1 192 20.80 1 2.10 22.90

172 ujflagx<+ C2 dqjkoj&bdysjk ekxZ ls jk/kkuiqjk 1.20 1 320 15.60 2 4.20 19.80

173 ujflagx<+ C2 rqdhZiqjk ls jkoriqjk 1.65 1 218 21.45 1 2.10 23.55

174 ujflagx<+ C2 rqdhZiqjk ls ckeuiqjk 1.20 1 318 15.60 2 4.20 19.80

175 ujflagx<+ C2 dqjkoj&bdysjk ekxZ ls nkSyriqjk 3.85 1 220 50.05 3 6.30 56.35

176 ujflagx<+ C2 cksM+k&mejh daMkjkdksVjh ekxZ ls vkad[ksMk 2.80 1 354 36.40 1 2.10 38.50

177 ujflagx<+ C2 cksM+k&mejh daMkjkdksVjh ekxZ ls lsnjh 0.40 1 378 5.20 3 6.30 11.50

Total
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178 ujflagx<+ C2 lsnjh&ceksjklw[kk ih,eth,lokl ekxZ ls pweyh 0.30 1 302 3.90 0 0.00 3.90

179 ujflagx<+ C2 /ku[ksM+h ls ckcjksu Ogk;k dFkhjh 3.50 1 439 45.50 8 16.80 62.30

46.65 21 7116 606.45 40 84.00 690.45

407.80 216 50249 5301.40 605 1475.82 6777.22

1 Gogakhedi to Nemawar Raod 4.10 1 473 L-047 54.700 3 18.000 72.700

2 Setkhedi to Khundel Road 1.90 1 264 L-033 24.200 1 3.000 27.200

3 Bhokhadi to Khundel Road 0.60 1 367 L-034 7.600 1 15.000 22.600

4 Akya to Khundel Road 0.60 1 371 L-045 7.600 2 17.000 24.600

5 Dhaturiya to Semliya Chow 2.20 1 388 L-035 28.000 2 15.000 43.000

6 Jani to Jaled Keu 2.50 1 343 L-032 31.800 6 18.000 49.800

7 Malikhedi to Asrawad Bujug 0.60 1 298 L-053 7.600 3 8.000 15.600

8 Dhulet to Bawaliya 1.10 1 492 L-045 13.990 2 17.000 30.990

Total 13.60 8 2996 175.49 20 111.00 286.49

1 Badgaon to Undawa Road 2.9 1 156 L-042 36.890 7 20.000 56.890

2 Telanbardi to Mend 1.5 1 456 L-037 19.080 3 10.000 29.080

3 Rangarh Plashghat to Madleshwar Road 3.5 1 397 L-071 44.520 4 11.000 55.520

4 Coper Kheda to Khurdi 1.4 1 393 L-055 17.810 3 10.000 27.810

Total 9.30 4 1402 118.30 17 51.00 169.30

1 Chitoda to Tumni 3.10 1 142 L-089 39.43 2 4.00 43.43

2 Bayakhedi to Nagpur 2.10 1 472 L-075 26.71 5 10.00 36.71

3 Balriiya to Ralamandel 2.50 1 465 L-087 31.80 2 5.00 36.80

4 Gawla to Bisakhedi 3.00 1 451 L-055 38.16 5 10.00 48.16

5 Budaniya Pant to Baroda 3.00 1 395 L-094 38.16 6 13.00 51.16

Total 13.70 5 1925 174.26 20 42.00 216.26

1 Amba Khedi to Sikandri 1.60 1 288 L-043 20.35 3 8.65 29.00

2 Bhawargharh to Manchal 1.00 1 430 L-058 12.72 5 24.00 36.72

3 Kishanpura to Bhawargharh 3.50 1 272 L-058 44.52 3 14.00 58.52

4 Muradpura to orangapura 2.20 1 370 L-083 27.98 3 8.00 35.98

Total 8.30 4 1360 105.57 14 54.65 160.22

Grand

Total

44.90 21 7683 573.62 71 258.65 832.27

1- Mundi to Kamliya 3.10 2 766 L-057 55.34 4 35.00 90.34

2- Mundi to Matpur 1.00 1 327 L-037 17.85 2 20.00 37.85

Sanwer 1

Indore

Depalpur 1

Indore 1

Mhow 1

1 [k.Mok 1

Khandnwa

Total

Grand Total (Rajgarh)



No.

Cost

(Rs. in

lacs)

1 2 3 4 5 6 7 8 9 10 11 12

Cost of the

Road

(Rs. in lacs)

CD

Length

(in Km.)

Total Cost

(Rs. in lacs)
S. No.

Total

Population

Benefited

Link

Route No.
Block

Cluster

No.
Name of Road

Total no. of

village

Benefited

3- Rangaon to Rijgoan 2.50 1 424 L-056 44.63 4 40.00 84.63

3 ;ksx%& 6.60 4 1517 117.81 10 95.00 212.81

1- Bangarda to Chirakhan 2.00 1 478 L-022 35.70 5 30.00 65.70

2- Attotkhas to Lalpura 5.00 2 551 L-044 89.25 6 60.00 149.25

3- Mudai to Kaliyakhedi 5.50 2 651 L-049 98.18 5 50.00 148.18

4- Khegaon to Kakriya 1.50 1 248 L-089 26.78 2 20.00 46.78

4 ;ksx%& 14.00 6 1928 249.90 18 160.00 409.90

1- Dulhar to Roshanhar 2.50 1 477 L-080 44.63 0 0.00 44.63

2- Khandwa to Khadki 1.00 1 455 L-079 17.85 2 6.00 23.85

3- Dulhar Rajgarh Pabai Road to Mandwa 1.50 1 406 L-070 26.78 1 3.00 29.78

4- Dulhar Kakoda Road to Buliyakhedi 1.00 1 350 L-073 17.85 2 12.50 30.35

4 ;ksx%& 6.00 4 1688 107.10 5 21.50 128.60

4 [kkyok 4 1- Awliya Khirkiya to Bandi Ryt-Bandi Mal 6.45 3 2193 L-023 115.13 8 98.00 213.13

4 1 ;ksx%& 6.45 3 2193 115.13 8 98.00 213.13

4 12 4 egk;ksx%& 33.05 17 7326 589.94 41 374.50 964.44

1 Dhar 1 Kadola to Hapsikhedi 0.75 2 231 L 050 9.75 2 10.00 19.75
2 Sejvya pradhmantri sadak puila to Danghota ahirkhedi sema

tak
3.00 3 187 L 025 39.00 5 35.00 74.00

2 3.75 5 418 0 48.75 7 45.00 93.75
1 Tirla 1 Badlipura to Sulibardi 2.00 2 183 L 032 26.00 2 4.00 30.00
2 Musapura (Khandankhurd) to Chamari 2.10 2 115 L 022 27.30 2 6.00 33.30

2 4.10 4 298 0 53.30 4 10.00 63.30
1 Nalcha 1 Meghapura to Bhurakua 2.00 4 246 L 091 26.00 2 6.00 32.00
2 Bhojyapura to Bagadi 3.50 6 121 45.50 45.50

2 5.50 10 367 0 71.50 2 6.00 77.50
1 Sardarpur 1 Umariyakala to Mangarh 2.00 2 350 L118 26.00 4 15.75 41.75

2 Sardarpur Fata to Kumharpat 2.50 2 237 L072 32.50 32.50
3 Bhamati to 2.00 2 194 L116 26.00 3 28.50 54.50

2 iquklk 2

ia/kkuk 3

TOTAL:

Dhar

TOTAL:

TOTAL:

3
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4 Rajgarh Para Road to Jhai 3.00 1 153 L117 39.00 39.00
5 Rajgarh Para Road to Sunariya 2.00 2 127 L110 26.00 2 9.00 35.00
6 Rajgarh Kukshi Road to Ragpura 3.00 2 109 L102 39.00 39.00
7 Utawa to Lakkadkhai 1.50 1 100 L111 19.50 19.50
8 Rajgarh Kukshi Road Kheda 2.00 2 132 L099 26.00 26.00

8 18.00 14 1402 0 234.00 9 53.25 287.25
1 Badnawar 1 Badnawar Delchi Road to Bamniyarundi 1.20 2 288 L104 15.60 2 10.00 25.60

2 Badnawar Delchi Road to Jhinjharda 1.00 1 298 L098 13.00 4 18.00 31.00
3 Badnawar Delchi Road to Gularipada 1.00 2 360 L099 13.00 3 14.00 27.00
4 Badnawar Kod Road to Bhamakhedi 4.40 2 443 L085 57.20 3 14.00 71.20
5 Ujjain Petlawad Marg to Chandwadiya khurd 1.50 2 473 L024 19.50 2 8.00 27.50
6 Kod Petlawad Marg to Mungela 1.40 1 498 L094 18.20 4 26.00 44.20

6 10.50 10 2360 0 136.50 18 90.00 226.50
20 41.85 43 4845 0 544.05 40 204.25 748.30

1 Manawar _ Rajukhedi to Pipliyakhurd 4.10 01 185 L- 029 57.40 5 24.04 81.44

2 Manawar _ Manawar Khalghat to Khedi manawar 1.00 01 123 L-036 14.00 1 4.52 18.52

3 Manawar _ Budiyakhedi to Kundi 1.00 01 187 L-059 14.00 1 4.52 18.52

Total:- 6.10 03 495 85.40 7 33.08 118.48

1 Umarbanr _ Lunherabujurg to Balipurkhurd 3.00 01 100 - 42.00 5 39.25 81.25

2 Umarbanr _ Umarban road to Faraspura 1.50 01 212 - 19.50 3 32.15 51.65

3 Umarbanr _ Dholibardi Roadto Nirgudiyapura 1.50 01 153 - 19.50 4 42.50 62.00

Total:- 6.00 03 465 81.00 12 113.90 194.90

1 Dharampuri _ Balwada to Lasangaon 2.75 01 150 - 38.50 1 4.50 43.00

Total:- 2.75 01 150 38.50 1 4.50 43.00

1 Gandhwani _ Umarkuwa to Chandudi 3.00 02 242 L-025 42.00 4 21.00 63.00

2 Gandhwani _ Panpura to Bharuda 1.00 01 167 L-027 14.00 1 7.00 21.00

3 Gandhwani _ G.R.Road ( t-6) to Ambajiri 3.00 01 159 L-053 42.00 3 17.25 59.25

4 Gandhwani _ Khalghat mangod road to Nankhodra 2.60 02 249 L-021 36.40 6 23.25 59.65

Manawar

TOTAL:

TOTAL:

Grand Total:
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5 Gandhwani _ G.R.Road ( t-6) toRukhibawadi 4.00 01 167 L-054 56.00 5 21.70 77.70

6 Gandhwani _ Jirabad tanda Road to Kolyabari 1.50 01 236 L-072 21.00 3 10.50 31.50

Total:- 15.10 08 1220 211.40 22 100.70 312.10

G_Total:- 29.95 15.00 2330.00 0.00 416.30 42.00 252.18 668.48

1 Katthiwada 1 Baij (Sayda) to Someshpura 3.00 2 177 L 055 52.50 3 36.00 88.50

Sayda to Baij (Limdiwaat) 4.00 1 99 L 055 70.00 1 30.00 100.00

Baij to LaKhanwaat 0.60 1 141 L 055 10.50 1 3.00 13.50

Total 7.60 4 417 - 133.00 5 69.00 202.00

2 Katthiwada-Bhabra Road to Khattal 3.00 1 158 L 067 52.50 2 25.16 77.66

Total 10.60 5 575 185.50 7 94.16 279.66

3 2 Bokdiya Road to Daberi Road 2.50 1 215 T 04 43.75 10 60.00 103.75

4 6 Sorva, Andharkaanch mainroad to Chandarmuli 5.00 1 235 T 05 87.50 2 25.00 112.50

5 Chandarmuli-Foolmal Road to Didwad 8.00 1 195 T 06 140.00 10 55.00 195.00

6 Kalibail Aproach Road to Panala 3.00 1 59 L 037 52.50 8 43.00 95.50

16.00 3 489 280.00 20 123.00 403.00

Total 29.10 9 1279 509.25 37 277.16 786.41

1 Udaygarh 3 Para-Bori marg to Chottyabaydi 3.90 1 203 L 021 68.25 16 38.00 106.25

2 4 Undari Road (Pangola) to Mandavgarh 2.90 1 232 L 033 50.75 13 49.00 99.75

Total 6.80 2 435 0 119.00 29 87.00 206.00

1 Sondwa 5 Bicholi Aproach Road to Gondwani Kiloda 6.20 2 190 L 060 108.50 36 117.00 225.50

6.20 2 190 108.50 36 117.00 225.50
42.10 13 1904 736.75 102 481.16 1217.91

1 JHABUA Magnager Petlawad Road to Khakarkhedi 1.60 1 175 22.26 2 5.28 27.54
2 Magnager Petlawad Road to Moripada 4.20 1 225 62.78 5 28.26 91.04

Total 5.80 2 400 85.04 7 33.54 118.58
3 Ranapur Kheda Andarwada to Devfaliay 2.00 1 249 25.27 1 2.64 27.91
4 Chhgola to Modfaliya 2.00 1 235 24.97 1 5.28 30.25

Total 4.00 2 484 50.24 2 7.92 58.16
5 Rama 1 Raotal Gumla to Narsing Kunda 1.50 1 111 18.88 1 5.28 24.16
6 Dhandal pura to Aproch kuberpura 3.30 1 88 34.70 6 15.06 49.76
7 Chhapri Aproch to matasula dangi 3.18 1 241 48.13 5 9.52 57.65

Total 7.98 3 440 0 101.71 12 29.86 131.57
8 Bamniya Talawa to Kalsadiya 2.70 1 246 40.91 6 15.32 56.23

Total
Grand Total

1

Ranapur 1

Thandla 1

Jhabua

Alirajpur
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9 Bamniya Talawa to Rukhmidapa 3.00 1 201 47.81 3 7.40 55.21
10 Rojiya to khatawala 2.00 1 246 27.48 3 7.40 34.88

Total 7.70 3 693 0 116.20 12 30.12 146.32
11 Jhara dabar to kalyaviran 5.00 1 146 68.02 9 28.61 96.63
12 Tandla pada to Baniyapada 1.70 1 222 22.00 7 17.60 39.60

Total 6.70 2 368 0 90.02 16 46.21 136.23
13 Govinpura to kasarpura 1.60 1 148 24.88 5 17.44 42.32
14 Kalighati to Garwadi 5.40 1 184 58.60 2 17.44 76.04

Total 7.00 2 332 0 83.48 7 34.88 118.36
Total 14 Road 39.18 14 2717 0 526.69 56 182.53 709.22

1 Approch road Neemwadi 2.40 1 116 L029A 39.86 3 8.00 47.86

2 Piparkheda to Udaypur 1.40 1 77 L039 23.25 2 4.00 27.25

3 Approch road Dabriya 1.20 1 28 L047 19.93 0 0.00 19.93

4 Mohmmadpur to Malkapur 1.70 1 3 L055 28.24 3 7.00 35.24

Total 6.70 4 224 111.29 8 19.00 130.28700

1 Naydad to Mehatpur 5.50 1 237 L070A 91.36 14 90.00 181.36

2 Beganda to PMGSY Road Singun-Maltar Road 2.50 1 198 L072 41.53 3 35.00 76.53

3 Bhaisawad to Dakhnipura 1.50 1 499 L074A 24.92 3 29.00 53.92

4 Balakwada Singun marg to Mirjapur 2.40 1 468 L062 39.86 2 4.00 43.86

5 Selani-Singun Road to Kundiya 2.50 1 122 L061B 41.53 3 7.00 48.53

6 Temarni-Balakwada Road to Surwa 2.00 1 194 L062 33.22 6 17.00 50.22

7 Maltar to Hirapur Fata 3.70 1 136 L072A 61.46 4 14.00 75.46

Total 20.10 7 1854 333.86 35 196.00 529.8610

1 Bedipura (Bhoinda) Rd to Ghtbeda Approch 6.00 1 161 L081 99.66 8 44.00 143.66

2 Chichli to Adalpura 3.00 1 101 L082A 49.83 2 5.00 54.83

3 Nimrani Chichli Road to Nagawa 3.00 1 101 L082A 49.83 4 40.00 89.83

4 A.B. Road to Aurangpura 1.50 1 136 L086 24.92 2 4.00 28.92

5 Kasrawad main Rd to Akbarpura 3.50 1 94 L085 58.14 5 13.00 71.14

6 Nawdatodi (Dongargaon) to Bothu 2.00 1 467 L090 33.22 4 16.00 49.22

Total 19.00 6 1060 315.59 25 122.00 437.5900

1 Jamnya to Mathanya 2.00 1 162 L060 33.22 2 4.00 37.22

2 Bagdara Fata to Ahilyapura 1.20 1 94 L059 19.93 4 67.00 86.93

3 Khatyabedi to Mohniya 2.20 2 477 L021A 36.54 6 14.00 50.54

4 Borbavdiya to Surwa 2.00 1 54 L023B 33.22 2 30.00 63.22

5 Bhampura to Khegaon 3.00 1 67 L030B 49.83 7 66.00 115.83

6 Machalpura to Garbari 1.40 1 145 L026A 23.25 5 26.00 49.25

Gogawa

Maheshwar 1

Kasrawad

Meghnager

Khargone

2

1

Petlawad

1

2

1
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Total 11.80 7 999 196.00 26 207.00 402.99800

1 Londi to Bijgone 2.00 1 247 L062A 33.22 2 6.00 39.22

2 Rawer to Khedi 2.50 1 261 L067A 41.53 2 6.00 47.53

3 Rawer to Umatti 3.50 1 2 L067A 58.14 4 21.00 79.14

4 Aarsi-Mirjappur to Jmaniya 3.00 1 424 L062A 49.83 4 10.00 59.83

5 Khargone Road to Jamniya-Lachhora 2.50 1 396 L060A 41.53 5 34.00 75.53

6 Toklay to Mokhangaon 2.20 1 238 L049A 36.54 2 6.00 42.54

7 Tamoliya to Goradiya 3.00 1 427 L047A 49.83 2 6.00 55.83

8 Nandgaon to Dehalwada 1.25 1 234 L051A 20.76 4 21.20 41.96

9 Junapani to Ghosla 3.00 1 341 L032 49.83 4 9.00 58.83

10 Chitramod to Rajpura 1.00 1 242 L031B 16.61 4 10.00 26.61

Total 23.95 10 2812 397.81 33 129.20 527.00950

1 Semarla Fata to Kapasthal 3.00 1 228 L072 49.83 5 11.00 60.83

2 Ratanpr-Sultanpur-Nawalpur to Ozra 3.50 3 671 L073 58.14 4 10.00 68.14

3 Machalpur to Bhilkhedi 3.00 1 468 L081A 49.83 4 36.00 85.83

4 Jujakhedi to Bhogasa 1.50 1 418 L083A 24.92 5 42.80 67.72

5 Bhogasa to Piplud 2.00 1 274 L083A 33.22 2 20.00 53.22

6 Nawghatkhedi to Toki 2.00 1 361 L029 33.22 3 8.00 41.22

7 Amlatha to Bagda 3.00 1 216 L080 49.83 5 13.00 62.83

8 Umriya to Pidaykhurd 1.00 1 282 L087A 16.61 3 8.00 24.61

Total 19.00 10 2918 315.59 31 148.80 464.3900

1 1 Badgaon to Kodlajagir 2.50 1 108 L055 41.53 4 29.00 70.53

Total 2.50 1 108 41.53 4 29.00 70.5250

1 Ardala to Borkheda 1.50 1 145 L078 24.92 3 9.00 33.92

2 Marugarh to Mahufata 2.00 1 188 L035 33.22 2 6.00 39.22

3 Shiwna to Pokhar 2.50 1 246 L021A 41.53 6 15.00 56.53

Total 6.00 3 579 99.66 11 30.00 129.6600

Phase I Total 109.05 48 10554 1811.32 173 881.00 2692.3205

1 vatjkM+k ls Vidyk 5.00 2 147 - 50.29 13 121.14 171.43

2 vatjkM+k ls j.kdqbZihBk 3.60 2 142 - 33.28 9 66.45 99.73

3 gjyk ls bMjh 3.50 2 150 - 35.22 18 184.17 219.39

4 fljlikuh ls esa<dheky 3.00 2 148 - 27.06 9 92.81 119.87

;ksx & 15.10 8.00 587.00 0.00 145.85 49.00 464.57 610.42

5 3 vatuxkWao ls dkdfj;k 3.00 4 121 - 27.06 5 32 59.06

6 xqjkM+ikuh ls dkycSyh 2.00 1 210 - 18.44 8 106.31 124.75

Barwaha

lsa/kok

2

ikVh

4

1

2

1

Bardwani

Bhikangaon

Jhirnya 1

Barwaha
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7 egkuhe ls fpofM;keky 3.00 1 222 - 18.45 5 68.74 87.19

;ksx & 8.00 6.00 553.00 0.00 63.95 18.00 207.05 271.00

8 HkksjokMk ls voY;k 2.80 3 250 - 24.9 9 125.4 150.3

9 ukxyokMh cqtqxZ ls [kkij[ksaM+k- 1.80 2 275 - 16.26 5 59.26 75.52

;ksx & 4.60 5.00 525.00 0.00 41.16 14.00 184.66 225.82

10 eudqbZ ls dqatjokMk 2.00 2 155 - 18.45 7 81.54 99.99

11 dkykvEck ls eksgY;kikuh 6.00 2 166 - 52.89 19 378.78 431.67

;ksx & 8.00 4.00 321.00 0.00 71.34 26.00 460.32 531.66

egk;ksx & 35.70 23.00 1986.00 0.00 322.30 107.00 1316.60 1638.90

1 Rehta to Mordarkalan 2.71 1 339 - 36.28 4 7.40 43.68

2 Nimgaon to Sangrampur 2.40 1 454 - 36.16 1 2.14 38.30

3 Eklara to Titgaon 2.00 1 474 - 36.76 0 0.00 36.76

4 Jambupani to Kalmati 5.20 1 319 - 92.97 19 31.95 124.92

Total 12.31 4 1586 202.17 24 41.49 243.66

1 Khaknar 1 Mohangad to Nananagri 15.00 1 174 - 255.00 14 47.04 302.04

Total 15.00 1 174 255.00 14 47.04 302.04

Grand Total 27.31 5.00 1760.00 457.17 38.00 88.53 545.70

1 Daudkheri to Sikandari 1.50 1 437 L075 21.00 2 3.00 24.00
2 Ujjain Ring Road to Gothra 4.50 1 417 L110 63.00 8 12.00 75.00
3 Ujjain Dewas Road to Kuwariya 2.70 1 353 L058 37.80 2 3.00 40.80
4 Sikandari to Jeevankheri 2.50 1 246 L076 35.00 5 7.50 42.50
5 Ujjain Kankriya Chirakhan (Hasampura) to Ranabad 1.50 1 435 L081 21.00 1 1.50 22.50
6 Karohan to Jastakheri 1.50 1 292 L072 21.00 3 4.50 25.50
7 Hamirkheri Jawasiya to Badalkheri 1.00 1 250 L087 14.00 2 3.00 17.00
8 Jawasiya Fatehabad Road Gram Dharmar Road se to

Ramjankheri

4.00 1 170 L084 56.00 3 4.50 60.50

9 Kharet to Fajalpura 4.00 1 324 L100 56.00 2 3.00 59.00

Total 23.20 9 2924 324.80 28 42.00 366.80
1 Bichrod to Amarpura 3.10 1 362 L049 43.40 3 4.50 47.90
2 Bichrod to Suliya 1.48 1 288 L041 20.72 2 3.00 23.72
3 Bichrod to Kumhardi 1.23 1 324 L042 17.22 2 3.00 20.22
4 Bichrod Sadak to Bhimpura 1.23 1 333 L040 17.22 3 4.50 21.72
5 Runji to Kherkheri 0.60 1 246 L045 8.40 1 1.50 9.90

6ikulsey

jktiqj 5

Ujjain 1

Ghatiya 1

Burhanpur 1

Burhanpur

Ujjain
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6 Rudaheda to Barkheri Jagir 1.00 1 299 L047 14.00 2 3.00 17.00
7 Malikheri Rudaheda Road to Bisakheri 1.50 1 286 L048 21.00 2 3.00 24.00

8 Ralayti to Bhesakheri 8.50 1 491 L024 119.00 2 3.00 122.00

9 Nipaniya Goyal to Ishakpura 1.50 1 431 L037 21.00 2 3.00 24.00

10 Jethal to Pipliya Mujafata 1.50 1 220 L032 21.00 2 3.00 24.00

11 T-5 to Devi Karadiya 1.50 1 199 L084 21.00 2 3.00 24.00

12 T-5 to Padmakheri 2.10 1 407 L082 29.40 3 4.50 33.90

13 Devi Karadiya to Samarkheri 1.00 1 177 L085 14.00 2 3.00 17.00

Total 26.24 13 4063 367.36 28 42.00 409.36
1 Tarana Berchi Road to Kodrikhera 2.00 1 425 L043 28.00 3 4.50 32.50
2 Golwa Tarana Road to Jhiranya 1.50 1 296 L056 21.00 2 3.00 24.00
3 Jhirnya Se to Yashwantbarh 3.50 1 265 L057 49.00 2 3.00 52.00
4 Kanasiya Laxmipura Rupakheda Mari to Gujarkhera 0.60 1 260 L061 8.40 2 3.00 11.40
5 Sakri to Anantkheri 1.00 1 467 L068 14.00 1 1.50 15.50
6 Rupakheri Laxmipura Road to Khandakheri 2.00 1 314 L087 28.00 2 3.00 31.00
7 Rupakheri Laxmipura Road to Hatyakheri 2.50 1 458 L089 35.00 2 3.00 38.00
8 Maxi Ujjain to Gopali 1.00 1 243 L066 14.00 3 4.50 18.50
9 Kaytha Bhukhi Road to Bhojukheri 0.70 1 190 L073 9.80 1 1.50 11.30

10 Bhuki Itwarpur Road to Binjal 1.00 1 360 L095 14.00 3 4.50 18.50
11 Kawlikheda Lasudiya Marg to Bhuki Itwarpur 1.00 1 457 L094 14.00 1 1.50 15.50
12 Tarana to Abadkheri 2.30 1 477 L100 32.20 2 3.00 35.20
13 Karedi Makdon Road to Chakya 1.00 1 421 L038 14.00 2 3.00 17.00
14 Limbodiya to Kankriya Meerpur 2.50 1 325 L101 35.00 1 1.50 36.50

Total 22.60 14 4958 316.40 27 40.50 356.90
1 Nagda Gidwanya to Khurmundi 2.60 1 432 L138 36.40 3 4.50 40.90
2 Khachrod Jawra to Dhaturiya 1.30 1 410 L131 18.20 3 4.50 22.70
3 Khachrod Nagda Road to Dadiya 2.00 1 162 L033 28.00 4 6.00 34.00
4 Napakheri to Padlya Khurd 1.00 1 470 L126 14.00 2 3.00 17.00
5 Padlya Khurd to Brahmankheri 1.50 1 235 L127 21.00 3 4.50 25.50
6 Batlawdi to Jalod 4.00 1 365 L123 72.00 8 12.00 84.00
7 Khachrod Ratlan to Deepakheri 2.80 1 241 L116 39.20 6 9.00 48.20

Total 15.20 7 2315 228.80 29 43.50 272.30
1 Malya to Yashwantpura 2.50 1 262 L055 35.00 1 1.50 36.50
2 Mahidpur Ghatiya Saidas to Melakheri 1.00 1 489 T010 14.00 2 3.00 17.00
3 Ghatiya Saidas Mahidpur to Balah 2.00 1 392 L145 28.00 5 7.50 35.50
4 Makla Bolkhera Now to Naharkhera 1.65 1 371 L 029 23.10 7 10.50 33.60

Mahidpur 1

Tarana 2

Khachrod 1
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5 Balah to Hajliya Kheri 1.15 1 330 L 146 16.10 2 3.00 19.10
6 Munjakheri to Modi 3.00 1 312 L 143 42.00 2 3.00 45.00
7 Sumrakhera to Sanoriya 4.00 1 262 L 048 56.00 4 6.00 62.00
8 Nag Guradiya to Jhingri 2.50 1 489 L 032 35.00 4 6.00 41.00
9 Sakriya Jharda Marg to Akya Bajrang 1.50 1 392 L 050 21.00 3 4.50 25.50

Total 19.30 9 3299 270.20 30 45.00 315.20
1 Semliya to Sipawara 4.00 1 493 L 137 56.00 4 6.00 62.00
2 Gogakheda to Arniya Vena 3.00 1 244 L 140 42.00 1 1.50 43.50
3 Ranayra Peer to Borekheri 3.50 1 427 L 132 49.00 4 6.00 55.00
4 Gogakheda to Dharkheri 1.50 1 282 L 141 21.00 1 1.50 22.50

Total 12.00 4 1446 168.00 10 15.00 183.00
1 Sijawata Dulanja Road to Semalkheri 1.50 1 145 L021 21.00 3 4.50 25.50
2 Lohana to Satwasa 4.00 1 446 L064 56.00 5 7.50 63.50
3 Silodiya Badnagar Nagda to Mungawadi 2.00 1 300 L105 28.00 2 3.00 31.00
4 Ujjain Barnagar Road to Gurawada 1.00 1 248 L022 14.00 1 1.50 15.50
5 Barnagar Kharsod kala Road to Singhawada 3.50 1 31 L116 49.00 2 3.00 52.00

6 Ranwa to Namalpur 3.00 1 326 L80 42.00 3 4.50 46.50
7 Barnagar Ujjain Road (Chikli) to Naharkheri 2.50 1 344 L044 35.00 2 3.00 38.00
8 Barnagar-Ralayata Road to Bhandtalawali 1.50 1 225 L048 21.00 2 3.00 24.00
9 Dotadi to Pacholi 1.00 1 204 L047 14.00 2 3.00 17.00

10 Barnagar-Ralayata Road to Dotadi 3.00 1 357 L046 42.00 2 3.00 45.00
11 Akoliya Road to Takrawada 3.50 1 352 L053 49.00 3 4.50 53.50

Total 26.50 11 2978 371.00 27 40.50 411.50

Total (Phase-I) 145.04 67 21983 2046.56 179 268.50 2315.06

1 Jawasiya to Chaplakhedi 3.00 1 436 L022 34.00 3 4.50 38.50

2 Maxi Road to Hoshiyari 2.00 1 405 L025 15.00 2 3.00 18.00

3 SalamKhedi (V.Mandi Raod) to Balakhedi 5.00 3 924 L029 60.00 6 15.00 75.00

4 Hewatpura to Dhabla 1.50 1 406 L027 25.00 2 3.00 28.00

5 Borkhedi Fattu to Merkhedi 2.50 2 746 L-030 45.00 5 10.00 55.00

6 Sonda Agrod Road to Narkhedi 1.00 1 249 L-115 17.00 4 7.50 24.50

7 Akalya Agrod Road to Mochikhedi 2.00 1 138 L-122 34.00 4 6.00 40.00

8 V.Mandi Road 17.00 Km. To Jalalkhedi 2.00 1 385 L-034 34.00 4 6.00 40.00

9 V.Mandi Road 5.5 Km. To Rajpura 1.50 2 730 L-037 25.00 3 4.50 29.50

Total 20.50 13 4419 0.00 289.00 33 59.50 348.50

1 Abhypur to Jagdishpurroad 4.00 1 477 L051 72.00 4 10.00 82.00

2 Dharampuri to Odni 2.50 2 24 L052 42.50 6 13.00 55.50

3 Magria to Bhopal Road 2.00 1 453 L060 34.00 5 7.50 41.50

4 Odni to Babai Road 1.00 1 428 L052 18.00 1 1.50 19.50

Mahidpur 5

Sonkatch 1

Badnagar 1

Dewas 1

Dewas
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5 Nosrabad to Polay 1.50 2 373 L056 27.00 3 4.50 31.50

6 Mirpurkhedi to Jagdishpurroad 3.00 1 322 L050 54.00 2 6.50 60.50

7 Alachpur to Jagdishpur 3.50 2 118 L092 59.50 6 14.00 73.50

8 Piplyakhurd to Jalodiya Road 2.00 1 462 L063 36.00 4 6.00 42.00

9 Gunai to Bhopal Road 1.50 1 412 L062 27.00 1 1.50 28.50

10 Sikkhedi to Bhopal Road 1.50 1 365 L064 27.00 5 9.50 36.50

Total 22.50 13 3434 397.00 37 74.00 471.00

1 Sonsar to Dontajagir 1.00 2 2745 L042 18.00 3 4.50 22.50

2 Nandala to Khareli Road 3.00 2 2939 L044 61.00 3 5.00 66.00

3 A.B.Road to Aagrod Road 1.50 1 359 L052 26.00 2 3.00 29.00

4 Paladi to Tonkkurd Road 2.25 2 1183 L049 39.00 3 6.00 45.00

5 Nipania to Tonkkurd Road 2.50 2 1333 L050 43.00 3 5.00 48.00

6 Madhukhedi to Budhsa Road 1.00 1 296 L031 17.00 2 3.50 20.50

7 Kandarakhedi to Aagrod Road 5.10 1 316 L057 86.00 3 7.00 93.00

8 Girlakhedi to Tonkkurd Sanvarsi Road 2.00 1 250 L028 34.00 2 3.00 37.00

9 Pipalyakumar to Tonkkurd Sanvarsi Road 2.50 1 496 L029 45.00 2 5.00 50.00

Total 20.85 13 9917 369.00 23 42.00 411.00

1 Devgarh to Bhawarda 2.10 1 263 L023 36.00 3 30.00 66.00

2 Bhilakhedi to RamGrah 5.00 3 889 L021 92.50 13 55.00 147.50

3 Tappasukliya to Kaneria 2.40 1 317 L024 45.60 10 25.00 70.60

4 Tappasukliya to Bhasampuri 2.00 1 102 L128 38.00 5 15.00 53.00

5 Tappasukliya to Harjipura 3.00 1 143 T01 57.00 6 26.00 83.00

6 Tappasukliya to Supti 3.00 1 34 T01 55.50 7 30.00 85.50

7 Khokaria to Savkheda 2.50 1 21 T01 46.25 8 32.00 78.25

Total 20.00 9 1769 370.85 52 213.00 583.85

1 Dhasad to Kiti 5.50 3 876 L033 92.83 7 14.50 107.33

2 MDR to Borkhedi 2.00 1 490 L037 34.00 4 9.00 43.00

3 Golaghuthan to Jhirniya 2.50 1 481 L038 42.50 1 2.25 44.75

4 Tipras to Phatehgarh 2.50 1 476 T05 42.50 4 12.00 54.50

5 MDR to Kitkhedi 1.50 1 463 L049 22.50 5 15.00 37.50

6 Khariya to Surlay 2.00 1 424 L032 34.84 3 6.75 41.59

7 MDR to Bedakhal 8.00 1 149 L086 120.00 14 42.00 162.00

Total 24.00 9 3359 389.17 38 101.50 490.67

1 Melpipliya to Nayapura 1.20 1 251 L087 20.00 1 3.00 23.00

2 Nimbora to Biloda 3.00 1 389 L053 50.00 1 3.00 53.00

3 Bagada to Dawatha 3.00 1 444 L050 50.00 1 3.00 53.00

4 Bajwada to Mandleshwar 3.20 1 358 L046 55.00 1 5.00 60.00

5 Nemawar to Turnal 6.00 2 603 L036 98.00 3 15.00 113.00

6 Kundgaon Bujurg to Kundgaon Khurd 3.00 1 387 L037 50.00 2 6.00 56.00

Tonkkhurd 1

Khategaon 1

Bagli 1

Kannod 1
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7 Khategaon Kataphod Road to Payali 1.50 1 186 L057 25.00 0 0.00 25.00

8 Siraliya Rewatir to Bhanjakhedi 3.50 2 100 L052 60.00 2 6.00 66.00

Total 24.40 10 2718 408.00 11 41.00 449.00

Grand Total 132.25 67 25616 2223.02 194 531.00 2754.02

1 Dungarapura to Jorapura 2.50 1 290 L-055 37.91 2 3.84 41.76

2 Hafakhedi to Kalyanpura 4.55 2 347 L-065 69.00 6 11.53 80.53

3 Goyala to Dorapura 1.70 1 262 L-066 25.78 0 0.00 25.78

4 Barodiya to Chhapriya 1.80 1 235 L-067 27.30 2 3.84 31.14

5 Goyala to Barodiya 3.00 2 631 L-067 45.50 1 1.92 47.42

6 Kamaliya Khedi to Bherupura 2.00 1 482 L-068 30.33 2 3.84 34.17

7 Palasi Son to Tanda Pindoniya 4.00 2 580 L-069 60.66 4 7.69 68.35

8 Birgod to Tanda Banjari 5.00 1 364 L-071 75.83 10 19.22 95.05

9 Pindoniya Road to Udli 2.00 1 472 L-070 30.33 5 9.61 39.94

10 Ghunsi to Ghansoda 1.90 1 292 L-052 28.81 3 5.77 34.58

11 Sundarsi Road to Kisoni 0.30 1 378 L-057 4.55 1 1.92 6.47

Total 28.75 14 4333 435.99 36 69.19 505.19

1 Aakhakhedi to Tanodiya Madkota Road 2.60 1 495 L-076 39.43 1 1.92 41.35

2 Gundikala to Raghogarh 3.10 1 467 L-073 47.01 1 1.92 48.93

3 Sunariya to Raghogarh 2.40 1 373 L-073 36.40 1 1.92 38.32

4 Bheempura to Sunariya 1.90 1 167 L-075 28.81 1 1.92 30.74

5 Piplyakalan to Tanodiya 2.00 1 351 L-081 30.33 2 3.84 34.17

6 Sumrakhedi to Pat Agar Road 1.90 1 467 L-083 28.81 5 9.61 38.42

7 Kachanariya to Pat Agar Road 1.70 1 383 L-085 25.78 4 7.69 33.47

8 Peethakhedi to Kachariya 1.10 1 227 L-085 16.68 5 9.61 26.29

9 Kankar to Pat Agar Road 1.90 1 360 L-087 28.81 1 1.92 30.74

10 Jogpura to Pat Agar Road 2.50 1 200 L-089 37.91 3 5.77 43.68

Total 21.10 10 3490 319.98 24 46.13 366.11

1 Kumariya (Agar) to Ranayara Rathor 2.50 1 314 L-070 37.91 2 3.84 41.76

2 Mangukhedi to Kheemakhedi 1.55 1 382 L-069 23.51 4 7.69 31.19

3 Bheempura (Agar) to Ranayara Rathore 3.00 1 477 L-068 45.50 5 9.61 55.11

4 Gata to Nevri 2.00 1 485 L-067 30.33 2 3.84 34.17

5 Dhaneda to Tillar Road 2.00 1 160 L-060 30.33 2 3.84 34.17

6 Amba Chapra to Bhayana 2.00 1 156 L-066 30.33 2 3.84 34.17

7 Ghurashya to Arniyakala 4.50 1 410 L-063 68.24 1 1.92 70.16

8 Juna Pani to Bhayana 2.00 1 122 L-065 30.33 3 5.77 36.10

9 Arniya to Junar Pipliya 4.00 1 251 L-063 60.66 2 3.84 64.50

Total 23.55 9 2757 357.14 23 44.21 401.34
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1 Mandalkha-Rupahedi 1.80 1 378 L-084 27.30 4 7.69 34.99

2 Bhayana Maughat 4.00 1 374 L-092 60.66 4 7.69 68.35

3 Kadwala - Choukishahpur 2.00 1 299 T-08 30.33 5 9.61 39.94

4 Choukishahpur Kadwala to Pachawata 2.10 1 468 L-081 31.85 5 9.61 41.46

5 Shujalpur Road to Bhogipur 6.30 4 1432 L-067 95.54 9 17.30 112.84

6 Bhogipur to Banahedi 1.30 1 300 L-067 19.71 1 1.92 21.64

7 Shujalpur Khardon Road - Nanyakhedi 2.00 1 471 L-030 30.33 5 9.61 39.94

8 Akodiya - Shujalpur Road - Gangalakhedi (Patlavada) 1.60 1 267 L-073 24.26 5 9.61 33.87

9 Janmer Road to Akodi 4.50 1 317 L-038 68.24 5 9.61 77.85

10 Jamner Road - Khalilpur 4.30 1 223 L-036 65.21 6 11.53 76.74

Total 29.90 13 4529 453.43 49 94.18 547.61

1 Bhesoda Kabuli Road to Jamuni 0.95 1 436 L-044 14.41 0 0.00 14.41

2 Lasudiyagopal to Pilwas - Kanad Road 0.50 1 412 L-047 7.58 1 1.92 9.50

3 Lasudiya Goptal to Dhanyakhedi 2.00 1 371 L-047 30.33 2 3.84 34.17

4 Damdam Jod to Nathukhedi 4.00 1 460 L-049 60.66 4 7.69 68.35

5 Baigao Jod to Khoriya 3.00 1 315 L-045 45.50 0 0.00 45.50

6 Siya to Kabuli 1.95 1 491 L-042 29.57 2 3.84 33.42

7 Gunjariya to Tikon 4.30 1 435 L-041 65.21 4 7.69 72.90

8 Guradiya to Dehri Dev 1.00 1 498 L-056 15.17 1 1.92 17.09

Total 17.70 8 3418 268.42 14 26.91 295.33

1 Indore Kota Road to Kishanpura 1.55 1 486 L-022 23.51 0 0.00 23.51

2 Indore Kota Road to Dholakhedi 1.50 1 426 L-036 22.75 3 5.77 28.51

3 Indore Kota Road to Gagorani 3.70 1 403 L-042 56.11 0 0.00 56.11

4 Indore Kota Road to Kothda 1.40 1 422 L-037 21.23 4 7.69 28.92

5 Indore Kota Road to Trilokpura 5.00 2 429 L-039 75.83 0 0.00 75.83

6 Peethakhedi to Kheemapura 3.00 2 501 L-035 45.50 2 3.84 49.34

7 Indore Kota Road to Banda 2.00 1 224 L-040 30.33 1 1.92 32.25

Total 18.15 9 2891 0.00 275.24 10 19.22 294.46
1 Nipaniya to Rolyakhedi 1.80 1 131 L-025 27.30 4 7.69 34.99

2 Mohna to Dungari 1.40 1 387 L-022 21.23 2 3.84 25.08

3 Bhavrasa to Chousala 2.90 1 289 L-024 43.98 0 0.00 43.98

4 Agar Road to Peepalkheda 1.00 1 327 L-097 15.17 1 1.92 17.09

5 Mangaliya to Adlemkhedi 1.80 1 220 L-023 27.30 2 3.84 31.14

6 Govinda to Badbeli 2.00 1 329 L-096 30.33 4 7.69 38.02

7 Mohan Barodiya to Anandikhedi 2.00 1 487 L-078 30.33 2 3.84 34.17

8 Mateva to Dhakni 2.00 1 115 L-079 30.33 2 3.84 34.17

9 Bijana Road to Kumdi 2.50 1 476 L-084 37.91 2 3.84 41.76

10 Bhandedi to Bhatahedi 4.70 1 435 L-081 71.28 9 17.30 88.57
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11 Bhandahedi to Dumahedi 1.50 1 153 L-082 22.75 3 5.77 28.51

12 Pipliya Noulaya to Palasi Shajapur 1.25 1 281 L-091 18.96 2 3.84 22.80

13 Dupada Road to Bhopakhedi 0.85 1 362 L-089 12.89 2 3.84 16.73

14 Kumhariya Khas to Manjurkhedi 0.94 1 109 L-075 14.26 0 0.00 14.26

Total 26.64 14 4101 404.00 35 67.27 471.27

1 Khajuri Sondhya to Udaypura 1.35 1 409 L-042 20.47 1 1.92 22.39

2 Khajuri Sondhiya to Beejanagri Dehriya Nana Road 0.35 1 454 L-042 5.31 1 1.92 7.23

3 Kanakheda to Unchvas 2.00 1 234 L-028 30.33 2 3.84 34.17

4 Gudbheli Barod to Faraspura 2.00 1 453 L-030 30.33 2 3.84 34.17

5 Gudhbheli Barod to Amba Barod 1.00 1 382 L-027 15.17 2 3.84 19.01

6 Barod Jaisinghpura Road to Iklera 2.00 1 417 L-024 30.33 5 9.61 39.94

7 Kachaliya to Siyakhedi 3.00 1 270 L-029 45.50 2 3.84 49.34

8 Gayarasi to Faraspura 6.00 1 274 L-035 90.99 6 11.53 102.52

9 Devli Agar to Umriya 1.60 1 353 L-038 24.26 2 3.84 28.11

10 Aakya to Guradiyapeer 1.50 1 374 L-039 22.75 1 1.92 24.67

11 Binayaga Agar Road to Gayasari 2.00 1 274 L-035 30.33 2 3.84 34.17

12 Alasiya to Gadi 1.00 1 475 L-026 15.17 4 7.69 22.85

13 Barod Road to Chenpura Gysari 2.60 1 274 L-035 39.43 3 5.77 45.20

14 Chhayan to Umri 2.00 1 188 L-057 30.33 2 3.84 34.17

15 Lala to Sarsi 2.26 1 406 L-044 34.27 3 5.77 40.04

Total 30.66 15 5237 464.96 38 73.04 537.99

1 Galbi to Shaikhpur Bogi 0.65 1 315 L-024 9.86 2 3.84 13.70

2 Khokharakalan to Hajipur 4.23 1 481 L-030 64.15 6 11.53 75.68

3 Khokharakala to Jhundi 2.43 2 591 L-029 36.85 5 9.61 46.46

4 Hajipur Road to Ghatikhedi 1.00 1 410 L-031 15.17 2 3.84 19.01

5 Arniyakala Aashta Road to Gordhaniya 0.96 1 352 L-080 14.56 1 1.92 16.48

6 Kalapipal Sehore to Anandikhedi 0.90 1 468 L-052 13.65 3 5.77 19.41

7 Kalapipal Amlay Road to Shyampur Nanukhedi 2.40 1 426 L-057 36.40 5 9.61 46.01

8 Harukhedi to Semlikheda 1.00 1 389 L-064 15.17 2 3.84 19.01

9 Kubdi to Devrakhedi 2.00 1 140 L-050 30.33 2 3.84 34.17

Total 15.57 10 3572 236.12 28 53.82 289.94
Grand Total 212.02 102 34328 3215.28 257 493.95 3709.24

1 Ghatla to 0.80 1 479 L035 11.20 2 3.00 14.20

2 Mhow-Neemuch Road to Kaorda 1.50 1 256 L063 21.00 3 4.50 25.50

3 Panched to Chandodiya 3.00 1 488 L065 42.00 6 9.00 51.00

4 Mhow-Neemuch Road to Nayapura 2.00 1 263 L070 28.00 4 6.00 34.00

5 Nagra to Barwankhedi 3.00 1 236 L075 42.00 6 9.00 51.00

6 Ratlam-Dhanasutta Road to Rojadaka 1.00 1 375 L082 14.00 2 3.00 17.00
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7 Sanawada to Sirukhedi 4.00 2 524 L083 56.00 8 12.00 68.00

8 Salakhedi-Bhatpachlan Rd to Kalukhedi 1.20 1 473 L087 16.80 2 3.00 19.80

9 Salakhedi-Bhatpachlan Rd to Jalod 1.00 1 374 L088 14.00 2 3.00 17.00

10 Salakhedi-Bhatpachlan Rd to Kachalana 1.50 1 485 L093 21.00 3 4.50 25.50

11 Kamed to Dhanesara 2.50 1 281 - 35.00 5 7.50 42.50

TOTAL 21.50 12 4234 301.00 43 64.50 365.50

12 Raoti Bajna Road to Sadediya Ka Mal 2.50 2 385 L027 35.00 5 7.50 42.50

13 Shivgarh Raoti Rd. to Mahudipada 1.20 1 170 L031 16.80 2 3.00 19.80

14 Bhagga sehlot ka tapra to Dhudhi 5.00 2 409 L066 70.00 10 15.00 85.00

15 Bhagga sehlot ka tapra to Kheri 1.00 1 213 L067 14.00 2 3.00 17.00

16 Dhudhi to Daulatpura 0.80 1 166 L068 11.20 2 3.00 14.20

17 Bajna-Amrpura road to Pangiri 1.20 1 190 L076 16.80 2 3.00 19.80

18 Bajna-Amrpura road to Saratali 1.50 1 170 L079 21.00 3 4.50 25.50

19 Halkarakala to Kothairya 2.00 1 145 L086 28.00 4 6.00 34.00

20 Jambudiya-Halkarakala road to Halkarakhurd 1.50 1 142 L087 21.00 3 4.50 25.50

21 Bajna-Amrpura road to Kadmali 1.20 1 121 - 16.80 2 3.00 19.80

22 Bhagga s tapra-Dhudi road to Kheriyarundi khurd 0.60 1 84 - 8.40 1 1.50 9.90

TOTAL 18.50 13 2195 259.00 36 54.00 313.00

23 Punyakhedi to Panthwari 1.50 2 293 L024 21.00 3 4.50 25.50

24 Luni to Radhakuwa 3.00 1 247 L038 42.00 6 9.00 51.00

25 Seliya Rundi to Bhurapani 3.60 1 164 L040 50.40 7 10.50 60.90

26 Luni to Barpati 5.00 2 383 L045 70.00 10 15.00 85.00

27 Wali to Gopalpura 3.00 1 229 L057 42.00 6 9.00 51.00

28 Bandariya Ka Mal to Jambudiya Ka Mal 2.00 1 131 L101 28.00 4 6.00 34.00

29 Amargadh-Mahudipada road to Nayakheda 2.00 1 109 - 28.00 4 6.00 34.00

30 Amargadh-Mahudipada road to Richakhora 2.00 1 97 - 28.00 4 6.00 34.00

TOTAL 22.10 10 1653 309.40 44 66.00 375.40

31 Mhow-Neemuch Road to Halduni 2.00 1 389 LO22 28.00 4 6.00 34.00

32 Ummedpura to Sabbalgarh 1.00 1 421 LO35 14.00 2 3.00 17.00

33 Sabbalgarh to Badinal 3.00 3 562 LO36 42.00 6 9.00 51.00

34 Guderkheda to Kotda 2.00 1 414 LO39 28.00 4 6.00 34.00

35 Kamla Kheda to Ganesh Ganj 2.00 1 450 LO41 28.00 4 6.00 34.00

36 Ganeshganj to Sarsana 1.00 1 439 LO42 14.00 2 3.00 17.00

37 Khedawada to Chachri 1.50 1 319 LO44 21.00 3 4.50 25.50

38 Sukheda-Bhakarkhedi Rd. to Belara 2.00 1 469 LO51 28.00 4 6.00 34.00

39 Sukheda to Chandawta 4.50 1 441 LO56 63.00 9 13.50 76.50

40 Sukheda to Nipaniya 3.50 1 394 LO57 49.00 7 10.50 59.50

41 Sukheda-Kalaliya Rd. to Badayala Sarwan 1.00 1 415 LO59 14.00 2 3.00 17.00

TOTAL 23.50 13 4713 329.00 47 70.50 399.50

Sailana 1

Piploda 1

Bajna 1
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42 Jaora-Sitamau Rd. to Akoli 1.00 1 387 L022 14.00 2 3.00 17.00

43 Gondidharamasi to Rafukhedi 1.00 1 179 L025 14.00 2 3.00 17.00

44 Alampur Thikriya Rd to Sedpur 1.50 1 418 L031 21.00 3 4.50 25.50

45 Kamliya Ringnod Rd. to Chouki 1.00 1 489 L032 14.00 2 3.00 17.00

46 Kalaliya Ringnod Rd. to Matamelki 1.40 1 333 L036 19.60 3 4.50 24.10

47 Matamelki to Dahkheda 1.00 1 251 L037 14.00 2 3.00 17.00

48 Dhodhar-moriya road to Kilgari 1.75 1 340 L039 24.50 4 6.00 30.50

49 Pipliyajodha-Hanumantia rd to Panthmelki 1.50 1 258 L040 21.00 3 4.50 25.50

50 Jaora-Sitamau Rd. to Tarasia 1.50 1 314 L044 21.00 3 4.50 25.50

51 Khojankheda to Jogipipliya 1.00 1 190 L060 14.00 2 3.00 17.00

52 LasudiaJungli to Kheroda 2.00 1 440 L063 28.00 4 6.00 34.00

53 Lasudia Jungli to Karankhedi 2.10 1 322 L066 29.40 4 6.00 35.40

54 Lasudia Jungli to Bubka 2.80 1 258 L067 39.20 6 9.00 48.20

55 Mhow-Neemuch Rd. to Roopnagar 1.50 1 460 L105 21.00 3 4.50 25.50

56 Mhow-Neemuch Rd. to Ismailpura 2.50 1 166 L111 35.00 5 7.50 42.50

57 Bhaisana to Bhuttakhedi 1.00 1 220 L113 14.00 2 3.00 17.00

TOTAL 24.55 16 5025 343.70 50 75.00 418.70

58 Kothari(K) to Kesharpura 2.00 1 135 L067 28.00 4 6.00 34.00

59 Tal to Makanpura 0.70 1 458 L085 9.80 2 3.00 12.80

60 Tal-Lasudiya Surajmal Rd. to Nimsawdi (K) 1.50 3 512 L089 21.00 3 4.50 25.50

61 Tal-Lasudiya Surajmal Rd. to Arniya (T) 1.00 1 435 L090 14.00 2 3.00 17.00

62 Tal to Fatehpur 3.00 1 496 L092 42.00 6 9.00 51.00

63 Jaora-Alot Rd. to Hampura 1.50 1 206 L093 21.00 3 4.50 25.50

64 Jaora-Alot Rd. to Charankhedi 1.50 1 240 L094 21.00 3 4.50 25.50

65 Bisalkheda to Gaddukhedi 1.00 1 280 L097 14.00 2 3.00 17.00

66 Bisalkheda to Dhatrawda 1.50 1 355 L098 21.00 3 4.50 25.50

67 Kothadi (T) to Kherjamunia 2.00 1 339 L102 28.00 4 6.00 34.00

68 Negroon to Khejariyagujran 2.50 3 486 L105 35.00 5 7.50 42.50

69 Jaora- Alot Rd. to Khedi (T) 1.00 1 143 L106 14.00 2 3.00 17.00

70 Madhopur to Anakhedi 2.00 1 438 L120 28.00 4 6.00 34.00

TOTAL 21.20 17 4523 296.80 43 64.50 361.30

GRAND TOTAL 131.35 81 22343 1838.90 263 394.50 2233.40

1 Daluda-Digon Rd to Luharishripat 2.00 2 539 04L072 26.00 4 6.00 32.00

2 Arniya-Suwasara road to Bekheda 1.50 1 483 04L087 19.50 2 3.00 22.50

3 Bhaugarh-Sitamou rd to Tumdawada 0.60 1 481 04L116 7.80 - - 7.80

4 NH-79 to 'Morkheda 2.00 1 414 04L034 26.00 2 3.00 29.00

5 Jaggakhedi (Nahargarh) to Nawankhedi 2.00 1 398 04L086 26.00 4 6.00 32.00

6 Chirmoliya to Mundla 2.00 1 354 04L080 26.00 2 3.00 29.00

Mandsour

1

Jaora 1

A lot

Mandsaur 1
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7 Kunchrod-Sihor Rd to Bhawata 1.00 1 342 04L113 13.00 2 3.00 16.00

8 Setkhedi to Dhakadkhedi 2.00 1 296 04L055 26.00 2 3.00 29.00

9 Bagya to Chhayan 1.50 1 286 04L039 19.50 5 7.50 27.00

10 Bhaugarh-Sitamou rd to Lasudi 1.00 1 279 04L117 13.00 1 1.50 14.50

11 Semlyakaji to Satalkheda 1.50 1 256 04L111 19.50 2 3.00 22.50

12 Chajukheda to Rasulpur 1.75 1 146 04L043 22.75 2 3.00 25.75

13 Joggikheda to Sekhedi 1.00 1 491 04L109 13.00 4 6.00 19.00

Total 19.85 14 4765 258.05 32 48.00 306.05

1 Kachanara Nahargarh road to Khanukheda 3.00 1 335 05L047 39.00 2 3.00 42.00

2 Arniya Suwasara Road to Sunthkheda 3.00 1 100 05L048 39.00 2 3.00 42.00

3 Guradiyagaon to Khedi 2.00 1 306 05L054 26.00 3 4.50 30.50

4 Bardiya barkheda to Kuntakhedi 2.00 1 459 05L087 26.00 3 4.50 30.50

5 Badod to Panpur 1.00 1 454 05L088 13.00 3 4.50 17.50

6 Ranayara to Balahedi 1.50 1 186 05L094 19.50 2 3.00 22.50

7 Nahargarh to Abakhedi 3.00 1 232 05L096 39.00 2 3.00 42.00

8 Bajkhedi to Shakkarkhedi Jagir 2.00 1 497 05L101 26.00 2 3.00 29.00

9 Sakkarkhedi Jagir to Jawanpura 2.00 1 394 05L101 26.00 2 3.00 29.00

10 Bajkhedi to Aori 2.00 1 143 05L102 26.00 3 4.50 30.50

11 Bajkhedi to Kolwi 3.00 2 865 05L103 39.00 1 1.50 40.50

Total 24.50 12 3971 318.50 25 37.50 356.00

1 Harnawada to Gudha - - - 05L109 - - - Nabard

2 Choumela road to Savadi 3.00 1 498 05L110 39.00 3 4.50 43.50

3 Savadi to Ghenchali 2.00 1 279 05L110 26.00 3 4.50 30.50

4 Suwasara Gangdhar road to Rojhani 5.00 2 587 05L111 65.00 2 3.00 68.00

5 Devpurabamni to Guradiyabamni 1.00 1 386 05L113 13.00 2 3.00 16.00

6 Behosala to Piplya 4.00 2 824 05L114 52.00 8 12.00 64.00

7 Suwasara Borkhedi Road to Masudi 2.00 1 453 05L120 26.00 3 4.50 30.50

8 Lodhakhedi to Ramnagar 3.00 1 240 05L124 39.00 3 4.50 43.50

9 Runija to Deopuranagar 3.00 1 207 05L129 39.00 4 6.00 45.00

10 Runija to Dokarkhedi - - - T-14 - - - Nabard

Total 23.00 10 3474 15L040 299.00 28 42.00 341.00

1 Barkhedajaisingh to Bardal 2.00 1 354 03L023 26.00 2 3.00 29.00

2 Ambaw to Sujanpura 1.50 1 298 03L025 19.50 2 3.00 22.50

3 Balagudha to Nalikheda 2.00 1 305 03L026 26.00 3 4.50 30.50

4 Thadod to Ujagariya 2.00 1 229 03L046 26.00 1 1.50 27.50

5 Lasudiya Rathotre to Bhangipipalya 2.00 1 367 03L055 26.00 2 3.00 29.00

6 Piplya Manasa road to Barkheda (Virpuriya) 1.00 1 220 03L059 13.00 2 3.00 16.00

7 Barujana to Afukhedi 3.00 1 359 03L061 39.00 5 7.50 46.50

8 Sanjeet road to Aranyamina 2.50 1 388 03L086 32.50 3 4.50 37.00

1

Sitamou 3

Malhargarh 1

Sitamou
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Total 16.00 8 2520 208.00 20 30.00 238.00

1 Pichala road to Bhaguni 1.80 1 491 02L081 23.40 2 3.00 26.40

2 Chayan to Makdi Chamunda 4.00 2 767 02L023 52.00 5 7.50 59.50

3 Farasali deewan to Emdi 3.50 2 782 02L010 45.50 6 9.00 54.50

4 Jamuniya to Bhagori 2.10 1 436 02L025 27.30 3 4.50 31.80

5 Takrawad to Dongarkhedi 4.25 1 432 02L022 55.25 3 4.50 59.75

6 Chandwasa Aamli rd to Lalpura 2.00 1 416 02L096 26.00 2 3.00 29.00

7 Surjnajuna road to Nariyakhurd 1.50 1 294 02L104 19.50 1 1.50 21.00

8 Semli Shankar to Kotdi manka 3.00 1 410 02L108 39.00 6 9.00 48.00

9 Surjnajuna road to Kherkhedi 2.00 1 227 02L103 26.00 1 1.50 27.50

Total 24.15 11 4255 313.95 29 43.50 357.45

1 Khesoda to Anki 1.50 1 441 01L052 19.50 4 6.00 25.50

2 Borda-Dhuwankhedi rd to Semli 1.50 1 401 01L055 19.50 2 3.00 22.50

3 Garoth-Bhanpura road to Manpuriya Bujurg 3.00 2 456 01L044 39.00 4 6.00 45.00

4 Kohla road to Vitthalpura 1.00 1 175 01L029 13.00 1 1.50 14.50

5 Arniya charan to Bhawanipura 2.00 1 74 01L038 26.00 1 1.50 27.50

6 Kanwala road to Chanpuriya 3.90 1 226 - 50.70 5 7.50 58.20

7 Rajpuriya to Bamborikhurd 5.00 1 61 01L040 65.00 6 9.00 74.00

8 Harnawada to Manpuriya Khurd 4.80 1 59 - 62.40 5 7.50 69.90

Total 22.70 9 1893 - 295.10 28 42.00 337.10

Grand Total 130.20 64 20878 - 1692.60 162 243.00 1935.60

1 Neemuch 1

Neemuch

Borkehdipandi to khetakhedacharan 2.00 1 219 03L082 34.00 4 6.00 40.00

2 Dolpura to Pipliyahada 1.50 1 289 03L086 25.50 3 4.50 30.00

3 Neemuch Manasa road to Rawatkheda 1.80 1 361 03L066 30.60 4 5.40 36.00

4 Piplon to Rajpuriya 2.50 1 194 03L079 42.50 5 7.50 50.00

5 Semlichandrawat to Sandriya 4.10 1 236 03L092 69.70 8 12.30 82.00

6 Malki to Badoli 2.00 2 454 03L080 34.00 4 6.00 40.00

7 Nilkandpura to Raisingpura 6.50 3 526 03L083 110.50 13 19.50 130.00

8 Jawi to Khatiyakhedi 2.00 1 94 03L091 34.00 4 6.00 40.00

9 Borkhedi kalan to Manpura 5.60 3 892 03L087 95.20 11 16.80 112.00

10 Jhalri to Dobad 1.30 1 306 03L081 22.10 3 3.90 26.00

Total 29.30 15 3571 498.10 59 87.90 586.00

1 Jawad 1 Jawad Kankariyatalai to Barkhedagujar 2.00 1 141 01L078 34.00 4 6.00 40.00

2 Kankariyatalai to Jagepur 3.00 1 62 01L079 51.00 6 9.00 60.00

3 Umar to Borakundi 8.50 1 72 01L081 144.50 17 25.50 170.00

4 NeemuchSingoli road to Hatipura 2.00 1 442 01L082 34.00 4 6.00 40.00

Neemuch

Bhanpura 1

Garoth 1
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5 Neemuch Singoli road to Jetliya 4.00 1 490 01L084 68.00 8 12.00 80.00

6 Umar to Ranakhedi 2.00 1 1312 01L080 34.00 4 6.00 40.00

7 Neemuch singoli road to Ummedpura 1.00 1 462 01L085 17.00 2 3.00 20.00

8 Talkojyaroad to Aamba Parlai 4.50 1 443 01L109 76.50 9 13.50 90.00

Total 27.00 8 3424 459.00 54 81.00 540.00

1 2 Jawad Niral to Ubapan 6.00 1 43 01L090 102.00 12 18.00 120.00

2 Dabrakala to Kulmiya 3.00 1 19 01L091 51.00 6 9.00 60.00

3 Pandukundi to Nayapurana 2.00 1 79 01L102 34.00 4 6.00 40.00

4 Patan to Chaldu 3.00 1 170 01L111 51.00 6 9.00 60.00

5 Prampura to Jhamarniya 9.30 1 894 01L108 158.10 19 27.90 186.00

6 NeemuchSingoli road to Anandpura 2.00 1 29 01L087 34.00 4 6.00 40.00

Total 25.30 6 1234 430.10 51 75.90 506.00

1 Manasa 1 Manasa Neemuch Jhalawarh road to Amadkhedi 2.00 1 278 02L034 34.00 4 6.00 40.00

2 Neemuch Jhalawarh road to Bhagalpura bujurg 3.00 1 437 02L053 51.00 6 9.00 60.00

3 Majiriya to Magarda 1.50 1 209 02L041 25.50 3 4.50 30.00

4 Sondi to Burawan 1.50 1 117 02L039 25.50 3 4.50 30.00

5 Barwadiya to Shalarmala 2.50 2 503 02L042 42.50 5 7.50 50.00

6 Jannod to Amadgarh 10.00 1 447 02L055 170.00 20 30.00 200.00

7 Lasudiyaestmurar to Badodiyabujurg 2.50 1 437 02L038 42.50 5 7.50 50.00

8 Lasudiyaestmurar to Haripura 1.50 1 201 02L040 25.50 3 4.50 30.00

9 Dudlai devran road to Molki 1.50 1 193 02L114N 25.50 3 4.50 30.00

10 Khetpaliya to Pipalda 3.50 3 564 02L056 59.50 7 10.50 70.00

Total 29.50 13 3386 501.50 59 88.50 590.00

1 2 Manasa Dayali road to Mokhampura 2.50 1 130 02L058 42.50 5 7.50 50.00

2 Bhuj to Bhujmahadev 3.00 1 15 02L059 51.00 6 9.00 60.00

3 Kanjarda Bhadana road to Pagariyabujurg 3.00 1 22 02L107 51.00 6 9.00 60.00

4 Kanjarda Bhadana road to Matasara 1.50 1 10 02L108 25.50 3 4.50 30.00

5 Khimlablock to Hadakhedi 7.00 1 178 02L043 119.00 14 21.00 140.00

6 Kanjarda chandrapura road to Gopalpura 4.00 2 638 02L109 68.00 8 12.00 80.00

Total 21.00 7 993 357.00 42 63.00 420.00

40 Grand Total 132.10 49 12608 2245.70 264 396.30 2642.00

1 Bhangikhurd to khargukheda to khargukheda 0.60 1 231 L 061 8.40 2 3.65 12.05

2 Bhangikalan to kempura to kempura 0.35 1 296 L 061 4.90 1 1.84 6.74

3 Bandholi to sihara to sihara 3.10 1 352 L 060 43.40 7 13.78 57.18

4 Berja main road to chandupura to chandupura 2.10 1 321 L042 29.40 4 7.53 36.93

5 Parsen main road to turkpura to turkpura 1.80 1 122 L039 25.20 5 12.45 37.65

Gwalior

Morar 1
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6 Chakkeshavpur to Dongarpurtal to Dongarpurtal 3.00 1 277 L036 42.00 7 14.75 56.75

7 Siyawari to Bhelakhurd to Bhelakhurd 2.80 1 462 L049 39.20 2 4.20 43.40

8 Khurari jiganiya road to surapura khalsha, to surapura

khalsha,

2.50 2 358 L058 35.00 4 7.63 42.63

9 to Hiri to Hiri 493

10 Morar chitora road to karagawan to karagawan 0.60 1 398 T03 8.40 1 1.90 10.30

11 Morar mau road to kakrari to kakrari 1.60 1 399 L044 22.40 2 3.90 26.30

12 Kakrari to manpura to manpura 2.90 1 384 L044 40.60 5 9.48 50.08

13 Sunarpura mafi to Himaiyapura to Himaiyapura 1.60 1 179 L043 22.40 1 2.15 24.55

Total 22.95 13 4272 321.30 41 83.24 404.54

1 Mehadpur rd to Maeshwara 2.60 1 249 L079 36.40 4 10.65 47.05

2 Tilghana rd to Nayakpura 1.00 1 296 L049 14.00 3 7.75 21.75

3 Tilghana rd to Gagipura 1.80 1 235 L047 25.20 1 2.95 28.15

4 N-H-3 rd to Kheriyabhan 1.00 1 392 L045 14.00 2 3.75 17.75

5 Shitlamata madir rd to Kushrajpur 3.00 1 440 L057 42.00 12 25.50 67.50

6 AB rd to Chakgirwai 5.20 1 91 T003 72.80 15 50.80 123.60

7 Ajaypur rd to Kotaviran 1.00 1 5 L023 14.00 6 13.00 27.00

8 Purasani to Tiletha 1.00 1 364 L054 14.00 5 17.25 31.25

9 Shitlamata madir rd to Kheriyakachhai 3.50 3 357 L056 49.00 8 15.63 64.63

10 Chhora rd to Kheriyamirityu 1.80 1 215 L059 25.20 6 11.70 36.90

21.90 12 2644 0.00 306.60 62 159 465.58

1 Charaishyampur rd to kamarai 3.80 1 258 L028 53.20 3 8.45 61.65

2 AB rd to Ghangoli 2.20 1 469 L035 30.80 8 25.55 56.35

3 Kenth to Berkhera 3.00 1 152 L036 42.00 7 23.50 65.50

4 AB rd to Siyawari 4.00 1 238 L027 56.00 5 11.50 67.50

5 Aron Patai rd to Sambhupura 4.00 1 112 L068 56.00 6 29.50 85.50

6 Bankagaon Dangora rd to Kalawaha 0.80 1 118 L066 11.20 3 6.95 18.15

7 Sekhara to Chui 2.60 1 89 L067 36.40 5 19.15 55.55

20.40 7 1436 285.60 37 124.60 410.20

2 Total 42.30 19 4080 592.20 99 283.58 875.78

1 Chirpura rd to udalpada 1.25 1 381 L035 17.50 5 12.81 30.31

2 Samudan kardu rd to Anntpat 1.50 1 344 L030 21.00 7 17.88 38.88

3 Samudan patapanihar rd to ghamandpura 2.40 1 639 - 33.60 6 15.60 49.20

4 Dabra pichhor rd to Kheriya 3.00 1 273 L044 42.00 13 33.25 75.25

5 Gadolkala rd to Gadolkhurd 2.50 1 402 L063 35.00 6 15.63 50.63

6 Baderabujurg rd to Khedisantal 0.30 1 30 - 4.20 2 5.08 9.28

7 DabraBhitarwar rd to Chitoli 1.00 1 365 L072 14.00 5 12.75 26.75

8 Dabra Bhitarwar rd to rarua 2.10 1 312 L075 29.40 5 13.03 42.43

9 Dabra Bhitarwar rd to Jawal 3.60 1 173 L080 50.40 17 43.40 93.80

1

Barai 1

2

Dabra
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10 Makora Chhimak rd to Thatiyapura 0.60 1 78 - 8.40 4 10.15 18.55

11 Gwl Jhanshi rd to Raipur 6.40 1 253 L024 89.60 19 49.10 138.70

Total 24.65 11 3250 345.10 89 228.66 573.76

1 Antri kachhua rd to jujhharpur 0.85 1 332 L044 11.90 3 6.46 18.36

2 Kachhua rajajua prempur rd to rajajua 2.00 1 436 L042 28.00 2 5.00 33.00

3 Kachhua rajajua rd to chakshankarpur 2.00 1 434 L043 28.00 2 6.75 34.75

4 N-H. 75 rd to Manpur (Bajhera) 2.00 1 178 L050 28.00 5 9.25 37.25

5 Neev Road N-H. 75 rd to Bajhera 0.90 1 471 L050 12.60 2 3.73 16.33

6 Nikori to Manikpur 2.00 1 267 L023 28.00 2 4.00 32.00

7 AB Chhimak rd to Rawat banwari Gurjar banwari 3.70 2 740 L040 51.80 6 14.43 66.23

8 Chhimak Doni rd to Gijorra 1.50 1 143 L033 21.00 7 14.88 35.88

9 Sirsula rd to Nonabar 1.50 1 64 L077,

H117

21.00 6 13.13 34.13

10 Dubhatanka rd to Nayagaon 1.00 1 360 L083 14.00 4 8.00 22.00

11 Mehgaon bagwai rd to Bargawon 3.40 1 277 L086 47.60 7 13.10 60.70

Total 20.85 12 3702 291.90 46 98.71 390.613

5 Total Phase-1 110.75 55 15304 1550.50 275 694.19 2244.69

1 Sund to Jamoniya 4.50 1 752 L070 55.90 8 41.44 97.34

2 Sund to Khalara Imaliya 7.00 2 346 L069 63.00 11 27.52 90.52

3 Ratikirar to Bagouda 1.00 1 322 L073 9.00 3 7.56 16.56

4 A.B. road to Gunaya 2.00 1 273 L021 18.00 4 9.00 27.00

5 A.B. road to Bilukho 4.00 1 379 L034 36.00 7 15.72 51.72

6 Narwar Road to Pawa 4.00 1 155 L042 36.00 3 7.56 43.56

Total 22.50 7 2227 0.00 217.90 36 108.80 326.70

7 P.M.Road to Manikpur 3.00 1 272 L046 32.09 6 13.45 45.54

8 P.M.Road to Basai 3.00 1 191 L047 27.00 5 12.60 39.60

9 Gopalpur Road to Semerkhedi 0.70 1 274 L022 6.30 2 5.04 11.34

10 Gopalpur Road to Kupreda 1.00 1 149 L050 9.00 2 5.04 14.04

11 Sad to Beharda 10.50 1 264 L096 94.50 8 20.16 114.66

12 Raiyyan to Dargawan 3.00 1 285 L098 27.00 3 5.76 32.76

Total 21.20 6 1435 0 195.89 26 62.05 257.94

13 Basai to Rasoi 3.80 1 164 L049 34.20 9 22.68 56.88

14 Deegodh Dhuan Road to Chiroli 2.00 1 264 L050 18.00 4 10.08 28.08

15 Deegodh Dhuan Road to Kathi 2.00 1 425 L051 18.00 4 10.08 28.08

16 Deegodh Dhuan Road to BramhaThana 2.50 1 498 L052 22.50 4 10.08 32.58

17 Lukwasa Basai Road to Badera 3.00 1 350 L055 27.00 6 13.45 40.45

18 Toriya to Udali 5.00 1 746 L056 45.00 6 13.45 58.45

19 Kolaras Sonpura Road to Bhainsada 2.00 1 242 L061 18.00 5 12.60 30.60

Shivpuri

Kolaras 1

Bhitarwar

Shivpuri 1

1

Pohari 1
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20 Kolaras Sonpura Road to Pahara 3.00 1 352 L062 27.00 5 12.60 39.60

21 Kolaras Sonpura Road to Kotari 1.50 1 190 L063 24.46 5 12.60 37.06

Total 24.80 9 3231 0.00 234.16 48 117.62 351.78

22 Kutwara to Chhapi 3.50 1 314 L037 31.50 6 15.12 46.62

23 Dhekuan Akajhiri to Jariya 1.50 1 304 L024 13.50 4 10.08 23.58

24 Amahara Deharada to Simalyai 3.50 1 313 L039 31.50 7 17.64 49.14

25 Agra Bombay Road to Renjaghat 4.00 1 418 L062 36.00 8 20.08 56.08

26 Bahanga Road to Shyampur 3.50 1 579 L072 31.50 7 17.64 49.14

27 Badarwas Rampuri to Kharai 1.50 1 303 L080 13.50 4 10.08 23.58

28 Badarwas Rampuri to Dhuwai 1.80 1 416 L083 21.87 2 14.60 36.47

29 A.B.Road Badarwas to Basantpura 3.70 1 364 L084 33.30 8 20.08 53.38

30 Badarwas Rampuri to Googla 0.70 1 152 L077 6.30 3 7.56 13.86

Total 23.70 9 3163 0.00 218.97 49 132.88 351.85

31 Khod to Udaypura 3.30 1 460 L036 29.70 2 5.04 34.74

32 Khod to Saimarra 1.70 1 363 L037 15.30 2 5.04 20.34

33 Khod to Nadiya Nayakheda 3.00 2 331 L038 27.00 7 17.64 44.64

34 Khod to Dagariya 1.70 1 382 L044 15.30 3 7.56 22.86

35 Veera to Kota 4.60 1 361 L059 24.04 4 10.35 34.39

36 Umarikalan to Kanhera Kanheri 3.15 2 255 L067 28.35 4 10.35 38.70

37 Pichhore Sirsod to Heerapur 3.40 1 188 L069 30.60 4 10.35 40.95

Total 20.85 9 2340 0.00 170.29 26.00 66.33 236.62

38 Khaniadhana Isagarh Road to Manpura- Isagarh 1.50 1 339 L075 13.50 4 10.08 23.58

39 Khaniadhana Pichhore Road to Badanpur 0.70 1 481 L021 6.30 1 2.52 8.82

40 Khaniadhana Pichhore Road to Neemkheda 2.10 1 223 L027 18.90 5 12.60 31.50

41 Khaniadhana Pichhore Road to Pachara 3.30 1 416 L092 29.70 13 32.76 62.46

42 Khaniadhana Pichhore Road to Rajawan 2.20 1 431 L038 19.80 7 14.66 34.46

43 Khaniadhana Pichhore Road to Bagheli 4.20 1 560 L076 28.91 7 14.66 43.57

44 Khaniadhana Pichhore Road to Devari Imaliya 4.50 1 403 L041 40.50 7 14.66 55.16

45 Khaniadhana Pichhore Road to Hukumpur 1.90 1 372 L077 17.10 6 15.12 32.22

Total 20.40 8 3225 0.00 174.71 50.00 117.06 291.77

46 Amola Amolpatha to Shankargarh 2.00 1 190 L057 18.00 5 12.60 30.60

47 Karera Bhitarwar to Jerawa 2.05 1 285 L066 20.20 2 10.38 30.58

Total 4.05 2 475 0.00 38.20 7 22.98 61.18

48 Karera Bhilarikhurd Road to Bamroli 6.00 1 815 L038 54.00 5 12.60 66.60

49 Khudawali Samoha Road to Veerpur 4.60 1 599 L041 20.66 4 7.63 28.29

50 Khudawali Samoha Road to Budibhev 3.20 1 835 L042 28.80 3 7.56 36.36

Total 13.80 3 2249 0.00 103.46 12 27.79 131.25

Total Phase-I 151.30 53 18345 1353.58 254 655.51 2009.09

Narwar 1

Khaniadhana 1

Karera 1

Badarwas 1

Pichhore 1
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1 Kamad to Kalyanpura 2.30 1 303 T 03/L 040 42.00 5 8.50 50.50

2 Rechar to Sikuya 1.70 1 1213 T 03/L 036 34.00 4 6.50 40.50

3 Sadwar to Gulmau 1.40 1 1124 T 04/L 045 28.00 2 3.00 31.00

4 Badanpur to dada 0.65 1 463 T 04/L 043 20.00 2 3.00 23.00

5 Ikara to Khatola 2.70 1 1763 T 05/L 050 49.00 5 8.50 57.50

6 Sasuti to Dabar dona 1.50 1 815 T 03/L 034 28.00 4 6.50 34.50

7 Dursada to Dubaha 2.10 1 1687 T 02/L 023 37.00 5 8.50 45.50

8 Buhara to Badanpur 1.50 1 1400 T 04/L 043 28.00 5 8.50 36.50

9 Kuretha to Deguwa chamar 2.00 1 669 T 04/L 042 35.00 5 8.50 43.50

10 Ram dese to Mangalpur 1.50 1 118 T 04/L 044 28.00 3 4.50 32.50

11 Beaker to Sardalpur 1.90 1 127 T 02/L 033 33.00 2 3.00 36.00

12 Unav Baswaha Rod to Khiriya nai 2.00 1 1836 T 03/L 041 35.00 3 5.50 40.50

13 Gujarra to Ghisalani 2.00 1 1402 T 06/L 053 35.00 3 5.50 40.50

Total 23.25 13 12920 432.00 48 80.00 512.00

1 Chakvena to Vena 0.80 1 360 T 01/L 052 15.20 2 3.00 18.20

2 Varuguva to Shayam Pahadi 1.65 1 490 T 01/L 050 31.10 4 6.00 37.10

3 Indergarh Pichor Marg to Husenpura 2.50 1 410 T 011/L

011

39.00 3 4.50 43.50

4 Jiganiya to Bandapara 2.40 1 381 T 01/L 047 37.60 2 3.50 41.10

5 Kanjoli to Pchera Bujurg 0.90 1 377 T 01/L 053 16.60 2 3.50 20.10

6 Toda to Chapra 1.10 1 146 T 01/L 055 23.40 3 5.00 28.40

Datia

Seondha 1

Datia 1
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7 Indergarh Kamad Road to Peepri 2.30 1 339 T 08/L 099 38.20 6 9.50 47.70

8 Seondha Datia Road to Ramdeva 1.10 1 406 T 01/L 037 17.40 1 1.50 18.90

9 Seondha Datia Road to Sevni 0.80 1 374 T 01/L 036 13.20 1 1.50 14.70

10 Seondha Datia Road to Nandna 1.40 1 368 T 01/L 035 25.60 3 5.50 31.10

11 Mohna Jat to Amawali 0.95 1 397 T 08/L 095 17.30 4 8.00 25.30

12 Simthara to Bahera 1.10 1 470 T 08/L 100 19.40 4 6.00 25.40

13 Indergarh Kamad Road to Simthara 1.00 1 379 T 08/L 100 18.00 2 3.00 21.00

14 Indergarh Pandokhar Road to Roni 0.90 1 486 T 07/L 093 18.60 3 5.00 23.60

15 Lahra Kala to Laharaved 1.00 1 241 T 07/L 090 18.00 2 3.50 21.50

16 Senthari to Kheri Chachu 1.50 1 354 T 06/L 089 29.00 4 6.50 35.50

17 Bhadol to Roora 2.25 1 997 T 01/L 048 35.50 4 6.00 41.50

Total 23.65 17 6975 0.00 413.10 50 81.50 494.60

1 Chandani to Kurgaon 2.50 1 438 T 01/ 82.44 4 7.00 89.44

2 Vindava to Badkachhari 1.00 1 296 T 01/1.023 20.00 2 3.50 23.50

3 Ramner to Deori Khurad 3.50 1 236 T 01/1.024 46.50 5 8.50 55.00

4 Bhapur Road to Simriya 1.45 1 263 L 075 24.30 1 5.50 29.80

5 Bhapur Road to Bhadraua 2.75 2 496 L 074 42.50 5 9.00 51.50

6 Talgaon to Nayagaon 3.90 1 328 L 073 60.60 4 11.00 71.60

7 I P S Road to Kadura 2.45 1 271 T 06/1.069 40.30 4 6.00 46.30

8 Syora to Puranpura 0.65 1 125 T 06/1.068 0.00 1 1.50 1.50

9 Senthari-Kharona to Anshuli 4.70 2 482 T 09/1.072 71.80 6 10.50 82.30

10 Vilhati to Sakatpura 1.90 1 444 T 02/1.043 30.60 3 4.50 35.10

Total 24.80 12 3379 419.04 35 67.00 486.04

Bhander 1
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Total Phae-1 71.70 42 23274 1264.14 133 228.50 1492.64

1 A.B road to Musredi 10.00 3 474 T-01 175.00 8 21.60 196.60

2 A.B road to Sonthi 1.50 1 462 T-01 26.25 2 3.80 30.05

3 A.B road to panj 2.00 2 455 T-01 35.00 2 5.60 40.60

4 Guna Umri -sirsi Rd to Raniganj 2.00 3 436 T-09 35.00 5 11.20 46.20

5 Sanwara to Dastoliber 6.00 2 432 T-125 105.00 10 19.00 124.00

Total 21.50 11 2259 376.25 27 61.20 437.45

1 Kantar to shimpur 3.00 2 477 L-058 52.50 4 11.20 63.70

2 Sen board vishanbada to Nonpura 2.25 3 456 T-02 39.38 2 7.50 46.88

3 Muradpur to Barodiakalan 2.70 2 443 L-065 47.25 4 15.00 62.25

Total 7.95 7 1376 139.13 10 33.70 172.83

1 Pipariya Jageer to Amkheda mugis 3.50 2 470 L-044 61.25 7 18.75 80.00

2 Bhootmadi to Nathi 1.30 2 436 L-21 22.75 4 7.60 30.35

3 Panwadihat Hapakhedi to semrachanch 1.50 3 493 T-04 26.25 12 66.25 92.50

Total 6.30 7 1399 0 110.25 23 92.60 202.85

1 Khujaria to Abhakhedi 1.50 2 487 L-129 26.25 4 11.20 37.45

2 A.B Road to Barodiya 1.80 1 451 T-01 31.50 4 11.20 42.70

3 Chachoda miragwas to Jamuniya 2.00 2 495 T-07 35.00 4 11.20 46.20

4 Kumbraj Badod Sanai Rd to Manak Chok 2.50 4 445 T-09 43.75 9 25.20 68.95

5 Jhareda to Mandakheda 1.00 2 424 L-111 17.50 4 11.20 28.70

6 Pipalyamot to Koniyadang 1.00 2 409 L-064 17.50 8 22.40 39.90

7 FAthepur rd to Kari karrar 1.00 2 409 L-074 17.50 6 16.80 34.30

8 Kumbraj -Miragwas rd to Barkhua 1.75 3 408 T-08 30.63 2 3.80 34.43

Total 12.55 18 3528 219.63 41 113.00 332.63

1 A.B road to Anirkhed 3.00 1 499 T-01 52.50 6 16.80 69.30

2 Maksudangarh Suthaliya rd to Kajilia 2.00 3 495 T-06 35.00 5 14.00 49.00

3 Ukawad Naseerpur rd to Karondi 3.90 3 493 T-05 68.25 5 14.00 82.25

4 Janjali Banskhedi rd to Laxmanpura 0.70 1 491 T-04 12.25 5 14.00 26.25

5 A.B Road to purani Ruthiai 2.00 1 429 L-101 35.00 5 14.00 49.00

6 Total 11.60 9 2407 203.00 26 72.80 275.80

Total Phae-I 59.90 52 10969 1048.26 127 373.30 1421.56

1 A.B. Road to Hola ka pura 2.00 1 168 L061 28.00 4 14.24 42.24

2 Gospur to Dhandhu ka pura 2.00 1 425 L082 28.00 4 9.08 37.08

3 Bhatpura to Sangoli 2.10 2 766 L115 29.40 6 13.62 43.02

4 Rithora Malanpur to Narsingpur 1.40 2 346 L142 19.60 4 9.08 28.68

5 Dongarpur kirar to Panchi ka pura 1.00 1 248 L114 14.00 2 4.54 18.54

Morena

Guna

Morena 1

Chachoda 1

Radhogara 1

Guna 1

Bamori 1

Aron 1
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6 Nagra to Zinawali 2.00 1 876 L120 28.00 4 9.08 37.08

7 Rithora Malanpur to Khera 2.40 1 494 L143 33.60 5 11.35 44.95

8 Bani Road to Patukai ka pura 1.80 1 226 L149 25.20 5 11.35 36.55

9 Sidhari ka pura to Tut ka pura 0.90 1 248 L099 12.60 4 9.08 21.68

10 A.B. Road to Sube ka pura via seva 0.38 1 436 L043 5.25 2 4.54 9.79

11 Nivi Road to Gadipal 1.00 1 493 L052 14.00 3 6.81 20.81

12 Nurabad Padawali to Rampal ka pura 2.00 1 186 L147 28.00 4 9.08 37.08

13 Khirawali to Maharaj singh ka pura 2.50 1 369 L153 35.00 4 9.08 44.08

14 M.S.Road to Nande ka pura 1.60 1 397 L105 22.40 4 9.08 31.48

Total 1 Total 23.08 16 5678 0 323.05 55 130.01 453.06

1 Bilpur to Gher 3.00 2 428 L087 42.00 3 6.81 48.81

2 Jakhona to Bhagna 1.30 1 315 L042 18.20 1 2.27 20.47

3 Bichola to Aade ka pura 1.30 2 819 L049 18.20 3 11.97 30.17

4 Har ka pura to Tilol 0.60 2 165 L095 8.40 3 6.81 15.21

5 Sangoli to Kumhar pura 1.75 1 140 L063 24.50 2 4.54 29.04

6 Sihonia to Khudi 2.50 2 354 L068 35.00 7 15.89 50.89

7 Kolua Road to Rani pura 2.50 3 272 L067 35.00 7 21.05 56.05

8 Tutvas Road to Chinotia 1.50 1 352 L032 21.00 5 11.85 32.85

9 Tutvas to Tiket pura 0.78 1 307 L061 10.92 3 6.81 17.73

10 Navali Road to Khera 0.80 1 393 L024 11.20 4 9.08 20.28

11 Tareni to Chamarpura 0.90 1 130 L058 12.60 2 4.54 17.14

12 Bilpur Road to Misran ka pura 1.60 1 261 L086 22.40 2 4.54 26.94

13 Sikrodi to Kherli 1.20 1 225 L078 16.80 3 6.81 23.61

Total 1 Total 19.73 19 4161 0 276.22 45 112.97 389.19

1 Ater Road to Tehra 0.90 1 544 L085 12.60 2 4.54 17.14

2 Lalpura to Badanki 1.00 1 223 L084 14.00 3 7.05 21.05

3 Ater Porsa Road to Amol ka pura 0.45 1 465 L081 6.30 2 4.54 10.84

4 L.N. Mahua Road to Hingotiyai 0.80 1 474 L061 11.20 1 2.27 13.47

5 PMGSY Pali Road to Pandit ka pura 1.30 1 436 L030 18.20 3 6.81 25.01

6 Ambah Pali PMGSY Road to Amli pura 2.50 1 391 L028 35.00 4 14.24 49.24

7 Ratanbasai Road to Arbi ka pura 2.00 3 344 L113 28.00 4 9.56 37.56

8 R.D.Ranhera & Pali Road to Jagat pur 1.20 3 163 L110 16.80 2 4.54 21.34

9 Porsa Kherli to Girbar ka pura 1.20 1 291 L099 16.80 3 6.81 23.61

10 Senghra to Moti Ram ka pura 0.85 2 391 L075 11.90 1 2.27 14.17

11 Mehdora Road to Birkhe ka pura 2.20 3 479 L096 30.80 5 11.35 42.15

12 Ater Road to Roshe ka pura 0.75 1 494 L062 10.50 1 2.27 12.77

13 R.D.Sahas pura to Bhup ka pura 1.50 1 310 L087 21.00 4 14.48 35.48

Total 1 Total 16.65 20 5005 0 233.10 35 90.73 323.83

1 A.B. canal road to Khulawali 1.80 1 996 L024 25.20 3 7.29 32.491

Ambah 1

Porsa 1

Joura
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2 A.B. canal road to Tikri 3.00 1 214 L025 42.00 3 7.29 49.29

3 A.B. canal road to vindwa 0.80 1 392 L027 11.20 1 2.27 13.47

4 A.B. canal road to Jagganath pura 1.80 1 298 L032 25.20 2 4.54 29.74

5 Bansi road to Aghanpura 1.00 1 486 L100 14.00 2 4.54 18.54

6 Mudawali to Rapatpura 1.80 1 124 L083 25.20 3 7.29 32.49

7 Nahardoki to Longat 1.80 1 372 L099 25.20 1 2.27 27.47

8 Arhela to Chand bai ka pura 1.00 1 403 L0101 14.00 3 7.29 21.29

9 Baroli to Rajhans ka pura 1.00 1 335 L0110 14.00 3 7.29 21.29

10 M.S.Road to Bhagirath ka pura 1.60 1 589 L072 22.40 2 4.79 27.19

11 M.S. road manpur balla to Mahavir pura 2.40 1 691 L088 33.60 5 12.07 45.67

12 Bagchini road to Payatha 2.00 1 392 L0107 28.00 4 14.72 42.72

Total 1 Total 20.00 12 5292 0 280.00 32 81.65 361.65

1 Rampura Mangarh to Devipura road 2.00 1 444 L053 28.00 7 16.37 44.37

2 Ballu ka pura to Aaroda road pokhar pura 2.00 2 546 L027 28.00 9 20.43 48.43

3 Thadsorapura to Budsirthara road 2.30 2 320 L047 32.20 7 16.61 48.81

4 Phulpura to M.S.road 0.70 1 459 L022 9.80 3 6.81 16.61

5 Kolipura to PMGSY road thathipura mata ka mandir kot

sirthara

2.30 1 136 L051 32.20 9 20.43 52.63

6 Budha Labhkaran to Labhkaran road 0.90 1 448 L037 12.60 4 14.24 26.84

7 Kemraghagh to K.P. Damezar road 1.20 1 345 L050 16.80 4 9.08 25.88

8 Behara ka pura to Brahma bajan chatri 1.30 1 323 L045 18.20 4 9.08 27.28

9 Kaithapura Bhumia mandir to Gadipura Shala Bhavan 1.40 1 311 L059 19.60 4 9.08 28.68

10 Moripura to Hardevpuri semai vijaypur road Baghreta 0.80 1 367 L090 11.20 4 9.08 20.28

11 Sabjit ka pura to K.P.Golhari road 1.60 1 331 L080 22.40 5 11.35 33.75

12 Mohli ka pura to K.P.Golhari road 1.50 1 298 L077 21.00 5 11.35 32.35

13 Mangalia ka pura to Kolhara road 1.30 2 440 L084 18.20 9 20.91 39.11

14 Chilwar ka pura to semai vijaypur road 0.80 1 235 L089 11.20 3 7.05 18.25

Total 1 Total 20.10 17 5003 0 281.40 77 181.87 463.27

1 Raja ka tor road to kolia 0.50 2 380 L077 7.00 1 2.270 9.27

2 Banvara road to sama ka pura 1.30 1 375 L074 18.20 3 9.320 27.52

3 Sabalgarh birpur road to Bhogipura 1.50 2 428 L058 21.00 3 6.810 27.81

4 Kolhu danda road to Ganeshpura 1.75 1 228 L028 24.50 3 6.81 31.31

5 Simroda ahir road to Runghan jagir 1.00 1 474 L040 14.00 2 4.54 18.54

6 semai bijpur road to Jaslamni 1.00 1 480 L042 14.00 2 4.54 18.54

7 Kunwarpur road to Norawali 1.50 1 337 L050 21.00 2 4.54 25.54

8 Gobra road to Chakpura 0.90 1 232 L052 12.60 2 4.54 17.14

9 Katghar road to Bhilsaiya ka pura 3.10 2 620 43.40 4 9.08 52.48

10 Atar road to Mallah ka pura 2.00 1 223 L030 28.00 5 16.75 44.75

Kailaras 1

Sabalgarh 1
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11 Atar road to Laxman pura 2.00 1 263 L031 28.00 3 11.97 39.97

12 Tapra to Choti raidi 0.75 1 251 L065 10.50 3 6.81 17.31

13 Tonga road to Gadaria ka pura 2.00 1 263 L026 28.00 3 6.81 34.81

14 Jhareal road to Jharela ka pura 0.75 1 387 L049 10.50 2 4.54 15.04

Total 1 Total 20.05 17 4941 0 280.70 38 99.33 380.03

1 pahargarh sahasram road to devra 6.50 1 154 L074 91.00 14 31.78 122.78

2 pahargarh sahasram gahtoli road to kohera (khori) 1.00 1 303 L076 14.00 3 6.81 20.81

3 gehtoli to kusmani 2.00 2 362 L075 28.00 4 9.08 37.08

4 pahargarh sahasram road to dobni 2.00 1 494 L072 28.00 6 14.10 42.10

5 pahargarh sahasram road to amohi 3.00 1 174 L073 42.00 4 9.32 51.32

6 pahargarh sahasram road to kalakhet 6.00 1 272 L077 84.00 8 18.64 102.64

1 Total 20.50 7 1759 0 287.00 39 89.73 376.73

7 Total Distt. Phase-I 140.11 108 31839 0 1961.47 321 786.29 2747.76

1 Bhind lahar Rd to Sadari ka pura 2.00 2 777 L095 29.96 4 7.50 37.46
2 Phufe umari Rd to thona 0.40 1 453 L046 5.99 1 1.52 7.51
3 Bhind etava Rd to Ramgar 1.10 1 437 L023 16.48 1 1.52 18.00
4 Gyanpura Rd to dhundara 0.80 1 390 L048 11.98 2 3.04 15.02
5 SPTS to ata ka danda 0.50 1 376 L059 7.49 1 1.52 9.01
6 Bhind etava Rd to mirchaolli 1.50 1 360 L028 22.47 1 2.23 24.70
7 Etava Rd to manful ka pura 0.70 1 263 L044 10.49 1 1.52 12.01
8 SPTS to bhuwara 3.50 1 248 L061 52.43 1 1.52 53.95
9 Phufe umari Rd to bagpura 5.00 1 213 L054 74.90 5 9.02 83.92

10 Phufe umari Rd to kachhpura 1.60 1 191 L051 23.97 4 6.08 30.05
11 SPTS Rd to Nehtoli 2.80 1 187 L062 41.94 2 3.04 44.98
12 Bhagvasi ahti Rd to dubey ka pura 0.50 1 151 L027 7.49 1 1.52 9.01
13 Bhind etava Rd to gurgaon ka pura 2.00 1 136 L025 29.96 4 6.08 36.04

Total 22.40 14 4182 335.55 28 46.11 381.66
1 Bejta To to chhoti-morkhi 2.30 2 700 L039 34.45 4 6.08 40.53
2 Uncha Rd to itai 3.00 2 600 L040 44.94 5 7.60 52.54
3 Dahoee Rd to gadarian ka pura,hilagava 4.50 2 558 L061+62 67.41 9 16.52 83.93
4 Dahoee Rd to mucha 0.75 1 441 L060 11.24 4 6.79 18.03
5 Bagiya pura To to dimole ki madiya 1.50 1 425 L051 22.47 3 4.56 27.03
6 Dimole ki madiya To to lallu ka pura 2.00 1 324 L052 29.96 5 7.60 37.56
7 Bagiya pura To to umrala 1.50 1 319 L053 22.47 4 6.08 28.55
8 Khurd to to khurd ki madiya 1.50 1 254 L066 22.47 3 5.62 28.09
9 Murat pura To to lodhian ka pura 2.00 1 224 L049 29.96 8 14.29 44.25

10 Mahavir Ganja To to dariya pura 2.20 1 208 L044 32.96 3 5.62 38.58

Bhind

Bhind

1

1

Roan 3

Pahargarh
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11 Kuvar pura To to Juli pura 1.00 1 173 L029 14.98 2 3.75 18.73

Total 22.25 14 4226 333.31 50 84.51 417.82
1 Rohani Jageer To to Kaimra 3.50 2 681 L024 52.43 5 9.02 61.45
2 Khod To to Kare pua 3.10 2 622 L048 46.44 10 18.04 64.48
3 Sunder pura To to Kakora 4.00 1 445 L047 59.92 9 15.81 75.73
4 Roan Rawat pura Rd To to Sing pura 1.40 1 382 L116 20.97 2 3.04 24.01
5 Bhind Bhander Rd To Chhatare pura Rd to Mataila 0.90 1 345 L050 13.48 1 1.52 15.00
6 Sunder pura To to Khod 1.90 1 332 L049 28.46 3 5.27 33.73
7 Lilwari Rd To to Lagdua 1.80 1 240 L097 26.96 2 3.04 30.00
8 Dua To to Sujan pura 1.45 1 222 L095 21.72 2 3.04 24.76
9 Lahar Rd To to Dimran Ka pura 2.00 1 222 L098 29.96 3 5.62 35.58

Total 20.05 11 3491 0.00 300.34 37 64.40 364.74
1 Gormi udotgar To to lallu ka pura 1.275 2 577 L0139 19.10 1 1.52 20.62
2 Mahgaon murena Rd to baghelan ka pura 1.30 1 474 L0110 23.97 3 4.56 28.53
3 Ashokhar Rd to alampura 3.00 1 462 L0127 44.94 4 6.08 51.02
4 Mahgaon murena Rd to pratappura 1.30 1 403 L0100 19.47 3 4.56 24.03
5 Mahgaon murena Rd to kishanpura 2.20 2 397 L0128 32.96 5 7.60 40.56
6 Chanani To to manra havan ki khod 2.70 1 379 L0132 40.45 6 11.25 51.70
7 Mahgaon murena Rd to tiwariya 1.35 1 355 L0119 20.22 1 1.52 21.74
8 Vijay pura Rd to kharipura 0.60 1 325 L036 8.99 1 1.52 10.51
9 Pachera To to dale ka pura 1.20 1 303 L0135 17.98 3 4.56 22.54
10 Mahgaon murena Rd to jeevanram ka pura 0.55 1 289 L0116 8.24 3 4.56 12.80
11 Chanani To to shukhlal ka pura 0.80 1 218 L0133 11.98 4 6.08 18.06
12 Shivcharn pura (Araoli) To to laxminarayan ka pura 0.60 1 215 L0122 8.99 1 1.52 10.51
13 Mahgaon murena Rd to atar sing ka pura 2.00 1 167 L0118 29.96 4 6.08 36.04

Total 18.88 15 4564 287.25 39 61.41 348.66
1 Ridoli Marg To to Ridoli ka pura 1.70 1 482 L037 25.47 5 8.31 33.78
2 Phoop pratap puri Rd to Jalua pura 1.00 2 442 L050 14.98 4 6.08 21.06
3 Khadero Rd to Chhota pura 0.60 1 380 L130 8.99 2 3.04 12.03
4 Porsa Rd to Mati pura 2.00 1 364 L140 29.96 5 7.60 37.56
5 Bhind Ater Rd to Rani pura 1.00 1 314 L044 14.98 3 4.56 19.54
6 Balar pur Rd to Bhagelan ka pura 1.10 1 310 L043 16.48 3 4.56 21.04
7 Bhind Ater Rd to Rahulo 1.10 1 298 L028 16.48 4 6.08 22.56
8 Sora Rd to Maharaj Ka pura 0.70 1 274 L128 10.49 2 3.04 13.53
9 Porsa Rd to Nari pura 1.00 1 271 L121 14.98 3 5.27 20.25
10 Bindwa Rd to Prem Nagar 1.50 1 252 L023 22.47 3 4.56 27.03
11 Porsa Rd to Kheda 3.00 2 234 L135 44.94 3 4.56 49.50
12 Khadeet Rd to Ram Nagar 1.00 1 150 L133 14.98 3 4.56 19.54
13 Phoop Pratap Rd to Sher Patan 1.50 1 104 L063 22.47 4 7.50 29.97

Ater 8

Lahar 6

Mahgaon 10
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Total 17.20 15 3875 257.67 44 69.72 327.39
1 Kharaoa RD to Chharertta 3.00 2 603 L0109 44.94 4 7.50 52.44
2 Bhind Etawa Rd to Kheriya Rajju 2.33 1 478 L024 34.90 9 13.68 48.58
3 Baknasa To to Bamora 2.50 1 472 L132 37.45 4 7.50 44.95
4 Dhamsa To to Gangadas ka pura 1.50 1 467 L037 22.47 3 4.56 27.03
5 Seetla mata RD To to Jiyaji pur 2.00 1 425 L0115 29.96 3 5.63 35.59
6 Madan pura To to Shyam pura 2.40 1 345 L039 35.95 3 5.98 41.93
7 Kurd Rd to Janora 1.30 1 321 L074 19.47 3 5.98 25.45
8 Piphadi Had To to Shayam pura 1.50 1 312 L147 22.47 3 4.56 27.03
9 Kurd Rd to Bangulari 2.00 1 285 L073 29.96 2 3.75 33.71

10 Sunari Rd to Viswari 0.80 1 270 L146 11.98 1 1.52 13.50
11 Barona To to Eaman pura 1.50 1 260 L134 22.47 3 5.98 28.45
12 Suhans To to Sunari 1.80 1 247 L140 26.96 2 3.75 30.71
13 Barona To to Neem Dada 1.90 1 200 L133 28.46 4 6.79 35.25

Total 24.53 14 4685 367.44 44 77.18 444.62
Total Distt. Phase-1 125.31 83 25023 1881.56 242 403.33 2284.89

1 T01 (nagdi) to Matasula 7.00 1 495 L052 119.00 7 17.57 136.57
2 L052 (nagdi) to Rupnagar 3.00 1 450 L053 51.00 5 12.55 63.55
3 L056 (Rannod) Charond 2.10 1 401 L057 35.70 4 10.04 45.74
4 L071 to Biloni 1.00 1 180 L072 17.00 0 0 17.00
5 T01 to bamorihala 0.70 1 455 L029 11.90 1 2.51 14.41
6 Banwada to adoosa 4.30 1 261 L065 73.10 3 7.53 80.63
7 L065 to Mudlapada 0.40 1 220 L067 6.80 1 2.51 9.31
8 phoolda to kokad 3.10 1 102 L075 52.70 4 10.04 62.74
9 T 01 to Malpura 3.50 1 364 L026 59.50 2 5.02 64.52

Total 25.10 9 2928 426.70 27 67.77 494.47
1 Ranipura to katila 1.00 1 240 L 046 17.00 4 13.52 30.52
2 Lahroni to rahron 1.50 1 228 L 026 25.50 4 13.64 39.14
3 Katila to kapila 6.00 1 190 L 046 102.00 16 61.79 163.79
4 Kankara (L021) to dundikheda 3.10 1 115 L 023 52.70 5 16.28 68.98
5 G.S. road (T06)to kadwal 1.00 1 8 17.00 4 13.52 30.52

Total 12.60 5 781 214.20 33 118.75 332.95
1 Kadwai to shukrawara 1.40 1 488 L 050 23.80 2 5.02 28.82
2 L 050 to surdeha 1.50 1 373 T 003 25.50 2 5.02 30.52
3 T 006 to Bhasai 1.50 1 386 L 079 25.50 3 7.53 33.03
4 L 080 to bharkhoh 1.50 1 383 L 080 25.50 4 13.77 39.27
5 Itawai to ranawad 1.50 1 383 L 025 25.50 3 9.79 35.29

Sheopur

Gohad 12

1

Karahal 1

Vijaypur 1

Sheopur
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6 L 047 to Babanwas 9.00 1 326 L 048 153.00 6 16.815 169.82
7 T 006 to Laxmanpura 0.70 1 404 L 027 11.90 2 4.375 16.28
8 Bardula se arustha 1.30 1 164 L 078 22.10 1 4.375 26.48
9 T 006 to dongarpur 2.00 1 140 L 081 34.00 3 10.02 44.02

10 Dongarpur to gurja 1.50 1 137 L 081 25.50 2 6.71 32.21
11 T 003 to saypurkhurd 1.50 1 107 L 051 25.50 2 5.02 30.52
12 L 028 to khurbara 1.60 1 372 L 029 27.20 2 5.02 32.22

Total 25.00 12 3663 425.00 32 93.47 518.47

Total Distt. Phase-I 62.70 26 7372 1065.90 92 279.99 1345.89

1 Naisanray sadora to Rashidur 2.00 1 387 L 026 30.00 4 13.88 43.88

2 Rashidpur to Vijaypur Naisanray 2.00 2 177 L 027 30.00 6 16.65 46.65

3 Naisanray sadora to Bhugawli 1.50 1 370 L 028 22.50 5 16.98 39.48

4 Naisanray sadora to Kaluyakhedi 1.50 1 349 L 029 22.50 5 16.98 39.48

5 Myan Naisanray to Orangaberkhedi 3.00 1 357 L 021 45.00 9 26.05 71.05

6 Myan Naisanray to Madnakhiriya 3.00 1 496 L 022 45.00 8 22.60 67.60

7 Gayanpur to Khanpur 3.00 1 272 L 024 45.00 9 26.05 71.05

8 Repri to Repri se Panoua 2.00 1 360 L 031 30.00 7 19.29 49.29

9 Naisanray sadora to Kherona 2.50 1 386 L 032 37.50 8 22.11 59.61

10 Naisanray sadora to Sirsi 3.00 1 492 L 033 45.00 9 26.05 71.05

Total 23.50 11 3646 352.50 70 206.64 559.14

1 Kanhari to Gatasadora 2.00 1 398 L 037 30.00 6 16.62 46.62

2 Bagulya to Hinotiyakhurd 1.50 1 120 L 040 22.50 5 13.80 36.30

3 Naisanray sadora to Jhagar 1.50 1 160 L 041 22.50 4 11.12 33.62

4 Carodsa to Silaban 1.50 1 131 L 051 22.50 5 16.52 39.02

5 Phada to Madinamdar 1.50 1 486 L 053 22.50 5 16.52 39.02

6 Seji to Bhoslegoun 2.00 1 454 L 055 30.00 8 21.97 51.97

7 Guna-Ashoknagar sadak to to Padamghata 4.00 1 491 L 044 60.00 13 33.98 93.98

8 Kundora to Deprai 2.00 1 223 L 048 30.00 6 41.89 71.89

9 Deprai to Kelarash 1.50 1 197 L 049 22.50 5 50.83 73.33

10 Sadora-Vijaypura to Khejratash 3.00 1 483 L 0191 45.00 8 61.41 106.41

11 Khejratash to Khejrikhargo 1.50 1 218 L 0192 22.50 5 74.53 97.03

12 Sadora-Vajidpur to Piprol 2.50 1 189 L 0193 37.50 5 14.08 51.58

Total 24.50 12 3550 367.50 75 373.27 740.77

1 Sadora-Vajidpur to Semrilohbad 1.00 1 469 L 0196 15.00 4 8.96 23.96

2 Sadora-Vajidpur to Damoh 2.00 1 332 L 0190 30.00 6 15.27 45.27

3 Bamorital to Kudaipachar 3.00 1 265 L 059 45.00 0.00 45.00

4 Semrijumman to Pariksha 1.50 1 238 L 0188 22.50 0.00 22.50

Ashoknagar

Ashoknagar 2

Ashoknagar 3

Ashoknagar 1
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5 Sadora-Vajidpur to Semrijamman 2.00 1 432 L 0187 30.00 4 11.26 41.26

6 Sadora-Vajidpur to Hinotyabaghel 2.00 1 476 L 0183 30.00 7 18.62 48.62

7 Hinotyabaghel to Porkhi 1.00 1 186 L 0184 15.00 3 8.30 23.30

8 Mathner to Madagan 2.00 1 427 L 0195 30.00 5 13.94 43.94

9 Kakaruyaray to Umariyadang 2.00 1 325 L 0168 30.00 7 13.94 43.94

10 Umariyadang to Semri ahir 2.00 1 199 L 0169 30.00 8 21.96 51.96

11 Ashoknagar-Aron Road to Himja 2.00 1 314 L 0170 30.00 6 17.66 47.66

12 Ashoknagar-Aron Road to Sirsoda 2.00 1 253 L 0174 30.00 6 17.66 47.66

13 Ashoknagar-Aron Road to Eswarkhedi 2.50 1 256 L 0175 37.50 7 22.15 59.65

Total 25.00 13 4172 375.00 63 169.72 544.72

1 Ashoknagar Eshagarh Road to Candanbhenta 2.80 1 387 L 0110 42.00 8 12.30 54.30

2 Janoda r to Jagatpur 2.60 1 176 L 0114 39.00 6 9.36 48.36

3 Semerkheri to Govindpur 1.60 1 129 L 0115 24.00 3 3.60 27.60

4 Derkha to Amhera 1.00 1 290 L 0120 15.00 4 6.04 21.04

5 Ashoknagar Eshagarh Road to Bamori Laloye 1.50 1 363 L 0121 22.50 3 7.52 30.02

6 Mahana to Chelai 2.80 1 454 L 0127 42.00 6 12.00 54.00

7 Bayanga to Karmai 2.20 1 399 L 0132 33.00 5 7.81 40.81

8 Kurayla to Siyar 2.30 1 276 L 050 34.50 6 9.28 43.78

9 Mayana Vijaypura road to Garethi 2.60 1 473 L 053 39.00 7 10.80 49.80

10 Pathkhera to Sahpur 3.40 1 137 L 068 51.00 8 12.47 63.47

Total 22.80 10 3084 342.00 56 91.18 433.18

1 Ghatbamuria Athaikheda to Hansli 5.00 2 145 L 105 75.00 12 52.11 127.11

2 Ghatbamuria Athaikheda to Hansli 4.00 2 261 L 106 60.00 10 42.76 102.76

3 Ghatbamuria Athaikheda to Hansli 1.50 2 189 L 107 22.50 7 25.58 48.08

4 Ghatbamuria Athaikheda to Hansli 5.50 3 486 L 118 82.50 12 48.25 130.75

5 Ghatbamuria Athaikheda se Hansli 3.00 2 467 L 119 45.00 9 36.84 81.84

6 Ghatbamuria Athaikheda to Hansli 2.00 2 273 L 120 30.00 7 24.44 54.44

7 Ghatbamuria Athaikheda to Hansli 2.00 2 177 L 124 30.00 5 16.44 46.44

8 Ghatbamuria Athaikheda to Hansli 2.00 2 293 L 125 30.00 5 17.49 47.49

Total 25.00 17 2291 375.00 67 263.91 638.91

1 Mlawani to Semritanka 4.00 2 435 L 127 60.00 10 34.15 94.15

2 Mlawani to Bijalipur 5.00 2 297 L 128 75.00 10 34.43 109.43

3 Bijalipur se Ramdhai to Bijalipur se Ramdhai 2.50 2 230 L 129 37.50 7 21.07 58.57

4 Malawani to Kuodhai 4.00 2 260 L 130 60.00 10 34.15 94.15

5 Bamuriya to Karilamuhal 1.50 2 242 L 132 22.50 7 20.90 43.40

6 Khujrai to Madhipipari 5.00 2 327 L 143 75.00 11 48.56 123.56

7 Madhi Pipari to Maron 3.00 3 329 L 144 45.00 8 31.20 76.20

Total 25.00 15 2120 375.00 63 224.46 599.46

1 Jamakheri to Maricanderi 2.10 1 429 L 080 32.00 4 18.58 50.58Chanderi 1

Eshagarh 1

Mugaoli 1

Mugaoli 2
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2 Chanderi Mungaoli road to Khalilpur 1.50 2 197 L 084 22.50 3 8.82 31.32

3 Ludha to Katakhera 5.00 1 188 L 072 75.00 4 13.40 88.40

4 Bhatoli to Luharipachar 2.30 1 412 L 025 37.00 6 18.64 55.64

5 Bhatoli to Manihari muhal 3.10 1 141 L 026 50.00 6 18.86 68.86

6 Garethi to Garethi se Doulatkheri 2.00 1 312 L 086 30.00 3 8.96 38.96

7 Amrod thubon road se Bedhai to Bedhai 1.60 1 388 L 023 23.00 1 4.04 27.04

8 Surel to Jiyajipur 1.90 1 149 L 029 30.00 2 6.53 36.53

9 Khirkatanka l to Rampurmuhal 1.50 1 152 L 033 22.50 2 6.42 28.92

10 Surel to Sunpura 2.00 1 492 L 030 30.00 2 7.76 37.76

Total 23.00 11 2860 352.00 33 112.01 464.01

168.80 89 21723 2539.00 427 1441.19 3980.19

196 I iMokj ygaxh 3.5 3 566 59.5 3 6 65.5

197 I T01 flgksjk 1.5 1 256 25.5 1 2 27.5

198 I T02 iVijk 2 1 281 34 2 4 38

199 I T03 iqjok 3 2 407 51 3 6 57

200 I NH12A mefj;k 5 2 757 85 4 8 93

201 I T03 dyxqMh 2 2 - 34 3 6 40

202 I L048 flyxkSj 2 2 302 34 2 4 38

203 I L048 dqEHkh 3 2 - 51 4 8 59

8 lMdsa 22.00 15 2569 374.00 22 44.00 418.00

204 1 fVdfj;k uohu fVdfj;k uohu ls >haVh iagqp ekxZ 1.00 2 512 L033 17.00 3 4.80 21.80

205 1 e<+k catj e>xoka jtxoka jksM ls fctSa;k iagqp ekxZ 3.50 3 557 L035 59.50 9 15.60 75.10

206 1 ca/kk >ka>k ls ca/kk iagqp ekxZ 1.00 2 561 L065 17.00 3 4.80 21.80

3 lMdsa 5.50 7 1630 93.50 15 25.20 118.70

207 2 Quokuh Quokuh dwEgh jksM ls Hkuiqjk ekxZ 2.25 2 606 L021 38.25 6 11.40 49.65

208 2 dwEgh lr/kkjk 1.50 2 462 L025 25.50 6 9.60 35.10

209 2 cq/kqvk flgksjk flykSaM+h jksM ls Mkcqw iagqp ekxZ 1.00 3 594 L029 17.00 3 4.80 21.80

210 2 e<+k catj L035 ¼canjdksyk ls ikjk[ksM+k iagqp ekxZ½ 0.30 2 595 L088N 5.10 0 0.00 5.10

211 2 e<+k catj L035 ¼canjdksyk ls <e<ek iagqp ekxZ½ 2.80 2 590 L087N 47.60 5 8.00 55.60

212 2 cq/kkjh /kuxoka ls fla?kuiqjh iagqp ekxZ 2.00 2 618 L037 34.00 5 8.00 42.00

213 2 jtxoka jtxoka ls cjxoka iagqp ekxZ 3.00 2 609 L038 51.00 5 8.00 59.00

214 2 Hk.Mjk Hk.Mjk ls xkM+k iagqp ekxZ 4.00 2 597 L043 68.00 6 11.70 79.70

Jabalpur

JABALPUR

SIHORA

Total Distt. (Phase-I)
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215 2 Hk.Mjk Hk.Mjk ls e>xoka iagqp ekxZ

9 lMdsa 16.85 17 4671 286.45 36 61.50 347.95

22.35 24.00 6301.00 0.00 379.95 51.00 86.70 466.65

216 1 L 061 Bichhiya 0.80 1 206 L136(N) 13.06 2 5.24 18.30
217 1 Bamhori Reechhi 1.50 1 238 L068 24.48 5 13.10 37.58
218 1 L 070 Lamti 3.00 1 197 L138(N) 48.96 8 20.96 69.92
219 1 Nayagaon Somakhurd 1.30 1 433 L063 21.22 8 20.96 42.18
220 1 Nandgram Managwa 2.00 1 325 L072(N) 32.64 5 13.10 45.74
221 1 Nandgram Kumherwara 1.00 1 282 L072(N2) 16.32 3 7.86 24.18
222 1 T 03 Biriya 3.00 1 122 L133(N) 48.96 6 15.72 64.68
223 1 Majholi Road Simariyaghat 1.50 1 474 L065 24.48 6 15.72 40.20
224 1 Pali Majhagwa 1.50 1 349 L058 24.48 6 15.72 40.20
225 1 Majholi Road Pipariya 1.50 1 358 L059 24.48 6 15.72 40.20
226 1 L 065 Khamariyaghat 3.00 1 193 L137(N) 48.96 6 15.72 64.68
227 1 L 058 Khamariya 2.00 1 207 L135(N) 32.64 5 13.10 45.74
228 1 L 123 Dhanadi 1.00 1 158 148(N) 16.32 5 13.10 29.42
229 1 L 123 Bagaswahi 1.00 1 231 149(N) 16.32 5 13.10 29.42

Total 14 24.10 14 3773 393.31 76 199.12 592.43
230 6 Kaithra Madla 2.50 1 250 L035 40.80 6 15.72 56.52
231 6 Khinni Road Kukrai 1.50 1 209 L036 24.48 3 7.86 32.34
232 6 Khinni Road Channota 0.80 1 275 L037 13.06 1 2.62 15.68
233 6 Kanjai Dhanagwa 1.00 1 307 L040 16.32 3 7.86 24.18
234 6 L042 Berdhari 2.00 1 136 L128(N) 32.64 5 13.10 45.74
235 6 Richhi Pindrai Bagheli 3.00 2 768 L087 48.96 6 15.72 64.68
236 6 Bagheli Ghughra 4.00 2 639 L088 65.28 7 18.34 83.62
237 6 L032 Surekha 2.00 1 197 L127(N) 32.64 5 13.10 45.74
238 6 L 101 Bamhori 0.80 1 141 143(N) 13.06 2 5.24 18.30
239 6 Tikuri Silhati 1.50 1 265 L102 24.48 3 7.86 32.34

Total 10 19.10 12 3187 311.71 41 107.42 419.13
43.20 26 6960 705.02 117 306.54 1011.56

240 1 pjxoka nksgjk 1.00 1 335 L021 14.00 6 12.00 26.00

241 1 L023 nsojh 4.00 1 460 L022 56.00 7 14.00 70.00

242 1 nksgjk dwMk 1.00 1 245 L023 14.00 7 14.00 28.00

243 1 T01 /kukSyh 3.00 1 440 T01 42.00 5 10.00 52.00

Majholi

Majholi

Total 24

PATAN
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244 1 SH-37 fiifj;k 2.00 1 425 SH.37 28.00 4 8.00 36.00

245 1 L026 dkaVh 1.00 1 313 L026 14.00 2 4.00 18.00

246 1 T05 eksgurkjk 1.50 1 325 T05 21.00 3 6.00 27.00

247 1 Mqaxfj;k Fkwgk 2.00 1 315 T05 28.00 3 6.00 34.00

248 1 L112 >xjh 2.00 2 463 L112 28.00 3 6.00 34.00

249 1 Fkwgk iMfj;k 1.00 1 320 L112 15.00 2 4.00 19.00

250 1 ODR3 mMdh 1.00 1 318 T05 14.00 2 4.00 18.00

251 1 mMdh fgukSrk 1.00 1 295 L114 13.50 2 4.00 17.50

20.50 13 4253 287.50 46.00 92.00 379.50

252 5 T02 uheh 2.00 2 430 T02 25.00 3.00 6.00 31.00

253 5 T02 uheh 1.50 2 455 T02 21.00 3.00 6.00 27.00

254 5 ikSMh e>xoka 1.00 1 290 L090 13.50 2.00 4.00 17.50

255 5 gjnqvk flefj;k 2.50 2 465 L090 32.00 5.00 10.00 42.00

256 5 twjhdyk twjh[kqnZ 1.00 1 310 L094 14.00 2.00 4.00 18.00

257 5 fje>k eqLdjk 2.00 1 330 L097 28.00 4.00 8.00 36.00

258 5 L096 cStyk 1.00 1 290 L096 14.00 2.00 4.00 18.00

259 11.00 10 2570 147.50 21.00 42.00 189.50

31.50 23.00 6823.00 435.00 67.00 134.00 569.00

260 01 ,y 063 cEgukSnk 3.00 01 274 L063 51.42 6 8.00 59.42

261 01 uksuh bZ'o[ksM+k 2.50 01 184 L065 42.85 5 12.00 54.85

262 01 fVdjh jS;k[ksM+k 1.00 01 282 L066 17.14 2 3.00 20.14

263 01 ,u,p 12 iksM+h QkVd 1.00 01 138 T01 17.14 2 3.00 20.14

264 01 ,y 069 dSFkjk 2.50 01 403 L069 42.85 6 10.00 52.85

SHAHPURA

12 lMd

7 lMd
19 lMd
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265 01 ,y 069 ijfl;k 1.50 01 249 L069 25.71 3 5.00 30.71

266 01 ,y 075 [kEgfj;k 2.00 01 111 L075 34.28 4 7.00 41.28

267 01 ,y 075 fryokjk 1.50 01 185 L075 25.71 3 5.00 30.71

268 01 ethBk ykeh 4.00 01 400 L075 68.56 8 14.00 82.56

269 01 ,u ,p 12¼fcy[kjok½ fn?kkSjk 2.00 01 450 T01 34.28 4 10.00 44.28

270 21.00 10 2676 359.94 43.00 77.00 436.94

271 03 cEgkSjh lquiqjk 1.50 01 306 L023 25.71 3 5.00 30.71

272 03 ,y 023 xqcjk [kqnZ 1.50 01 339 L023 25.71 3 5.00 30.71

273 03 ,y 023 cjdNkj 7.50 01 389 L023 128.55 12 25.00 153.55

274 03 ekruiqj fcgkjhiqjk 1.00 01 329 L036 17.14 2 4.00 21.14

275 03 ,u-,p-12 jtksyk 2.50 01 401 T01 42.85 5 8.00 50.85

276 03 csy[ksM+k flaxiqj 3.00 01 327 L041 51.42 6 10.00 61.42

277 03 ,y- 043 fiaMjbZ 1.00 01 110 L043 17.14 2 3.00 20.14

278 03 fiifj;k dyk dVhyk 2.00 01 306 L043 34.28 3 5.00 39.28

20.00 8.00 2507.00 342.80 36.00 65.00 407.80

41.00 18.00 5183.00 702.74 79.00 142.00 844.74

279 dq.Me&f>jfeyk ekxZ leukiqj 1.50 1 331 L-122 25.50 6 9.00 34.50

280 dq.Me&f>jfeyk ekxZ ?kksM+kVkdu 1.20 1 235 L-125 20.40 5 7.50 27.90

281 dq.Me&f>jfeyk ekxZ elwjh dNkj 1.70 1 490 L-126 28.90 7 10.50 39.40

282 dY;k.kiqj 3.00 1 251 L-124 51.00 6 9.00 60.00

283 f>jfeyk&yknokj ekxZ dksleMksaxjh 4.00 1 494 L-130 68.00 7 10.50 78.50

284 dksleMksaxjh&f>jfeyk ekxZ fp[kyh 1.00 1 404 L-133N 17.00 3 4.50 21.50

285 dksleMksaxjh&f>jfeyk ekxZ ijok 1.10 1 138 L-144N 18.50 6 9.00 27.50

286 dksleMksaxjh&f>jfeyk ekxZ laxzkeiqj 2.60 1 128 L-142N 44.20 7 10.50 54.70

287 f>yfeyk vEgsVk 1.00 1 457 L-129 17.00 4 6.00 23.00

10 lMd

SHAHPURA

8 lMd

18 lMd

KUNDAM I
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9 lMdsa 17.10 9 2928 290.50 51 76.50 367

288 tcyiqj&frylkuh ekxZ dqVjkxksanh 3.00 2 403 L-079 119.00 4 6.00 125.00

289 ykSgdjh egxoka 2.00 1 438 L-081 34.00 5 7.50 41.50

290 tcyiqj&frylkuh ekxZ fcpqvk 2.00 1 432 L-082 34.00 6 9.00 43.00

291 iM+fj;k&iM+okj ekxZ xaxbZ 1.00 1 289 L-084A 17.00 3 4.50 21.50

292 iM+fj;k&iM+okj ekxZ f[krkSyk 1.00 1 345 L-084B 17.00 4 6.00 23.00

293 eMbZ 84 dsoykjh 3.25 1 398 L-085 55.25 5 7.50 62.75

294 tcyiqj&frylkuh ekxZ lqdjh 3.50 1 274 L-086 59.50 6 9.00 68.50

295 lqdjh flyiqjk 3.00 2 312 L-087 51.00 6 9.00 60.00

296 nssgjhdyk nsgjh[kqnZ 2.00 1 351 L-089 34.00 5 7.50 41.50

9 lMdsa 20.75 11 3242 420.75 44 66.00 487

297 dq.Me&Vqjdk ekxZ Nijk 1.00 1 135 L-145N 17.00 4 6.00 23.00

298 dq.Me&fuokl ekxZ mnZxoka 12.00 1 463 L-062 204.00 8 12.00 216.00

299 mnZxoka ekxZ jkEgsiqjk 3.00 1 213 L-064 51.00 6 9.00 60.00

300 dq.Me&fuokl ekxZ mpsgjk 1.00 1 428 L-058A 17.00 4 6.00 23.00

301 frylkuh& dq.Me ekxZ mej>j 3.30 1 449 L-100 56.10 12 18.00 74.10

302 tSriqjh& dq.Me ekxZ Nijk 2.90 1 237 L-131N 49.30 15 22.50 71.80

6 lMdsa 23.20 6 1925 394.40 49 73.50 468

61.05 26.00 8095.00 1105.65 144 216.00 1322
303 NH-7 gFkuk 3.00 1 224 50.17 5 5 55.17

304 L116 pkWVh 1.00 1 216 16.72 1 1 17.72

305 SH-37 ikSM+h 2.00 1 289 33.32 3 3 36.32

306 vkSfj;k fje>k dBkSnk 3.50 1 450 54.00 6 6 60.00

307 T03 gjnqvk 1.00 1 207 16.66 2 2 18.66

308 fcy[kjok j;S[ksM+k 1.50 1 302 25.09 2 2 27.09

309 L083 iM+okj [qknZ 1.00 1 157 16.72 2 2 18.72

310 L079 olgk 0.70 1 361 11.71 1 1 12.71

24 lMdsa
PANAGER I

2

3



No.

Cost

(Rs. in

lacs)

1 2 3 4 5 6 7 8 9 10 11 12

Cost of the

Road

(Rs. in lacs)

CD

Length

(in Km.)

Total Cost

(Rs. in lacs)
S. No.

Total

Population

Benefited

Link

Route No.
Block

Cluster

No.
Name of Road

Total no. of

village

Benefited

311 olgk dpukjh 1.00 1 274 16.68 2 2 18.68

312 L078 nhgk 2.00 1 116 33.57 3 3 36.57

313 >xjk HkjkZ 3.00 1 493 49.98 5 5 54.98

11 lMdsa 19.70 11 3089 324.64 32 32.00 357

314 L066 HkSkjgk 10.00 1 238 165.98 12 12 177.98

315 cjsM+k MksaxjcM+sjk 2.50 1 283 41.97 4 4 45.97

316 eksgkjh lqjeog 2.00 1 353 33.45 2 2 35.45

317 Nrrjiqj ldjh 4.00 1 272 66.90 6 6 72.90

318 L032 ddjgkbZ 2.00 1 123 33.57 2 2 35.57

319 Nrrjiqj pj[kh 3.00 1 223 50.17 5 5 55.17

320 6 lMdsa 23.50 6 1492 392.04 31 31.00 423

321 43.20 17.00 4581.00 716.68 63.00 63.00 779.68

264.30 149.00 40512.00 0.00 4419.04 543.00 992.24 5411.28

1 katni 1 Pahadi Road To Tikariya 2.00 Tikariya 494 L068 13.85 4 4.84 18.69

2 Tedhi To Gubradhari 1.50 Gubradhari 471 L075 10.35 2 2.42 12.77

3 Bichiya To GhagraCap 1.50 Ghagra Cap 390 L050 11.03 3 3.63 14.66

5.00 3 1355 35.23 9 10.89 46.12

Badwara 1 P.W.D Road To Magrahta 4.00 Malhan 418 0 44.00 6 7.26 51.26

325 Bhadawara To Amradand 3.00 Magrahta 335 0 33 4 4.84 37.84

326 Bargwan To Kaariwarah 5.00 Karibarah 243 0 55 6 7.26 62.26
Jamuniya 269 0 0.00
Guda 243 0 0.00

327 Magrahta to Pari kap 1.00 parikap 210 0 11 4 4.84 15.84

328 Malhan to Amagwan 5.00 Amagwan 255 0 55 10 12.10 67.10

18.00 7 1973.00 0.00 198.00 30.00 36.30 234.30

329 Rithi 1 Mohas-Palli Road To Naigaewan 7.00 Naigaewan 415 L071 77.00 4 4.84 81.84

330 Sukha To Ghumchi 7.00 Ghumchi 167 L076 77.00 4 4.84 81.84

Katni

TOTAL

Total

3

17 lMdsa
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331 T01 Salaiya To Sukha 14.00 Sukha 272 L075 154.00 11 13.31 167.31

332 Mohas-Palli Road Khusra 2.00 Khusra 185 L072 22.00 4 4.84 26.84

333 Khusra To Kurai 8.00 Kurai 145 L073 88.00 6 7.26 95.26

38.00 5 1184 418.00 29 35.09 453.09

334 V-garh 1 Naderi To Pureni 1.50 Pureni 472 L061 12.60 2 2.42 15.02

335 Harduwakala To Sakri 3.50 Sakri 429 L080 24.50 5 6.05 30.55
Hardua

khurd

111 0.00 0.00

336 Deora To Dadoari 2.50 Dadoari 405 L066 17.20 3 3.63 20.83

7.50 4 1417 54.30 10 12.10 66.40

337 Dhemar kheda 1 Poniya to podi 6 Pondi 269 L087 66.00 6 7.26 73.26

338 pondi to pipariya 8 Pipariya

Nawaliya

162 L089 88.00 5 6.05 94.05

339 Sarswahi to Khirsaru 1.5 Khirasru 300 L086 16.50 1 1.21 17.71

340 Umariya to bhitarigarh 1 Bhthrigarh 256 L085 11.00 2 2.42 13.42

341 Umariya to kanoja 2 Kanoja 304 L084 22.00 2 2.42 24.42

342 Bhoola to capola 3 Bhoola 464 L083 33.00 2 2.42 35.42

343 kusera to jajnagra 2 Kusera 228 L081 22.00 2 2.42 24.42

344 pipariya to Bhatgawana 3 Bhatgawa 145 L074 33.00 2 2.42 35.42

345 Bhatgawana to Jhunki 2 Jhunki 324 L075 22.00 3 3.63 25.63

346 Devri pathak to Bhanpura khurad 2 Bhanpura 378 L072 22.00 2 2.42 24.42

347 Kudweri to Gadmas 3 Gadmas 454 L041 33.00 2 2.42 35.42

348 Deori to pipariya khurad 2.5 pipariya 498 L048 27.50 2 2.42 29.92

349 Magela to Jamuniya 2 Magela 348 L049A 22.00 2 2.42 24.42

350 Padariya to magela 4 Padariya 379 L049A 44.00 4 4.84 48.84

351 Magela to devapur 1.5 Devapur 175 L049B 16.50 2 2.42 18.92

352 Khandwara to Karodi 1 Karodi 175 L039 11.00 1 1.21 12.21

353 Benhari to Banhara 2 Banehri 226 L039 22.00 2 2.42 24.42

354 Tikariya to Jhiriya 3.50 Tikariya 269 L083A 39.50 4 4.84 44.34
Tola to Nawaliya 2 Nawaliya 162 L089 22.00 2 2.42 24.42

52 20 5516 573.00 48 58.08 631.08

355 Bahoriband 1 Kooda To Chapri 3.50 Negjhar 442 L043 35.5 4 4.84 40.34

Chapri 473 0.00

356 Manjela To Raipura 1.00 Raipura 419 L036 11 3 3.63 14.63

357 Bartara Sinhudi To Gada 1.00 Gada

(Kham)

398 L081 11 6 7.26 18.26

Total

Total

Total
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358 Kewlarha To Hathibhar 4.00 Hathibhar

(K)

332 L080 44 3 3.63 47.63

359 Bakal Damoh To Tikariya 2.00 Tikariya

(Pati)

324 L086 22 3 3.63 25.63

360 Sakarwara To Neigwna 3.00 Neigwna

(G)

307 L083 33 8 9.68 42.68

Rampatan 433 0.00 0.00

361 Hathibhar To Nipaniya 5.00 Nipaniya 199 L080A 55 5 6.05 61.05

362 Neigwan To Shikarpura 5.00 Pathoha 169 L084A 55 3 3.63 58.63

363 Khamariya To Mardangarh 2.00 Mardangarh 151 L046 22 4 4.84 26.84

364 Nopaniya To Keolari 2.00 Keolari 146 L092 22 3 3.63 25.63

365 Imaliya To Sakerwar 3.00 Bagharjkhur

d

113 L083 33 3 3.63 36.63

31.50 13 3906.00 343.5 45 54.45 397.95

152.00 52.00 15351.00 1622.03 171.00 206.91 1828.94

406 ujflagiqj N1 ,u ,p 26 fdeh 377 ls ycsjh ekxZ 2.50 1 456 L069 51.32 6 9 60.32

407 ujflagiqj N1 ikBk ls Mqaxfj;k 3.50 1 453 L070 71.855 9 13.5 85.355

408 ujflagiqj N1 ,u,p 26 fdeh 359 ls e<fiifj;k 2.00 1 438 L107 41.04 6 9 50.04

409 ujflagiqj N1 ,u ,p 26 fdeh 381 ls dVdqgh 2.00 1 427 L117 41.04 6 9 50.04

410 ujflagiqj N1 eqaxokuh ls iVfu;k ekxZ 3.50 1 199 L071 71.855 9 13.5 85.355

411 ujflagiqj N1 eqaxokuh fMiks jksM ls cksfj;k fdeh 3 1.00 1 212 L118 20.53 3 4.5 25.03

412 ujflagiqj N1 eqaxokuh fMiks fdeh 5 ls Fkqvkjh dyk 1.70 1 416 L119 55.431 6 9 64.431

413 ujflagiqj N1 ,l,p22 fdeh 75 ls ';ke[ksMk 1.00 1 124 L064 20.53 3 4.5 25.03

414 ujflagiqj N1 epokjk ls cjxh 3.00 1 497 L040 64.6 9 13.5 78.1

415 ujflagiqj N1 ?kkVfiaMjbZ ls xqVkSjh 1.00 1 206 L046 20.53 3 4.5 25.03

416 ujflagiqj N1 Mkasxjxkao ls f>jhdyk 1.50 1 308 L049 28.29 3 4.5 32.79

417 ujflagiqj N1 Mksdj?kkV ls lsejk ekxZ 2.00 1 333 L096 41.04 6 9 50.04

418 ujflagiqj N1 f>jhdyk ls xksVsxkao 0.20 1 362 L050 4.1 1 1.5 5.6

419 ujflagiqj N1 ,u,p 26 fdeh 337ls ckaldqavkjh 0.60 1 152 L088 12.36 1 1.5 13.86

420 ujflagiqj N2 xksj[kiqj ls pkaojikBk 5.00 1 145 L130 82.05 12 18.00 100.05

421 ujflagiqj N2 pkaojikBk ls Hkwjh[kksg 1.00 1 117 L131 20.54 3 4.5 25.04

Narsinghpur

GRAND Total

Total
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422 ujflagiqj N2 [kefj;k ukfj;k ls dksnkjkl dyk 3.00 1 421 L125 61.55 8 12 73.55

423 ujflagiqj N2 ykyiqy xksj[kiqj jksM ls jkrkekVh 2.30 1 364 L138 43.11 5 7.5 50.61

424 ujflagiqj N2 mljh ls flaxkSMh 3.80 1 326 L141 77.71 11 16.5 94.21

425 ujflagiqj N2 fcpqvk ls ljkZ 3.00 1 481 L122 61.55 8 12 73.55

426 ujflagiqj N2 fNanokMk jksM fdeh 22 ls ihijikuh 1.00 1 461 L149 20.54 3 4.5 25.04

427 ujflagiqj N2 dksnjkl [kqnZ ls dkUgkmny 2.00 1 169 L126 42.28 7 10.5 52.78

46.60 22 7067 953.85 128 192.00 1145.85

428 djsyh 1 veFkuq ls <kuk 4.00 1 355 , 86

22, 277

L088 65.00 3 4.5 69.50

429 djsyh 1 iyksgk ls ¼[kyk½ dVaxh 1.00 1 20 L094 17.00 2 3.00 20.00

430 djsyh 1 ,u-,p-12 ls dyesVk 2.00 1 390 L028 36.50 3 7 43.50

431 djsyh 1 cEguh ls twuk ekxZ 3.00 1 99 L091 57.00 2 3 60.00

432 djsyh 1 cEguh ls fiifj;k 1.00 1 216 L092 17.00 2 3 20.00

433 djsyh 1 dqEgjksMk ls xqMokjk 2.00 1 491 L037 35.50 3 7.5 43.00

434 djsyh 1 teqfu;k ls teqfu;k [kqnZ 1.00 1 58 L035 17.00 2 3 20.00

435 djsyh 1 [kefj;k ls teqfu;k dyk 1.50 1 114 L034 27.00 2 3 30.00

436 djsyh 1 ,u,p 12 ls jef[kfj;k 2.00 1 490 L022 18.50 1 1.5 20.00

437 djsyh 1 [kyk ls fi.MjbZ dyk 1.00 1 124 L031 9.50 3 4.5 14.00

438 djsyh 1 [kyk ls csyuk ekxZ 1.00 1 100 L030 17.00 2 3 20.00

439 djsyh 1 fi.MjbZ dyk ls [kqnZ 1.00 1 91 L032 7.00 2 3 10.00

440 djsyh 1 ,u,p 12 ls [kyk 3.00 1 259 L029 57.00 2 3.00 60.00

23.50 16 3152 381.00 29 49.00 430.00

441 lkbZ[ksMk 1 iyksgk ls fr/kjk 3 1 401 L030 48.72 6 9 57.72

442 lkbZ[ksMk 1 iyksgk¼uhydqaM ekxZ ls½
ls vekSnk

1 1 69 L033 15.08 2 3 18.08

443 lkbZ[ksMk 1 ih,eth,lok; ls jksM ekSgM 3 1 584 L034 45.97 3 4.5 50.47

444 lkbZ[ksMk 1 iyksgk¼uhydqaM ekxZ ls½
ls mYFku

1 1 185 L035 14.83 3 4.5 19.33

445 lkbZ[ksMk 1 culsMh ls /kqVaxw 2.5 1 402 L046 37.76 6 9 46.76

446 lkbZ[ksMk 1 cEgksjh ls cjgVk 4.5 1 427 L066 68.2 6 9 77.2

447 lkbZ[ksMk 1 fuokjh ls ikSMh 1 1 372 L080 15.08 2 3 18.08

;ksx 22

;ksx 13
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16.00 7 2440 245.6 28 42 287.64
448 pkojikBk 1 th-,l-ch-xjgk ls vtaljk ejdk fpjfpjk ls fe<okuh ekrk rd

¼eq[; ea=h /kks"k.k½
9.5 1 sp1 122.65 18 27 149.65

449 pkojikBk 1 th-,l-ch- nq/kokjk cq/kokjk <kfM;k yk[kk nsoxqok ls frxqoka
¼eq[; ea=h /kks"k.k½

2.9 1 sp2 40.21 5 7.5 47.71

450 pkojikBk 1 th-,l-ch- [kUpkjh futksj egxk gjZbZ flgksjk lqtokjk ls fe<okuh ekrk
¼eq[; ea=h /kks"k.k½

11 1 sp3 113.43 20 30 143.43

451 pkojikBk 1 th0,l0ch0 lMd vkofj;k ls xqanjkbZ 2 1 465 L028 49.5 7 10.5 60

452 pkojikBk 1 th0,l0ch0 lMd ckjg ls f>jh 1.5 1 381 L074 19.5 3 4.5 24

453 pkojikBk 1 th0,l0ch0 lMd egxok ls pkSdfh 1 1 119 L050 27 4 6 33

454 pkojikBk 1 th0,l0ch0 lMd MksHkh lMd ls uSuokjk 4 1 265 L070 68 8 12 80

455 pkojikBk 1 th0,l0ch0 lMd fcyFkjh ls dBbZ 1 1 317 L076 25.5 3 4.5 30

456 pkojikBk 1 th0,l0ch0 lMd nsojh ls fpydk 5 1 233, 269 , 421 L021 91 6 9 100

457 pkojikBk 1 th0,l0ch0 lMd rsUnw[ksMk jksM ls mekgk 1.5 1 364 L063 15.5 3 4.5 20

458 pkojikBk 1 th0,l0ch0 lMd xqanjbZ ls [ksjh 3.5 1 342 , 167 L049 58 8 12 70

459 pkojikBk 1 th0,l0ch0 lMd vkofj;k ls txUukFkiqj 2.5 1 431 L051 45 6 9 54

460 pkojikBk 1 th0,l0ch0 lMd rsUnw[ksMk jksM ls [kSjh[kqnZ 2 1 247 L069 32.5 5 7.5 40

47.40 22 4041 707.79 96 144 851.79

461 xksVsxkao 1 jksfg;k ls paMky Mqaxfj;k 5.00 1 310 L108 74.50 7.00 10.50 85.00

462 xksVsxkao 1 jksfg;k ls cjxMk 3.00 1 240 L109 43.50 5.00 7.50 51.00

463 xksVsxkao 1 jksfg;k ls cVdk [kqnZ 6.00 1 245 L107 96.00 4.00 6.00 102.00

464 xksVsxkao 1 cEguh ls usxqaok 1.50 1 482 L095 19.50 4.00 6.00 25.50

465 xksVsxkao 1 mefj;k cEguh ekxZ ls Mqaxfj;k 5.00 1 286, 104

,273

L093 76.00 6.00 9.00 85.00

466 xksVsxkao 1 cEguh ls /kobZ ekxZ 2.50 1 185 L096 35.00 5.00 7.50 42.50

467 xksVsxkao 2 dsoykjh ls [kkukiqj 1.00 1 239 L114 14.00 2.00 3.00 17.00

468 xksVsxkao 2 cjgVk jksM ls dsoykjh 1.50 1 291 L113 22.50 2.00 3.00 25.50

469 xksVsxkao 2 csnw ls fljdksuk 6.00 1 213,236 L045 94.50 5.00 7.50 102.00

470 xksVsxkao 2 csnw ls ckoyh 1.00 1 380 L043 15.50 1.00 1.50 17.00

471 xksVsxkao 2 csnw ls teqfu;ka 5.00 1 144 L047 76.00 6.00 9.00 85.00

472 xksVsxkao 2 fljdksuk ls x<igjk 6.00 1 117 L046 93.00 6.00 9.00 102.00

;ksx 7

;ksx 13
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Total no. of

village

Benefited

473 xksVsxkao 2 vks ch jksM ls fcpqvk 2.00 1 162 L039 29.50 3.00 4.50 34.00

45.50 17.00 3907.00 689.50 56.00 84.00 773.50
474 phpyh 4 duokl ls dkdjdqbZ;k 1.5 1 65 L023 22.62 3 4.5 27.12

475 phpyh 4 jke[ksMh ls fHkaMokj 2 1 249 L024 30.16 4 6 36.16

476 phpyh 4 gn;iqj ls gFkukiqj 1.5 1 347 L027 22.62 3 4.5 27.12

477 phpyh 4 [kMgZ ls fuHkkSjk 4 1 257 L028 60.32 8 12 72.32

478 phpyh 4 befy;k ls tSFkkjh 2 1 434 L039 30.16 4 6 36.16

479 phpyh 4 iukjh ls teqfu;k 2.5 1 37 , 286 L040 37.7 5 7.5 45.2

480 phpyh 4 [kyk ls ikijk 2 1 443 L049 30.16 4 6 36.16

481 phpyh 4 ikijk ls izseiqj 1 1 379 L050 15.08 2 3 18.08

482 phpyh 3 ck?kkdqMh ls mdjh 3 1 491 L055 45.24 6 9 54.24

483 phpyh 3 ck?kkdqMh ls Nkojxkao 1 1 210 L056 15.08 2 3 18.08

484 phpyh 3 iVdqgh ls Mksaxj[kksg 2 1 335 L057 30.16 4 6 36.16

485 phpyh 3 em ls dksfB;k 4 1 490 L059 60.32 8 12 72.32

486 phpyh 3 ekusxkao ls dqdyksj 2 1 11 L065 30.16 4 6 36.16

487 phpyh 3 iz?kkuea=h lMd ls xksyxkaodyk 1 1 206 L076 15.08 2 3 18.08

488 phpyh 3 iz?kkuea=h lMd ls >kej 1.5 1 257 L088 22.62 3 4.5 27.12

489 phpyh 3 cSjkx< ls ikSaMh 3 1 59 L090 45.24 6 9 54.24

490 phpyh 3 clqfj;k ls yoklqj 2.5 1 205 L097 37.7 5 7.5 45.2

36.5 22 4761 550.42 73 109.5 659.92

215.50 106 25398 3528.2 410 620.5 4148.7

69 Narshingpur Road to Nagjhir 2.00 4 390 L021 34.00 5 13.30 47.30

70 Maighaseoni to Chabri 3.50 2 451 L074 59.50 4 16.70 76.20

71 Lahgdua Jhanda to Rohnakhurd 4.60 2 423 L068 78.20 10 28.30 106.50

72 T10 Kaparwari to Chinda 2.50 2 492 L075 42.50 5 11.50 54.00

73 Parasia road to Guraiya Usariya 2.00 3 441 L061 34.00 6 31.40 65.40

74 Chindwara Guraiya Road to Chargaon Bhat 2.40 2 262 L058 40.80 6 31.40 72.20

75 Thawriteka to Chousra 2.00 2 483 L024 34.00 4 12.40 46.40

76 Navegaon to Patharkheda 1.75 2 247 L032 29.75 5 9.00 38.75

20.75 19 3189 352.75 45 154.00 506.75
77 Mohkhed to Singpur 2.10 1 415 L077 35.70 5 9.00 44.70

78 Deogarh to Vijaygadh (F) 1.55 1 277 L080 26.35 2 4.40 30.75

79 L077 to Murdai kala 1.00 1 215 L123 17.00 2 4.40 21.40

Chhindwara

;ksx 17

dqy ;ksx 85

Chhindwara C-1

Total :-
Mohkhed C-1

;ksx 13



No.

Cost

(Rs. in

lacs)

1 2 3 4 5 6 7 8 9 10 11 12

Cost of the

Road

(Rs. in lacs)

CD

Length

(in Km.)

Total Cost

(Rs. in lacs)
S. No.

Total

Population

Benefited

Link

Route No.
Block

Cluster

No.
Name of Road

Total no. of

village

Benefited

80 L076 to Urdhan 2.70 1 169 L123 45.90 5 26.20 72.10

81 T02 to Anjni 1.50 1 383 L053 25.50 1 1.80 27.30

82 Rajegaon to Khapa Near Rajegaon 1.50 1 314 L118 25.50 3 6.20 31.70

83 T04 to Rajoli 2.90 1 126 L126 49.30 3 6.20 55.50

84 T02 to Gonawadi Fakeer 2.50 1 100 L131 42.50 4 26.20 68.70

85 T04 to Sonmau 2.50 1 473 L084 42.50 4 6.61 49.11

86 Sonmau to Khari 1.50 1 275 L085 25.50 2 5.20 30.70

87 Shankarpur to Pathrakhokar 1.00 1 466 L087 17.00 2 2.21 19.21

88 Gubrel to Hathlewa 1.00 1 496 L088 17.00 3 4.01 21.01

89 Saroth to Chhabri 2.50 1 486 L101 42.50 6 11.42 53.92

24.25 13 4195 412.25 42 113.85 526.10

90 Bordehikhurd to Sohagi 3.00 1 183 L071 51.00 8 21.40 72.40

91 T08 to Sarunadehi Raiyat 3.00 2 242 T08 51.00 7 15.90 66.90

92 Khumkaal Mochi Road to Piplawadi 3.00 1 192 L088 51.00 6 11.60 62.60

93 L070 to Buchanwadi 3.00 1 212 L118 51.00 9 20.30 71.30

94 Madkadhana to HirdagarhChiddhana 3.00 1 153 L115 51.00 6 13.30 64.30

95 L052A Road to Bhimsenmaal 3.00 1 110 L117 51.00 8 17.70 68.70

96 Chabribhuta to Emartikheda 3.00 1 198 L044 51.00 9 19.50 70.50

97 Nimdhana to Purenakothidev 2.00 1 147 L144 34.00 7 15.90 49.90

98 L044 to Chabri Damani 2.00 1 110 L113A 34.00 6 12.40 46.40

25.00 10 1547 425.00 66 148.00 573.00

99 Sodhni to Mohriya 4.10 1 216 L079 69.70 9 27.60 97.30

100 Mahda to Boriya 2.80 1 188 L091 47.60 5 14.80 62.40

101 Mohriya to Siyajhiri 5.25 2 200 T14 89.25 15 36.90 126.15

102 Moaarsani to Baalghoghra 2.50 1 285 L095 42.50 4 12.20 54.70

103 Moaarsani to Jhirpi 1.80 1 179 L096 30.60 3 8.70 39.30

104 Navalpur to Mahuljhir 1.25 1 199 L078 21.25 8 23.60 44.85

105 Mandai to Khmori 3.25 1 239 L058 55.25 4 12.20 67.45

20.95 8 1506 356.15 48 136.00 492.15

106 Machagora Road to Amta 2.30 2 479 L073 39.10 5 13.20 52.30

107 Chand to Dhhimermeta 3.20 1 450 L037 54.40 8 18.40 72.80

108 Bhand Pipariya to Tigharachampat 4.00 2 450 L053 68.00 10 41.20 109.20

109 Main Road to Ghoghari 2.25 1 494 L028 38.25 4 10.50 48.75

110 Kunda to Kirangipar 5.25 2 475 L024 89.25 9 23.60 112.85

111 Ghodawadi to Khamariya 1.50 1 454 L035 25.50 4 9.70 35.20

112 Hathni to Bichhua 2.00 1 307 L025 34.00 2 7.00 41.00

113 Kunda to Bichhua 1.60 1 307 L020 27.20 1 2.60 29.80

Total :-

Chourai C-1

Total :-

Junardev C-1

Total :-

Harrai C-1



No.

Cost

(Rs. in

lacs)

1 2 3 4 5 6 7 8 9 10 11 12

Cost of the

Road

(Rs. in lacs)

CD

Length

(in Km.)

Total Cost

(Rs. in lacs)
S. No.

Total
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Benefited

Link

Route No.
Block

Cluster

No.
Name of Road

Total no. of

village

Benefited

114 Khirkhiry to Pipariyaratti 1.20 1 278 L021 20.40 1 4.50 24.90

23.30 12 3694 396.10 44 130.70 526.80

115 Bhuli to Bhuyari 5.0 2 464 L044 85.00 12 31.20 116.20

116 Bhuli Bhuyari to Belgaon 2.0 2 406 L045 34.00 4 10.40 44.40

117 Palaspani to Chinboh 4.0 2 453 L051B 68.00 15 39.00 107.00

118 Ajangaon to Kodar 4.5 2 296 L053 76.50 10 26.00 102.50

119 Temnisahani to Vattamaan 4.0 2 256 L079C 68.00 8 20.80 88.80

120 T02 to Baisadogri 1.0 2 353 L031 17.00 4 10.40 27.40

20.50 12 2228 348.50 53.00 137.80 486.30

121 Panthrakhedi to Ambakhapa 3.00 1 385 L064 51.00 15 31.10 82.10

122 Rajajhi Pipla to Kodardwami 1.50 1 306 L063 25.50 16 32.60 58.10

123 T06 to Pipalgaon 2.10 1 129 L080 35.70 0 0.00 35.70

124 Mohgaon to Chikhli 2.00 1 139 L016 34.00 5 9.00 43.00

125 T07 to Jamlapani 2.12 1 348 L068 A 36.04 8 15.20 51.24

126 T07 to Devli 0.80 1 311 L068 13.60 2 3.60 17.20

127 T07 to Sarkikhapa 3.55 1 285 L069 60.35 12 64.80 125.15

128 Sichaibandh to Chirkutaguti 0.84 1 435 L056B 14.30 1 21.00 35.30

129 Malegaon to Khapapaadriwar 3.00 1 227 L033B 51.00 5 9.80 60.80

130 L033 to Dudhalakhurd 2.50 2 247 L035 42.50 8 21.50 64.00

131 L033 to Paareghat 3.00 1 275 L034 51.00 4 8.00 59.00

132 T01 to Gwaribadhona 1.50 1 414 L036 25.50 4 9.90 35.40

25.91 13 3501 440.49 80 226.50 666.99

133 Surrewani to Bordi 1.33 2 242 L063 22.61 5 11.50 34.11

134 Pathrakala to Kokiwara 2.70 2 239 L060 45.90 7 17.40 63.30

135 T04 Main Road to Silotakhurd 1.25 1 231 L070 21.25 3 7.00 28.25

136 T02 (Khamra Mohjhari Rd) to Kheranji 1.15 2 153 L072 19.55 2 5.30 24.85

137 Gawarimaal to Gawarirayat 1.18 2 160 L024 20.06 4 8.80 28.86

138 Bandhanmaal to Pathrakhurd 2.31 2 153 L071 39.27 6 13.20 52.47

139 Sawri to Mohgaonkhurd 4.00 2 172 L061 68.00 9 31.30 99.30

140 Khamarpani Dhanegaon Mainroad to Agrapur 2.10 1 201 L068 35.70 5 10.60 46.30

141 Sonpur to Chicholi 2.90 3 188 L042 49.30 4 7.20 56.50

142 Panathawdi to Raiyatwari 2.80 2 176 L049B 47.60 4 8.80 56.40

21.72 19 1915 369.24 49 121.10 490.34

143 Chargaon to Tinsai 1.70 2 443 L072A 28.90 4 37.60 66.50

144 T07 to Jhoki 2.00 2 432 L073 34.00 7 35.80 69.80

145 Jamunia Jathu to Bichiya Ghati 1.50 1 135 L102 25.50 2 5.20 30.70

146 Jamunia Jathu to Pathakheda 1.00 1 357 L102 17.00 2 5.20 22.20

Total :-

Parasia C-1

Total :-

Sosar C-1

Total :-

Bichhua C-1

Total :-

Pandurna C-1



No.
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(Rs. in

lacs)

1 2 3 4 5 6 7 8 9 10 11 12

Cost of the

Road

(Rs. in lacs)

CD

Length
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(Rs. in lacs)
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Route No.
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No.
Name of Road
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147 Damua Maal to Damua Raiyat 2.30 2 401 L095A 39.10 6 10.80 49.90

148 Padpada Mandai Maal to Domri 1.50 1 423 L071 25.50 2 5.20 30.70

149 Maandaimaal to Maandai Raiyat 1.00 2 345 L100 17.00 1 2.60 19.60

150 Aptara to Maalpipariya 1.00 2 160 L075 17.00 1 2.60 19.60

151 Tikhra to Harnakhedi 3.00 2 448 L069 51.00 3 7.00 58.00

152 Khajri Antu Khukriya Maal to Bhuli 0.50 1 363 T09 8.50 0 0.00 8.50

153 Khajri Antu to Khukriya 3.00 2 191 L082 51.00 6 25.20 76.20

154 Umred Mourdongri to Dogarkhapa Raiyat 0.50 1 285 L090 8.50 4 2.60 11.10

155 Neemkuhi Mourdongri to Chadameta Raiyat 1.00 1 266 L091 17.00 2 5.20 22.20

156 Patha to Gultha 2.00 2 357 L093 34.00 1 1.80 35.80

22.00 22 4606 374.00 41 146.80 520.80

157 Amarwara Chourai to Kurshipar 1.80 1 439 L035 30.60 5 13.10 43.70

158 Khireti to Amriya 2.30 1 311 L032 39.10 6 17.50 56.60

159 Chhindwara Narshingpur Rd to Ghatpipariya 4.00 1 478 L044 68.00 4 10.50 78.50

160 Sakarwara to Gagori 3.50 1 475 L038 59.50 12 28.90 88.40

161 Chhindwara narshingpur Rd to Khaprarajarai 3.20 1 444 L047 54.40 9 18.00 72.40

162 Amarwara Ghogri Road to Wivrasani 0.30 1 454 T12 5.10 3 7.00 12.10

163 Pounar Khukharlakhurd Rd to Khukharlakala 5.80 1 477 L026 98.60 13 32.60 131.20

20.90 7 3078 355.30 52.0 127.60 482.90

164 Bijori Pathar to Bijori Kala Raiyat 2.70 2 189 L056 45.90 26 70.80 116.70

165 Harrapathar to Sonpur 1.55 2 218 L058B 26.35 10 18.00 44.35

166 Chundilotia Road to Kathotia 2.90 2 241 L050A 49.30 8 36.80 86.10

167 Sidholi Road to Satalwah 1.82 2 227 L048B 30.94 8 14.40 45.34

168 Chimti Road to Harrachar 8.60 1 202 L098 146.20 17 34.60 180.80

169 Gaildubba Road to Sukhabhund 1.00 1 107 L049B 17.00 24 43.20 60.20

170 Ankhawari Road to Dulni Malni 6.00 2 108 L051 102.00 27 93.30 195.30

24.57 12 1292 417.69 120 311.10 728.79

249.85 147 30751 4247.47 640 1753.45 6000.92

491 Seoni 1 y[kuokM+k ls dksfu;kikj 3.00 1 354 L123 51.00 6 13.00 64.00

492 Seoni 1 y[kuokM+k&gFkukiqj Vh20 ls ljxkiqj 1.50 1 365 L122 25.50 4 8.00 33.50

493 Seoni 1 laxbZ ls xaxbZ 1.50 1 220 L041 25.50 4 24.50 50.00

494 Seoni 1 dedklqj ls uSuikj 1.50 1 191 L118 25.50 3 4.50 30.00

495 Seoni 1 fdluiqj ls Bjdk[ksM+k 3.00 1 371 L119 51.00 6 17.50 68.50

496 Seoni 1 yksfu;k ls fgojk 3.00 1 313 L125 51.00 5 14.00 65.00

Seoni

Total :-

Tamia C-1

Total :-

Grand Total :-

Total :-

Amarwara C-1.
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(Rs. in
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1 2 3 4 5 6 7 8 9 10 11 12
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497 Seoni 1 ux>j ls cyiqjk 2.00 1 364 L026 34.00 4 11.50 45.50

498 Seoni 1 <sadh ls nsojh 2.00 1 423 L136 34.00 3 4.50 38.50

499 Seoni 1 fr?kjk ls [kkik 1.50 1 144 L127 25.50 3 4.50 30.00

500 Seoni 1 fr?kjk ls /krqfj;k 1.50 1 346 L126 25.50 4 10.50 36.00

20.50 10 3091 348.50 42 112.50 461.00

501 Seoni 2 cykjiqj ls Nrjiqj 10.50 3 1138 T08 178.50 18 54.50 233.00

502 Seoni 2 exjdBk ls HkkVhokM+k 8.00 3 964 L072 136.00 10 23.50 159.50

503 Seoni 2 dkapuk ls eqvkjheky 1.00 1 191 L068 17.00 2 11.50 28.50

504 Seoni 2 ikS.Mh ls [kkik 4.00 1 406 L047 68.00 8 14.00 82.00

505 Seoni 2 flgksjk ls lkyhokM+k 1.50 1 250 L075 25.50 3 25.00 50.50

25.00 9 2949 425.00 41 128.50 553.50

506 Barghat 1 eksgxkao ls ikBkikj 1.50 1 270 L068 25.50 2 3.00 28.50

507 Barghat 1 dY;k.kiqj ls vkxjokM+k 4.00 1 336 L055 68.00 2 3.50 71.50

508 Barghat 1 cEgksM+h ls csyxkao 2.00 1 409 L044 34.00 3 5.00 39.00

509 Barghat 1 fVdkjh ls cjokg 1.50 1 381 L077 25.50 2 3.00 28.50

510 Barghat 1 flouh dVaxh ls i[kkjk 1.00 1 187 L072 17.00 2 3.00 20.00

511 Barghat 1 dY;k.kiqj ls Mksjyh 4.00 1 287 L054 68.00 4 7.00 75.00

512 Barghat 1 dqM+ksikj ls ckoyh 2.00 1 383 L081 34.00 3 5.00 39.00

513 Barghat 1 flouh dVaxh jksM ls fpjfpjk 1.00 1 241 L074 17.00 3 5.00 22.00

514 Barghat 1 vkexkao ls eqfM+;k[ksM+k 1.50 1 279 L075 25.50 3 5.00 30.50

515 Barghat 1 flouh dVaxh jksM ls dedklqj 1.50 1 156 L060 25.50 3 5.00 30.50

516 Barghat 1 flouh dVaxh jksM ls u;sxkao 2.50 1 153 L069 42.50 6 11.00 53.50

517 Barghat 1 flouh ckyk?kkV ls cknkexat 1.00 1 140 L046 17.00 2 3.00 20.00

518 Barghat 1 flouh dVaxh jksM ls ukUghdUgkj 1.00 1 140 L061 17.00 2 3.00 20.00

24.50 13 3362 416.50 37 61.50 478.00

519 Keolari 1 nsgokuh ls fdekph mUu;u ekxZ 2.50 1 452 L049 42.50 3 4.50 47.00

520 Keolari 1 [kqlhZikj ljbZ ekxZ Vh&01 ls csxjokuh mUu;u ekxZ 2.50 1 448 L021 42.50 4 14.50 57.00

521 Keolari 1 vgjokM+k ls pkjxkao uohu ekxZ 2.80 1 427 L034 47.60 5 8.50 56.10

522 Keolari 1 flouh e.Myk ekxZ Vh&04 ls lkojh mUu;u ekxZ 2.40 1 391 T046 40.80 2 3.00 43.80

523 Keolari 1 dsoykjh ekYguokM+k ekxZ Vh&02 ls lgtiqjh ekxZmUu;u ekxZ 1.50 1 373 L029 25.50 3 5.00 30.50

524 Keolari 1 [kqlhZikj ljbZ ekxZ Vh&02 ls xksisokuh mUu;u ekxZ 2.00 1 341 L022 34.00 4 6.50 40.50

Total

Total

Total
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(Rs. in
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1 2 3 4 5 6 7 8 9 10 11 12
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525 Keolari 1 iqrjkZ ls cq/kokjk mUu;u ekxZ 1.80 1 313 L038 30.60 3 5.00 35.60

526 Keolari 1 flouh e.Myk ekxZ Vh&04 ls lquf>jh mUu;u ekxZ 2.10 1 226 L047 35.70 4 6.50 42.20

527 Keolari 1 [kqlhZikj ljbZ ekxZ Vh&01 ls [kqlhZikj nhi mUu;u ekxZ 1.00 1 225 L024 17.00 2 3.00 20.00

528 Keolari 1 [kqlhZikj nhi ls [kqlhZikj jS;r mUu;u ekxZ 1.00 1 217 L025 17.00 2 3.00 20.00

529 Keolari 1 dsoykjh ekYguokM+k ekxZ Vh&02 ls cEguh[ksM+k mUu;u ekxZ 2.50 1 161 L030 42.50 5 8.50 51.00

22.10 11 3574 375.70 37 68.00 443.70

530 Chhapara 1 ,u-,p- 7 ls ekgqjf>j Vh&01 3.10 1 225 L036 52.70 4 9.00 61.70

531 Chhapara 1 ek[kk Vh&06 ls ekuksx<+ 2.75 1 220 L073 46.75 3 5.00 51.75

532 Chhapara 1 nsojhdyk ls fla?kkSM+h Vh&09 1.15 1 207 L092 19.55 1 2.50 22.05

533 Chhapara 1 ?kks?kjh ls fcNqvk ¼?kks?kjh fryikuh] xksisokuh ls fcNqvk½ 7.30 2 418 L072 124.10 4 7.00 131.10

534 Chhapara 1 lkyhokM+k Vh&06 ls lsBsokjh 1.20 1 172 L064 20.40 1 1.50 21.90

15.50 6 1242 263.50 13 25.00 288.50

535 Lakhandon 1 lsyqvk ls xqnZjk 1.50 1 238 L121 25.50 4 10.00 35.50

536 Lakhandon 1 xus'kxat lquokjk Vh 07 ls Mqaxfj;kjS;r 4.50 2 218 L117 76.50 6 13.00 89.50

537 Lakhandon 1 xus'kxat lquokjk ls [kSjhjS;r 1.50 1 203 L125 25.50 5 11.50 37.00

538 Lakhandon 1 fctuk ls vekuVksyk 2.00 1 139 L071 34.00 4 8.00 42.00

539 Lakhandon 1 Hkft;k ls xksj[kiqj 1.50 1 143 L108 25.50 4 8.00 33.50

540 Lakhandon 1 igkM+x<+ ls ojikuh 2.00 1 198 L110 34.00 14 36.00 70.00

541 Lakhandon 1 lkjlMksy &cVdk ls ejgkVh 2.00 1 183 L116 34.00 5 9.50 43.50

542 Lakhandon 1 cjikuh ls vkgjxksnh 5.00 1 142 L111 85.00 28 58.00 143.00

20.00 9 1464 340.00 70 154.00 494.00

543 Dhanora 1 cjlyk ls xkslVksyk 2.50 1 190 L060 42.50 6 9.00 51.50

544 Dhanora 1 fr?kjk ls ekFkuiqj 2.00 1 106 L068 34.00 2 3.00 37.00

545 Dhanora 1 ikVu jS;r ls ikVu eky uohu dk;Z 3.50 1 222 L043 59.50 8 13.50 73.00

546 Dhanora 1 nsojhVhdk ls fcusdk Vksyk uohu dk;Z 3.00 1 131 L047 51.00 10 23.50 74.50

547 Dhanora 1 cxgkbZ ls xkMjokM+k mUu;u dk;Z 2.00 1 227 L044 34.00 4 14.50 48.50

548 Dhanora 1 [kqlhZikj ls dgkuh iykjh jksM mUu;u dk;Z 1.60 1 224 L033 27.20 6 10.00 37.20

549 Dhanora 1 Fkkaojh ls iukjf>j mUu;u dk;Z 1.50 1 134 L034 25.50 3 6.50 32.00

16.10 7 1234 0.00 273.70 39 80.00 353.70

550 Ghansore 1 C;kSgkjh ls Nkiy 1.00 1 205 L037 17.00 5 8.00 25.00

551 Ghansore 1 lkyhokM+k ls nsojh[kqnZ Vh&03 1.50 1 232 T067 25.50 4 6.50 32.00

Total

Total

Total

Total
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552 Ghansore 1 dsnkjiqj&ikVu ls dqdjh ,y&46 1.10 1 216 L049 18.70 3 5.00 23.70

553 Ghansore 1 ?kalkSj&dsnkjiqj ls tkequikuh Vh&01 2.00 1 239 L034 34.00 3 5.00 39.00

554 Ghansore 1 lkyhokM+k nsojh ls exj/kk 3.90 1 187 L068 66.30 8 13.00 79.30

555 Ghansore 1 fHkykbZ ls dsnkjiqj 4.50 1 116 T02 76.50 16 27.00 103.50

556 Ghansore 1 vkek[kksg ls vkek[kksg jS;r 0.60 1 190 L065 10.20 3 5.50 15.70

557 Ghansore 1 pjxkao ls jktx<+ 0.95 1 185 L031 16.15 4 6.50 22.65

558 Ghansore 1 eksgxkao cjsyh ls cVokaM+k ,y&061 0.60 1 187 L062 10.20 3 5.00 15.20

559 Ghansore 1 nydkikaMhokM+k ls iM+rykbZ 1.50 1 166 L026 25.50 6 35.00 60.50

560 Ghansore 1 tke ls /kuiqjk 2.50 1 219 L056 42.50 5 8.50 51.00

561 Ghansore 1 ?kalkSj&Nhrkikj ls bZ'ojiqj Vh&04 2.00 1 175 L084 34.00 5 9.00 43.00

562 Ghansore 1 lkyhokM+k ls lkyhokM+k catj 2.70 1 193 L088 45.90 7 11.50 57.40

24.85 13 2510 422.45 72 145.50 567.95

563 Kuari 1 dedklqj ls xkSyhVksyk 1.50 1 132 L054 25.50 3 13.00 38.50

564 Kuari 1 fVdkjheky ls fVdkjh jS;r 1.50 1 239 L092 25.50 2 3.50 29.00

565 Kuari 1 chlkiqj ls fp[kykikuh 1.00 1 216 L058 17.00 2 3.00 20.00

566 Kuari 1 cM+f>j ls lw[kkMksaxjh 1.50 1 196 L025 25.50 4 7.00 32.50

567 Kuari 1 flnfj;k ls ikatjk 1.50 1 181 T07 25.50 3 5.00 30.50

568 Kuari 1 ew.Mkikj ls dsljf;k 1.70 1 148 L046 28.90 5 9.00 37.90

569 Kuari 1 fp[kyk ls fuokjh 1.50 1 139 L084 25.50 3 6.00 31.50

570 Kuari 1 ijrkiqj >kykxksanh ls czqdxat jS;r 1.00 1 108 L043 17.00 2 3.50 20.50

571 Kuari 1 dqjbZ ldkVk ls lkoaxh 1.00 1 201 T057 17.00 2 3.00 20.00

572 Kuari 1 csyisB ls jhNh mUu;u 4.50 1 198 T95 76.50 5 19.00 95.50

573 Kuari 1 chlkiqj ls eksgxkao] ldkVk 8.00 2 117 T3 136.00 6 10.00 146.00

24.70 12 1875 419.90 37 82.00 501.90

193.25 90 21301 3285.25 388 857.00 4142.25

171 cjNk jS- ¼15½ cjNk ek- 1.30 1 15 L028 19.59 1 row 4 No

2 row 2 No
9.80 29.39

172 pkSjk jS- ¼133½ eqfM;k[kqnZ lSyokj eky jksM 2.40 1 133 L029 36.17 1 row 4 Nos

2 row 3 Nos
11.70 47.87

173 ?kqfl;k jS- ¼208½ njhZ eksgxkao 3.20 1 208 L030 48.22 1 row 7 Nos 10.50 58.72

Dindori

Total

Total

Grand Total

Dindori 1



No.

Cost

(Rs. in

lacs)

1 2 3 4 5 6 7 8 9 10 11 12

Cost of the

Road

(Rs. in lacs)

CD

Length

(in Km.)

Total Cost

(Rs. in lacs)
S. No.

Total

Population

Benefited

Link

Route No.
Block

Cluster

No.
Name of Road

Total no. of

village

Benefited

174 fNanxkao jS- ¼229½ fNanxkao ek- 3.20 1 229 L031 48.22 1 row 5 No

2 row 3 Nos
13.20 61.42

175 /kkSjbZ ek- ¼108½fM.MkSjh &e.Myk eq[; ekxZ rd 1.30 1 108 L032 19.59 1 row 3 Nos

2 row 2 No
8.30 27.89

176 dqdZokjk jS- ¼237½ eqfM;kdyk 2.70 1 237 L033 40.69 1 row 5 Nos

2 row 4 No
15.10 55.79

177 j;iqjk jS- ¼20½ j;iqjk ek- 1.60 1 20 L034 24.11 1 row 5 Nos

2 row 4 Nos
15.10 39.21

15.70 7 950 236.60 51 83.70 320.30

178 igq:vk jS- ¼77½igq:vk ek- 0.50 1 77 L01 7.53 1 row 5 Nos 7.50 15.035

179 egjksbZ ek- ¼25½ eksgjkdyk 3.00 1 25 L02 45.21 2 row 4 Nos

3 row 1 No.
10.10 55.310

180 [kqlhZikj jS- ¼12½ [kqlhZikj ek- 3.00 1 12 L03 45.21 3 row 1 Nos

6 row 1 Nos
7.00 52.210

181 dNkjh jS- ¼12½ dNkjh ek- 1.00 1 12 L04 15.07 2 row 2 Nos 3.80 18.870

182 dkSvkf>j jS- ¼132½ fiifj;k ek- 0.70 1 132 L05 10.55 4 row 1 No. 3.50 14.049

8.20 5 258 123.57 15 31.90 155.47

183 f=lqyk ¼197½ fi.MjbZikuh 4.90 1 197 L058 73.84 1 row 1 Nos

3 row 1 Nos
4.00 77.84

184 ynjknknj ¼158½ lksurhjFk 3.50 1 158 L059 52.74 0.00 52.74

185 nkseqgkuh ¼134½ BkMiFkjk 4.20 1 134 L060 63.29 3 row 1 No 2.50 65.79

12.60 3 489 189.88 03 6.50 196.38

186 ltkjh jS- ¼59½ fcyklj 2.20 1 59 L054 33.15 1 row 2 Nos 3.00 36.15

187 f[kRkkSyh jS- ¼139½ chtk jS- ¼243½ eq[; lMd leukiqj fcfN;k 3.50 2 382 L055 52.74 2 row 11

Nos
20.90 73.64

188 yqVxkao ¼230½ cgsjk 2.95 1 230 L056 44.46 2 row 3 No 5.70 50.16

189 lyS;k jS- ¼144½ eq[; lMd 0.90 1 144 L057 13.56 2 row 1

Nos
1.90 15.46

9.55 5 815 143.92 17 31.50 175.42

190 [kqnjh ¼26½ ckyiqj jS0 3.80 1 26 L016 57.27 1 row -4 Nos 6.00 63.266

Amarpur 1

Total

Mehandwani 1

Shahpura 1

Total

Karanjiya 1

Total

Total



No.

Cost

(Rs. in

lacs)

1 2 3 4 5 6 7 8 9 10 11 12

Cost of the

Road

(Rs. in lacs)

CD

Length

(in Km.)

Total Cost

(Rs. in lacs)
S. No.

Total

Population

Benefited

Link

Route No.
Block

Cluster

No.
Name of Road

Total no. of

village

Benefited

191 ejgh dNkj ¼49½ fgjnsiqj rd 5.20 1 49 L017 78.36 2 row -2 Nos

3 row -1 Nos
6.30 84.663

192 pkVk jS;r ¼26½ pkaVkeky rd 2.50 1 26 L018 37.67 1 row -4 Nos 6.00 43.675

193 HkkSM+klkt jS- ¼131½ xqf>;kjh rd 3.25 1 131 L019 48.98 1 row -6 Nos

2 row -2 Nos
12.80 61.777

194 cqYnk jS- ¼17½ cqYnk 1.00 1 17 L020 15.07 1 row -1 Nos

2 row -2 Nos
5.30 20.370

195 vejiqj ¼179½ fi.M:[kh 2.00 1 179 L021 30.14 1 row -3 Nos

2 row -1 No
6.40 36.540

17.75 6 428 267.49 26 42.80 310.29

63.80 26.00 2940.00 961.46 112.00 196.40 1157.86

1 fdeh 60 dksijks 2.50 1 193 L054 50.00 7 11.51 61.51

2 cUuk ekfudiqj 1.75 1 145 L057 29.75 4 5.80 35.55

3 fdeh 62 HkSalokgh 1.50 1 158 L055 18.00 5 7.25 25.25

4 Hk.Msjh nsojcsyh 2.80 1 202 L085 28.00 11 31.50 59.50

5 fcjok ¼4fdeh Vh030½ fHkeksM+h 1.70 1 187 L079 28.90 7 27.06 55.96

6 Hkkjnk vjkeVksyk 3.00 1 149 L044 50.09 9 17.70 67.79

7 /khjh eqjs.Mk 2.00 1 155 L068 34.00 4 5.80 39.80

8 eqDdh vojgh 5.00 1 0 & 100.00 11 31.50 131.50

9 eqjs.Mk lsej[ksM+k 6.00 1 200 L025 102.00 14 21.66 123.66

10 /khjh eqjs.Mk ?kqjlhcgsjk 0.00 1 0 L069 8.00 7 10.15 18.15

26.25 10 1389 448.74 79 169.93 618.67

11 lksuxqM~Mk dksljVksyk 9.00 1 180 & 162.00 20 30.36 192.36

12 lksuxqM~Mk dksljVksyk et/kkj 4.40 1 160 & 79.20 18 17.31 96.51

13 et/kkj 3.00 1 150 & 54.00 12 23.22 77.22

14 Hk.Msjh egqnsgh 5.50 1 169 ,y073 14.60 9 15.09 29.69

21.90 4 659 309.80 59 85.98 395.78

15 fdeh 48 Vh 03 [kaMkikj 2.00 1 208 L056 34.00 4 5.80 39.80

16 fdeh 35 Vh 03 gqqMhVksyk 2.00 1 213 L058 34.00 4 6.48 40.48

17 eksgxkao ¼ek-½ ekuiqj 2.50 1 177 L075 42.50 5 7.25 49.75

Balaghat

Total

ijlokM+k 1

Grand Total :- 25

cSgj 1

Total

fcjlk 1

Total



No.

Cost

(Rs. in

lacs)

1 2 3 4 5 6 7 8 9 10 11 12

Cost of the

Road

(Rs. in lacs)

CD

Length

(in Km.)

Total Cost

(Rs. in lacs)
S. No.

Total

Population

Benefited

Link

Route No.
Block

Cluster

No.
Name of Road

Total no. of

village

Benefited

18 eksgxkao ¼ek-½ eksgxkao ¼jS-½ 2.40 1 206 L076 40.80 9 17.51 58.31

19 eksgxkao ¼jS-½ tkyhn<kaM+ 5.00 1 162 L077 85.00 14 23.02 108.02

20 fdaMxhVksyk ukx>ksyk 1.30 1 185 L079 22.10 2 2.90 25.00

21 veokgh dqjokgh 2.50 1 231 L083 42.50 5 7.25 49.75

22 fdeh 01 ,y 035 cSxkuxjh 1.40 1 104 L036 23.80 5 38.38 62.18

23 fdeh 018 Vh 02 tyxkao 1.00 1 201 L037 17.00 2 2.90 19.90

20.10 9 1687 341.70 50 111.49 453.19

24 /kulqvk vksnk 2.50 1 434 L022 37.50 5 7.25 44.75

25 fiijVksyk dsjk 2.00 1 273 L029 30.00 4 5.80 35.80

26 ik;yh jko.kcanh 1.20 1 446 L027 18.00 3 4.35 22.35

27 [kqfV;k HkaMkj[kksg 2.80 1 193 L032 44.80 6 8.70 53.50

28 Vsdk+M+h MksxjcksM+h 1.50 1 251 L058 24.00 3 4.35 28.35

29 vkexkao iapsjk 4.00 1 427 L060 64.00 12 20.12 84.12

30 vksjek VsdkM+h 1.50 1 368 L057 24.00 5 8.61 32.61

31 tjsjk vkxjokM+k 1.50 1 387 L062 22.50 3 4.35 26.85

32 Vh-06 f>fj;kVksyk fppksyh 1.00 1 177 L078 16.00 2 2.90 18.90

33 fdeh 3 ,y050 lwfj;k 2.00 1 498 L051 30.00 4 5.80 35.80

34 fdeh 28 Vh 05 ekuiqj 2.00 1 313 L053 34.00 5 7.93 41.93

22.00 11 3767 344.80 52 80.16 424.96

35 cxnsgh Mksgjk 2.7 1 447 L028 45.90 8 16.25 62.15

36 cxnsgh tke 2.3 1 364 L029 39.70 8 16.25 55.95

37 [kSjxksanh ls uosxkao 4.70 1 184 L066 79.90 14 53.63 133.53

38 uosxkao ls fp[kykcM~Mh 8.00 1 147 L067 136.00 22 81.46 217.46

17.70 4 1142 301.50 52 167.59 469.09

39 fdeh 6 uYys>jh 2.60 1 367 L060 41.60 6 9.38 50.98

40 nsojcsyh cjxqM+ 5.00 1 131 L059 80.00 12 18.76 98.76

41 csyxkao chtkx<+ 1.00 1 283 L058 16.00 2 2.90 18.90

42 lqylqyh /khjh 18.50 1 143 L024 132.80 19 45.33 178.13

43 dM+rk [k.Mok 1.50 1 377 L056 24.00 3 4.35 28.35

44 fdeh 28 catkjhVksyk 1.50 1 118 L057 22.50 3 4.35 26.85

30.10 6 1419 0 316.90 45 85.07 401.97Total

Total

ykycjkZ 1

Total

ykath 1

Total

ckyk?kkV 1



No.

Cost

(Rs. in

lacs)

1 2 3 4 5 6 7 8 9 10 11 12

Cost of the

Road

(Rs. in lacs)

CD
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(in Km.)

Total Cost
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Route No.
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45 paxsjk VqbZ;kikj 2.60 1 480 L040 46.80 8 28.51 75.31

46 fd-eh- 18 ls Vh- 02 [kqjlhikj 1.20 1 457 L039 21.60 3 5.03 26.63

47 ineiqj vkexkao 2.40 1 408 L048 36.00 5 7.25 43.25

6.20 3 1345 104.40 16 40.79 145.19

48 dVksjh ls ;sukxksanh 1.05 1 235 L030 15.75 3 5.03 20.78

49 [kqjlhikj ls fppVksyk 1.68 1 389 L026 25.20 3 5.03 30.23

50 eksgkM+h ls dVaxh 2.10 1 322 L043 33.60 4 5.80 39.40

4.83 3 946 74.55 10 15.86 90.41

51 vkEcs>jh [kSjykath 5.50 1 493 L063 25.20 5 25.52 50.72

52 dUgM+xkao vkxjh 3.00 1 110 L064 45.00 7 10.83 55.83

53 fdeh 98 dksleVksyk 1.45 1 361 L067 21.75 4 6.48 28.23

54 fdeh 10 fd'kuiqj¼g-½ 1.90 1 310 L066 28.50 4 6.48 34.98

55 fdeh 20 nqYgkiqj 5.00 1 375 L074 75.00 11 16.63 91.63

56 nsojh cq- VsdkM+h 0.00 1 220 L059 8.00 1 1.45 9.45

57 fdeh 13 y{ehiqj¼g-½ 0.00 1 148 L055 11.52 0 0.00 11.52

58 fdeh 1 laxzkeiqj 0.00 1 139 L062 23.10 2 19.13 42.23

59 nsojh cq- x.ks'kiqj ¼g-½ 0.00 1 100 L060 12.00 4 5.80 17.80

60 lknkcksM+h xkslkbZVksyk 3.00 1 0 L047 45.00 0 0.00 45.00

61 gFkksM+k uosxkao ¼g-½ 1.00 1 0 L044 15.00 1 2.13 17.13

62 cksjh[ksM+k e- cksjh[ksM+k j- 2.00 1 267 L082 30.00 0 0.00 30.00

63 frjksM+h ghjkiqj 0.00 1 465 L076 4.00 2 2.90 6.90

64 fdeh 11 fpjfpjk 0.00 1 440 L028 5.00 2 2.90 7.90

65 Hkft;kikj Hkft;kikj 0.00 1 399 L021 5.00 3 5.03 10.03

66 vkxjh yksgkxzh 0.00 1 333 L030 5.00 1 1.45 6.45

67 teqfu;k f<e:jhB 0.00 1 239 L026 5.00 3 5.03 10.03

68 <he:jhB dNkj 6.00 1 104 L027 48.00 4 8.71 56.71

28.85 18 4503 412.07 54 120.47 532.54

177.93 68 16857 2654.46 417 877.34 3531.80

366 Umariya to kosumdongri 2.00 1 235 L027 42.52 3 10.80 53.32

367 Lawar to Dalka berpani 2.25 1 203 L028 47.83 7 17.90 65.73

Total

dVaxh 1

Total

Grand Total :-

Mandla 1

Mandla

okjkflouh 1

Total

[kSjykath 1
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368 Mandla Dindori road to Bhandartal 4.30 1 209 L040 91.41 7 19.00 110.41

369 Jabalpur Mandla to Ludiya 3.30 1 216 L042 70.16 6 19.10 89.26

370 Jabalpur road to Gonjhi raiyat 3.75 1 118 L080 79.72 3 7.20 86.92

371 Ghagha to Barkal khapa 4.55 1 204 L081 96.73 3 8.30 105.03

20.15 6 1185 428.37 29 82.30 510.67

372 Mohgaon 1 Chubhawal to Dhamanpani 4.90 1 244 L051 104.174 9 28.5 132.674

4.90 1 244 104.174 9 28.5 132.674

373 Pindrai Bejagaon road to Dungariya Murarui 2.00 1 135 L078 42.52 3 21.5 64.02

374 Chirai Dongri Turur road to Ptvahi 5.40 1 91 L052 114.8 10 58.14 172.94

7.40 2 226 157.32 13 79.64 236.96

375 Mocha to Patpara 5.00 1 151 L052 106.30 10 142.50 248.80

376 Bhawan to Magdha 5.00 1 121 L064 106.30 10 33.40 139.70

377 Megdha to Shahpur 2.00 1 119 L064 42.52 4 81.90 124.42

378 Anjaniya Ramnagar to Imaliya Raiyat 1.20 1 203 L076 25.51 2 4.80 30.31

379 Pondi to Chutti Pondi 2.50 1 241 L068 53.15 4 9.60 62.75

380 Jhulup to Surehla 4.00 2 1109 L029 85.04 8 27.20 112.24

381 Kanskheda Batwar Rd to Baniyagaon 2.30 1 181 L057 48.90 5 17.80 66.70

382 Kanskheda Batwar Rd to Khishi 1.00 1 72 L057 21.26 1 2.40 23.66

383 Anjaniya Ramnagar to Gopangi 3.00 2 167 L081 63.78 7 46.60 110.38

26.00 11 2364 552.76 51 366.20 918.96Total

Total

Total

Nainpur 1

Total

Bichhiya 1
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384 Ghutas Mavai Road to Amgahan 1.50 2 350 L063 31.89 2 4.80 36.69

385 Amwar to Rehtakhero 2.00 1 86 L029 42.52 3 8.30 50.82

386 Pakhwar to Bargaon 1.50 1 226 L033 31.89 3 9.40 41.29

387 Saida to Khudrahi 2.00 1 188 L049 42.52 4 10.70 53.22

388 Ghutas Mavai Road to Dhangaon 2.00 1 220 L024 42.52 2 5.90 48.42

389 Kudela Mawai Rd to Baghandi 3.00 1 235 L052 63.78 6 57.20 120.98

390 Jamgaon to Darbara 3.00 2 329 L055 63.78 6 50.00 113.78

15.00 9 1634 318.90 26 146.30 465.20

391 Khudri to Ronsar 1.72 1 198 L036 36.57 3 9.40 45.97

392 Tenduwar mal to Tenduwar raiyat 3.00 1 139 L023 63.78 11 30.80 94.58

4.72 2 337 100.35 14 40.20 140.55

393 Phoolsagar Niwas to Dobha 1.20 1 186 L052 25.51 2 5.90 31.41

394 Majhgaon to Kui Raiyat 2.80 3 546 L062 59.53 2 4.80 64.33

395 Javra Malthar to Zarhadieh 3.50 1 205 L031 74.41 9 42.50 116.91

396 Jabalpur Mandla to Hanimatta 5.67 1 219 L053 120.54 20 74.40 194.94

397 Narayanganj babliya to Gadadeori mal 1.80 2 457 L081 38.27 3 9.40 47.67

14.97 8 1613 318.26 36 137.00 455.26

398 Chourai to Hinotia 4.75 1 127 L050 100.99 13 34.50 135.49

399 Sangwa to Bhartipur 1.50 1 42 T03 31.89 9 26.00 57.89

400 Barwahi to Ghansore 4.20 1 116 L052 89.29 6 14.40 103.69

401 Muldongri to Kirhu Pipriya 3.00 1 143 L049 63.78 13 31.2 94.98

402 Pondi mal to Chhiwaliya 3.00 1 37 L049 63.78 14 34.7 98.48

Total

Narayanganj 1

Total

Bijadandi 1

Mawai 1

Total

Niwas 1
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403 Chargaon mal Jamunia to Dagla 1.80 1 102 L040 38.27 3 7.2 45.47

404 Gopalpur to Magardha 2.10 1 180 L023 44.65 2 5.9 50.55

405 Jbp-Mandla to Karondi 8.30 2 421 L068 176.46 14 79.2 255.66

28.65 9 1168 609.11 74 233.10 842.21

121.79 48.00 8771.00 2589.24 252.00 1113.24 3702.48

csjlyk ls cMdqvk frokjh 2.00 1 184 L041A 34.00 2 3.00 37.00

fgYxu jksM ls tsriqj 2.00 1 247 L047 34.00 1 1.50 35.50

csj[ksMh xq: ls lqYrkuiqjk 2.00 1 475 L057 34.00 2 3.00 37.00

tljkt ls fiifj;k jkeou 2.00 1 295 L059 34.00 1 1.50 35.50

,u-,p- 26 ls jSiqjk 1.00 1 357 L060 17.00 1 1.50 18.50

gukSrk dyk ls cnjpqvk 3.00 1 164 L066 51.00 2 3.00 54.00

lqvkryk ls elkuf>jh 3.00 1 328 L071 51.00 2 3.00 54.00

lyS;k ls panziqjk 1.50 1 352 L026 25.50 1 1.50 27.00

f[kfj;k [kqnZ ls cks/kk fiifj;k 6.00 1 537 L027 102.00 2 3.00 105.00

nsojh iFkfj;k ls MkaxhMgj 2.00 1 383 L36 34.00 3 4.50 38.50

;ksx 24.50 10 3322 416.50 17 25.50 442.00
yqgjkZ ls cfl;k Hkksrh 3.00 1 490 L0 51.00 6 9.00 60.00

yqgjkZ ls uuÅ 2.00 1 277 L145 34.00 3 4.50 38.50

uuÅ ls csj[ksMh 2.00 1 111 L146 34.00 3 4.50 38.50

cfl;kHkksrh ls cewjk 2.00 1 405 L148 34.00 3 4.50 38.50

panzkiqj ls fiifj;k 2.00 1 380 L125 34.00 4 6.00 40.00

fiifj;k ls pdjiqj 1.50 1 169 L129 25.50 3 4.50 30.00

tkequ<kuk ls dkVh?kkVh 2.00 1 358 L128 34.00 3 4.50 38.50

dkyh?kkVh ls lksBh;k 1.50 1 265 L130 25.50 3 4.50 30.00

lksfB;k ls tkequ <kuk 2.50 1 340 L0 42.50 4 6.00 48.50

lksfB;k ls ihiy[ksMh 1.50 1 254 L131 25.50 5 7.50 33.00

eq[; lMd ls fguksfr;k [kqnZ 3.00 1 250 L098 51.00 4 6.00 57.00

Total

GRAND Total

6 lkxj
¼DyLVj
1$3 ½

7 jkgrx<
¼DyLVj
3$5 ½

Sagar
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xkath[ksMk ls u;k[ksMk 3.00 1 147 L082 51.00 4 6.00 57.00

dksyqvk ls tsriqjk 2.00 1 448 L080 34.00 3 4.50 38.50

njdksyh ls Nhj[ksMk 3.00 1 264 L091 51.00 3 4.50 55.50

Nhj[ksMk ls xkojh 5.00 1 237 L092 85.00 4 6.00 91.00

njdksyh lM+d ls ijkljh [kqnZ 3.00 1 262 L096 51.00 5 7.50 58.50

fgju[ksMk ls lksuiqj 2.00 1 400 L0 34.00 4 6.00 40.00

fgj[ksMk ls cdsuk 1.50 1 450 L0 25.50 3 4.50 30.00

,u-,p- 86 ls ijkljh R;ksSnk 2.00 1 489 L0 34.00 3 4.50 38.50

,u-,p- 86 ls cycVw 1.00 1 388 L108 17.00 2 3.00 20.00

,u-,p- 86 ls lsuik 1.00 1 219 L106 17.00 2 3.00 20.00

;ksx 46.50 21 6603 790.50 74 111.00 901.50

esujksM ls [kstk[ksMh 3.00 1 332 L032 51.00 4 6.00 57.00

djS;k jksM [kMk[ksMh 2.25 1 338 L057 38.25 4 6.00 44.25

djS;k ls Hkwlk 1.70 1 268 L058 28.90 3 4.50 33.40

dum ls pkaniqj 1.00 1 465 L074 17.00 1 1.50 18.50

djS;k ls xtj 1.50 1 163 L054 25.50 3 4.50 30.00

,spuokjk lss ospuokjk 0.80 1 186 L060 13.60 1 1.50 15.10

dapuksnk ls teqfu;k 1.50 1 175 L063 25.50 2 3.00 28.50

egquk dk;LFk ls dpjbZ 1.00 1 360 L067 17.00 2 3.00 20.00

lrukbz ls gjnqvk 1.00 1 102 L071 17.00 1 1.50 18.50

jktekxZ&14 ls iMjbZ 1.50 1 384 L074 25.50 3 4.50 30.00

flyks/kk ls fl;k[ksMh 2.00 1 195 L079 34.00 4 6.00 40.00

jktekxZ&14 ls ckaxph 2.00 1 490 L080 34.00 2 3.00 37.00

[kqjbZ iBkjh jksM ls nyir ekyxqtkjh 1.00 1 205 L068 17.00 3 4.50 21.50

lrukbZ ls txnh'kqijk 0.60 1 218 L073 10.20 1 1.50 11.70

lrukbZ ls vky[ksMh 1.00 1 140 L073 17.00 1 1.50 18.50

,l-,p-14 jksM gMdkjh 1.50 1 420 L089 25.50 3 4.50 30.00

;ksx 23.35 16 4441 396.95 38 57.00 453.95
egdk ls fiifj;k 1.50 1 457 LO 23 25.50 3 4.50 30.00

8 [kqjbZ ¼DyLVj
1 ½

9 dslyh ¼DyLVj
1$3 ½
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ejkek/ko ls iBkdyk 3.00 1 453 LO 26 51.00 4 6.00 57.00

csjlyk ls <qxfj;k 3.00 3 758 LO 28 51.00 5 7.50 58.80

tsriqj ls fpjbZ 3.00 1 487 LO 30 51.00 3 4.50 55.50

ceuh ls lkm<kuk 1.00 1 196 LO 33 17.00 2 3.00 20.00

lkm<kuk ls jkuhiqjk 1.00 1 173 LO 34 17.00 3 4.50 21.50

leukiqj ls enuiqj 2.00 1 194 LO 36 34.00 3 4.50 38.50

eq[; ekxZ Vh-vks-&2 fd-eh- 7 ls nsgpqyh 2.00 1 185 LO 37 34.00 3 4.50 38.50

eq[; ekxZ Vh-vks-&2 fd-eh- 7 ls fHkyS;k 3.00 1 301 LO 38 51.00 4 6.00 57.00

teqfu;k ls fgjuiqj 1.00 1 284 LO 39 17.00 2 3.00 20.00

eq[; ekxZ Vh-vks-2 ls tkequikuh 1.00 1 266 LO 40 17.00 2 3.00 20.00

Fkkojh ls >ejk 2.00 1 433 LO 41 34.00 3 4.50 38.50

lgtiqj ls ÅaVdyk 3.00 1 453 LO45 51.00 4 6.00 57.00

lgtiqj jksM ls egnk 3.00 1 167 LO46 51.00 3 4.50 55.50

rsnwMkcj ls panziqjk 8.00 4 460 LO48 136.00 8 12.00 148.00

rsnwMkcj ls [ksjh 3.00 1 290 LO49 51.00 4 6.00 57.00

?kkV[ksjh ls uksuiqj 2.00 1 320 LO53 34.00 4 6.00 40.00

pesyh [kkik fgjuiqj 3.00 1 264 LO58a 51.00 5 7.50 58.50

eq[; ekxZ Vh-vks-&3 fd-eh- 9 ls vkyeiqj 1.00 1 373 356 17.00 1 1.50 18.50

;ksx 46.50 24 6514 356 790.50 66 99.00 889.80
Vh-vks-&1@chvks-7 ls eqfM;k 2.00 1 252 L032 34.00 4 6.00 40.00

[ktjk ls vks/ko 4.00 1 258 L034 68.00 7 10.50 78.50

fNyik ckbZ ls fiifj;k jkteu 3.00 1 325 L049 51.00 6 9.00 60.00

Vh-vks-&2 ls nkoyh[ksMk 0.50 1 245 L050 8.50 1 1.50 10.00

Vh 12 ls fopiqjh 2.00 1 226 L127 34.00 4 6.00 40.00

Vhvks 04 ls eksuiqj 2.00 1 157 L060 34.00 4 6.00 40.00

Vh12 ls lksuiqj 3.00 1 239 L128 51.00 6 9.00 60.00

Vh12 ls gjnokuh 2.00 1 299 L125 34.00 3 4.50 38.50

<ku ls efM;k 2.00 1 487 L085 34.00 5 7.50 41.50

Vhvks 06 ls ctjsMk 3.00 2 589 L086 51.00 8 12.00 63.00

ctjsMk ls lkxjh 3.00 1 223 L087 51.00 7 10.50 61.50

1$3 ½

10 c.Mk ¼DyLVj
2$5 ½
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/kkeksuh ls >jbZ 4.00 4 737 L089 68.00 9 13.50 81.50

>kjbZ ls ?kkSjsVk 3.00 1 255 L090 51.00 7 10.50 61.50

Vhvks 06 ls gVk [kqnZ 1.50 1 130 L094 25.50 3 4.50 30.00

cEgksjh txnh'k cxks/kk 2.00 1 296 L083 34.00 5 7.50 41.50

dusjk ls fopiqjh 2.00 1 126 L088 34.00 4 6.00 40.00

dyjkgks ls u;k [ksMk 3.00 2 400 L093 51.00 5 7.50 58.50

cEgksjh ekQh ls jkuhiqjk 2.00 1 317 L096 34.00 4 6.00 40.00

;ksx 44.00 23 5561 748.00 92 138.00 886.00

NH-86 ls [kjxkVksjk 1.00 1 300 L023 17.00 2 3.00 20.00

L- 026 ls vxjk 2.40 2 683 L028 40.80 5 7.50 48.30

vxjk ls xksnuxat 1.55 1 394 L029 26.35 3 4.50 30.85

Vh&04 HkVk>ksj 1.40 1 341 L086 23.80 3 4.50 28.30

Vh&05 ls ';kej[ksjk 1.00 1 245 L117 17.00 1 1.50 18.50

frxksMk ls jkeiqj 4.60 3 552 L031 78.20 10 15.00 93.20

yqf/k;kukiqjk fjNkbZ 5.80 2 642 L109 98.60 11 16.50 115.10

yqf/k;kukiqjk ls x<hiqjk 0.80 1 245 L112 13.60 1 1.50 15.10

x<hiqjk dN;k[ksjk 1.50 2 246 L113 25.50 2 3.00 28.50

dN;k[ksjk xqYyu[ksjk 0.70 1 245 L114 11.90 1 1.50 13.40

galjbZ ls [ksjk[ksMh 1.00 1 274 L116 17.00 2 3.00 20.00

Vh&05 ls egqvk[ksMk 0.50 1 134 L119 8.50 1 1.50 10.00

Vh&05 ls jruiqj 0.60 1 183 L120 10.20 1 1.50 11.70

cxjksgh ls eqvkj[ksMk 1.60 1 304 L089 27.20 3 4.50 31.70

Vh&04 ls cxkbp 1.50 1 176 L090 25.50 3 4.50 30.00

cjkt ls cjxqok 2.60 1 484 L084 44.20 5 7.50 51.70

Vh&04 ls cj[ksMk 1.80 1 307 L087 30.60 4 6.00 36.60

cjsBh ls ixkjk 0.90 1 245 L102 15.30 1 1.50 16.80

egquk ls rgjksyh 2.00 1 357 L066 34.00 5 7.50 41.50

cEgksjh flykijh 2.00 1 468 L070 34.00 5 7.50 41.50

jriqj ls cnj;kÅ 1.80 1 184 L067 30.60 4 6.00 36.60

cjsBh ls ekuiqj 2.50 1 115 L077 42.50 5 7.50 50.00

Vh&04 yMS;k[ksjk 1.00 1 118 L96 17.00 2 3.00 20.00

11 'kkgx< ¼DyLVj
1$3½
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cxjks/kk ls vncy;k 1.50 1 218 L100 25.50 3 4.50 30.00

cEgksjh ls ckadjbZ 4.50 1 230 L071 76.50 10 15.00 91.50

;ksx 46.55 30 7690 791.35 93 139.50 930.85

GRANT TOTAL 433.70 235 60551 7372.90 722 1158.00 8522.70

1 vHkkuk ls dfu;k?kkViVh 4.10 1 442 L082 53.30 5 11.25 64.55

2 T03(KM92/2) ls 'kh'kiqj [kM+kuVksyk 5.40 1 318 L072 70.20 6 13.50 83.70

3 ve[ksjk ls fVdjh Vksyk vef[kfj;k 2.80 1 318 L075 36.40 5 11.25 47.65

4 T03 f>Uuk ls xksikyiqjk 2.10 1 200 L078 27.30 3 6.75 34.05

5 cM+;kÅ ls u;kxkao Vksyk 1.50 1 150 L 19.50 2 4.50 24.00

6 dfu;k?kkViVh ls cj[ksjkHkkV 3.50 1 146 L083 45.50 4 9.00 54.50

7 vFkkbZ ls iFkfj;k [qnZ 2.20 1 121 L090 28.60 4 9.00 37.60

;ksx 21.60 7 1695 0.00 280.80 29 65.25 346.05

1 dsoykjh ls MqaMk 4.80 1 458 L053 62.40 4 9.00 71.40

2 dsoykjh ls dksMyek/kh 2.80 1 178 L054 36.40 4 9.00 45.40

3 L079 ls calksyh 0.65 1 495 L084 8.45 1 2.25 10.70

4 lrikjk ls efM+;k y[kjkSuh 1.70 1 193 L083 22.10 0 0.00 22.10

5 lrikjk ls f[kfj;k y[kjkSuh 3.00 1 389 L082 39.00 1 2.25 41.25

6 iFkfj;k ls vkykiqj 3.65 1 363 L047 47.45 4 9.00 56.45

7 L047 dkjh[ksM+h 2.90 1 195 L048 37.70 4 9.00 46.70

8 uanjbZ ls pkSijk 4.00 1 52.00 0 0.00 52.00

;ksx 23.50 8 2271 0.00 305.50 18 40.50 346.00

1 dksjrk ls fiifj;k flaxkSjx<+ 0.40 1 453 L063 5.20 0 0.00 5.20

2 iqju ;km nsorjk ls ddjsaVk 3.00 1 103 L024 39.00 5 11.25 50.25

3 Lo25 flaxzkeiqj ls lgluk 2.80 1 496 L035 36.40 6 13.50 49.90

4 dksM+kdyka lxkSM+h [kqnZ ls djkSanh 2.40 1 496 L032 31.20 6 13.50 44.70

5 To1(Km49) tcyiqj xqcjk frxM~Mk ls /kusVk 2.00 1 450 L037 26.00 5 11.25 37.25

6 To40 flaxiqj Hkft;k frxM~Mk ls cM+sjk 2.60 1 414 L044 33.80 3 6.75 40.55

7 Lo25 flaxzkeiqj ls fiifj;k 2.20 1 410 L034 28.60 4 9.00 37.60

8 Kusmi dqleh ls gjnqvk esekj 1.00 1 403 L048 13.00 8 18.00 31.00

9 lxSMhdyka ls iVh 2.00 1 301 L029 26.00 6 13.50 39.50

10 T01 ( SH-37) ls HkM+sjh 2.40 1 248 L049 31.20 8 18.00 49.20

11 lgluk ls jkelyS;k 1.60 1 231 L036 20.80 7 15.75 36.55

12 Lo32 dksMkdyk ls dksM+k[kqnZ 2.40 1 144 L033 31.20 3 6.75 37.95

Damoh 2

Pathariya 1

Jabera 1, 2

Damoh
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13 To4(Km17) eq[; ekxZ ls ?kkV cEgkSjh 1.20 1 442 L121 15.60 5 11.25 26.85

14 To2 ijklbZ ls egqvk?kkV 2.00 1 415 L092 26.00 2 4.50 30.50

15 L083 ls e>xqoka dhjr 1.40 1 371 L084 18.20 3 6.75 24.95

16 fgukSrh ls ceqfj;k 2.00 1 263 L074 26.00 6 13.50 39.50

17 L072 ls dsoykjh 2.25 1 258 L081 29.25 4 9.00 38.25

18 T04 ls euxqok 3.00 1 218 L118 39.00 5 11.25 50.25

19 fiifj;k flaxkSjx< ls Msyu[ksM+k 3.90 1 374 L062 50.70 5 11.25 61.95

20 Lo59 ls egxqoka mejko 2.70 1 147 L060 35.10 4 9.00 44.10

21 Lo72 ls iVh 1.70 1 148 L080 22.10 3 6.75 28.85

22 L057 ls dywej 3.30 1 162 L054 42.90 5 11.25 54.15

;ksx 48.25 22 6947 627.25 103 231.75 859.00

1 ,y 039 ls egxqok[kqnZ 1.50 1 442 L043 19.50 5 11.25 30.75

2 ,y 049 ikM+kf>j 1.20 1 390 L050 15.60 4 9.00 24.60

3 lSyokMk ,y 044 ls lkabZiqjk 0.90 1 262 L046 11.70 0 0.00 11.70

4 Vh02 ls dNkj/kuxkSj 3.50 1 257 L073 45.50 3 6.75 52.25

5 /kjheky ls fd'kux<+ 4.00 1 233 L040 52.00 5 11.25 63.25

6 lSyokM+k ls flyiqjk 3.20 1 228 L041 41.60 0 0.00 41.60

7 lSyokM+k ls flyiqjk 6.00 1 197 L041 78.00 9 20.25 98.25

8 ,y 039 ls lokZdqgh uaniqjk 2.00 1 195 L042 26.00 3 6.75 32.75

9 mefj;k jS;r ls cksfj;k 2.50 1 273 L118 32.50 2 4.50 37.00

10 cekSjh eky ,y 097 ls ceksjh jS;r 0.80 1 258 L099 10.40 8 18.00 28.40

11 ceukSnk jksM ls VsM+ egxqoka 0.40 1 143 L089 5.20 1 2.25 7.45

12 ,y 065 ls ckanks igkM+ 1.40 1 424 L067 18.20 3 6.75 24.95

13 ,y 021 fNjdksuk 3.70 1 403 L024 48.10 10 22.50 70.60

14 e>xqoka eky ls e>xqoka pDd 1.50 1 363 L059 19.50 2 4.50 24.00

15 rstx<+ ls iVsfj;k eky 3.00 1 303 L072 39.00 1 2.25 41.25

16 ,y 024¼xMk?kkV½ ls cjk?kkV 1.80 1 300 L025 23.40 1 2.25 25.65

17 tkequ ls fiMjbZ 2.80 1 432 L079 36.40 5 11.25 47.65

18 /kusVk jksM ls gjnqvk 1.85 1 344 L122 24.05 0 0.00 24.05

19 fcluk[ksM+k ls lluk[kqnZ 1.00 1 250 L088 13.00 6 13.50 26.50

20 T04 ls vapyiqjk 1.20 1 207 L125 15.60 4 9.00 24.60

21 L126 ls fcluk[ksM+k 0.70 1 102 L127 9.10 4 9.00 18.10

22 iVsfj;k eky ls nsojh yhyk/kj] ekyk 2.00 1 26.00 4 9.00 35.00

;ksx 46.95 22 6006 0.00 610.35 80 180.00 790.35

1 cNkek ls cuksyh 4.60 1 356 L094 59.80 8 18.00 77.80

2 efM;knks jtiqjk jksM ls iukjh 1.50 1 332 L100 19.50 4 9.00 28.50

Hatta 1

Tendukheda 1, 2
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3 efM;knks jtiqjk jksM ls djdksbZ 2.50 1 301 L098 32.50 4 9.00 41.50

4 efM;knks pkSjbZ;k jksM ls ikVu 2.00 1 297 L092 26.00 4 9.00 35.00

5 ?kks?kjk ls ?kwj[ksM+k 2.00 1 225 L090 26.00 0 0.00 26.00

6 cNkek cuksyh jksM ls enuiqj 2.20 1 220 L095 28.60 2 4.50 33.10

7 iukjh ls Mksxjiqjk 0.70 1 151 L102 9.10 0 0.00 9.10

8 ?kwj[ksM+k ls dkjhcjk 3.00 1 136 L091 39.00 0 0.00 39.00

9 efM;knks jtiqjk jksM ls /kksfj;k 0.70 1 119 L099 9.10 1 2.25 11.35

10 ukjk;.kiqj ls iukjh 2.00 1 103 L101 26.00 1 2.25 28.25

;ksx 21.20 10 2240 0.00 275.60 24 54.00 329.60

1 dksVk ls flaxiqj 2.00 1 485 L038 26.00 6 13.50 39.50

2 iVukdqEgkjh ls xkrk 1.10 1 387 L062 14.30 6 13.50 27.80

3 flaxiqjiVsjk ls jso>k?kkV 1.00 1 356 L039 13.00 4 9.00 22.00

4 xkM+k?kkV ls ?kks/kjk 4.50 1 341 L057 58.50 12 27.00 85.50

5 dVuh neksg ls iM+jh dqEgkjh 1.10 1 340 L063 14.30 8 18.00 32.30

6 dksVk ls gjnqvk igkM+h 2.80 1 297 L043 36.40 0 0.00 36.40

7 gVk flgksjk ls lxkSuh mik/;k; 1.50 1 286 L046 19.50 11 24.75 44.25

8 csy[ksM+h ls fcNqvk 4.20 1 194 L052 54.60 14 31.50 86.10

9 gjnqkigkM+h ls exjk 3.70 1 160 L044 48.10 4 9.00 57.10

10 ceuh ls exjbZ 3.00 1 104 L065 39.00 6 13.50 52.50

11 tksxhMkoj ls ek/kkS 3.20 1 104 L067 41.60 6 13.50 55.10

12 iM+jh lgtiqj ls tekVk 1.30 1 16.90 0 0.00 16.90

;ksx 29.40 12 3054 0.00 382.20 77 173.25 555.45

1 lfj;k ls uhe[ksM+k 2.00 1 L045 26.00 3 6.75 32.75

2 lfj;k ls fVdjh 1.50 1 L045 19.50 2 4.50 24.00

3 Vh 03 ls egqvV 3.50 1 298 L044 45.50 3 6.75 52.25

4 Vh 06 ls xhnu 2.20 1 239 L094 28.60 8 18.00 46.60

5 ,y- 027 ls HkjkSVk 1.20 1 208 L028 15.60 2 4.50 20.10

6 Vh 01 ls jkeuxj 5.20 1 111 L034 67.60 9 20.25 87.85

7 esuokj ls eqfM+;k cqtqxZ 4.00 1 209 L069 52.00 3 6.75 58.75

8 QqVsjk ls flejh fpark 0.60 1 178 L070 7.80 0 0.00 7.80

9 [kstjk dchjiqj ls dfj;k ihij 2.00 1 172 L032 26.00 5 11.25 37.25

10 Vh 01 ls vuxkSjh 1.20 1 132 L035 15.60 7 15.75 31.35

11 csykiqjok ls iqjok 0.50 1 119 L031 6.50 0 0.00 6.50

;ksx 23.90 11 1666 0.00 310.70 42 94.50 405.20

214.80 92 23879 0.00 2792.40 373 839.25 3631.65

Patera 1

Batiyagarh 2

egk;ksx %&

Panna



No.

Cost

(Rs. in

lacs)

1 2 3 4 5 6 7 8 9 10 11 12

Cost of the

Road

(Rs. in lacs)

CD

Length

(in Km.)

Total Cost

(Rs. in lacs)
S. No.

Total

Population

Benefited

Link

Route No.
Block

Cluster

No.
Name of Road

Total no. of

village

Benefited

1 Bhilsay to Amsil 3.50 1 377 L085 58.50 5 26.00 84.50

2 Bhatermegha to Bhaterjeet 2.25 1 462 L104 29.25 3 14.00 43.25

3 KM. 7/10 to Bhatermegha 3.00 1 327 L103 39.00 2 4.00 43.00

4 KM 3/8 to Simri 2.00 2 760 L100 26.00 3 14.00 40.00

5 KM 7/4 to Jameen Pratap Singh 2.00 1 323 L092 26.00 2 4.00 30.00

6 Ranjorpurwa to SawaiGanj Purwa 1.50 1 484 L113 19.50 3 6.00 25.50

7 Devri to Bhagepur 1.50 1 308 L120 19.50 3 14.00 33.50

8 Devri to Ghatari 3.00 1 299 L121 39.00 5 18.00 57.00

9 Main Road to Dharampura 2.50 1 352 L086 45.50 3 30.00 75.50

10 Kakerahati to Mohanpura 3.75 1 259 L114 58.50 6 28.00 86.50
;ksx 25.00 11 3951 - 360.75 35 158.00 518.75

1 Rampur to Mahuadanda 4.50 1 424 L111 51.60 6 22.50 74.10

2 Main Road 51/2 to Dagdha 3.50 1 353 L087 45.15 5 18.75 63.90

3 Barhakala to BarhaKhurd 2.00 1 289 L127 25.80 5 19.50 45.30

4 Rampur to Khamari 8.50 1 287 L109 111.50 16 76.00 187.50

5 Pagra to Kakra 5.00 1 260 L098 64.50 7 26.25 90.75
;ksx 23.50 5 1613 - 298.55 39 163.00 461.55

1 Maheba to Madaiyan 5.70 2 836 L131 59.85 11 38.00 97.85

2 Palkakhurd to Judi 4.50 1 407 L130 47.25 6 20.00 67.25

3 Imaliya to Khalpura 2.00 1 387 L083 22.00 6 20.00 42.00

4 Main Road 4/6 to Pawaia 2.00 2 592 L119 22.00 5 17.50 39.50

5 Main Road 22/2 to Simri 2.50 1 323 L040 27.25 6 22.00 49.25

6 Sarwara to Sanaura 2.00 1 313 L076 21.00 5 15.00 36.00

7 Sarwara to Madhiya 1.50 1 287 L077 16.50 6 22.00 38.50
;ksx 20.20 9 3145 - 215.85 45 154.50 370.35

1 Gudha to Pagra 3.50 1 459 L112 52.5 6 18 70.5

2 Koni to Gudha 4.00 1 454 L111 60 5 14 74

3 Puraina to Harduaken 1.50 1 426 L120 24 4 12 36

4 Harduaken to Purwa 2.00 1 282 L121 30 4 13 43

5 Harduaken to Bairgada 2.00 1 224 L122 31 3 10 41

6 Sunwani to Simrakala 2.70 2 348 L130 41 5 15 56

7 Kol Karahiya to Kuluwa 3.00 1 312 L108 46 5 14 60

8 Main Road-49 to Aamghat 3.00 1 237 L106 45 3 9 54
;ksx 21.70 9 2742 - 329.50 35 105 434.50

1 Birwahi to Juda 2.50 1 426 L086 30.00 5 12.50 42.50

2 Mohli Dharampura to Beejaduh 9.00 1 394 L089 112.50 11 27.50 140.00

Pawai 1

Pawai 2

Panna 2

Gunour 2

Gunour 4
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3 Guruji Road to Mahuadol 4.00 1 327 L083 50.00 5 62.50 112.50

4 Bhitri Mutmuru to Birwahi 1.50 1 349 L085 18.75 5 12.50 31.25

5 Birwahi to Janpura 1.50 1 199 L087 18.75 5 31.25 50.00

6 Shyamgiri Road to Aamjhor 4.50 1 111 L133 56.25 4 10.00 66.25
;ksx 23.00 6 1806 - 286.25 35 156.25 442.50

1 Main Road L057 to Bhopar 2.50 1 325 L059 35.00 1 3.00 38.00

2 Main Road to Barho Mehgawa 2.00 1 323 L040 28.00 1 3.00 31.00

3 Main Road T-02 to Sankuti Pipariya 2.50 1 302 L053 36.00 2 7.00 43.00

4 Main Road L055 to Baijai 6.00 2 602 L058 60.00 4 12.00 72.00

5 PoudiKala Road to Khamhariya 7.00 1 239 L052 98.00 8 24.00 122.00

6 Mainha to Bhamka 3.50 2 321 L057 49.00 3 10.00 59.00

7 Mehgawa Barho to Mohari 1.50 1 133 L056 21.00 2 8.00 29.00
;ksx 25.00 9 2245 - 327.00 21 67.00 394.00

1 Beerampura to Makkepala 4.50 2 689 L110 61.00 3 12.00 73.00

2 Dugariya to Chunguna 14.00 1 100 L077 196.00 12 40.00 236.00

3 Main Road to Sarai Kheda 3.50 1 192 L112 35.00 2 6.00 41.00
;ksx 22.00 4 981 - 292.00 17 58.00 350.00

1 Jargawa to Kajgawa 3.00 1 377 L095 30.00 1 6.00 36.00

2 Baghwarkhurd to Ranipura 1.50 2 482 L101 19.50 1 5.00 24.50

3 Bagroud to Salaiya Samari 3.00 1 412 L105 42.00 1 10.00 52.00

4 Main Road to Lakhan Chauri 7.00 3 618 L106 91.00 12 40.00 131.00

5 Main Road T-06 to Umariya 2.00 1 209 L103 24.00 4 10.00 34.00

6 Bhartala to Sagouni 5.00 1 197 L107 84.00 10 30.00 114.00

7 Patikheda to Madhavpura 1.50 1 302 L088 18.00 0 0.00 18.00

8 Makkepala to Alauni 2.00 1 191 L111 24.00 1 4.00 28.00
;ksx 25.00 11 2788 - 332.50 30 105.00 437.50

eq[; ekxZ xksgj ls /kuksjk 2.00 1 380 L053 34.00 4 6.00 40.00

gjnkSV ls bVSvk ls[kiwj dtjbZ 6.50 7 265 L044 110.50 12 18.00 128.50

lukbZ ls fiifj;k ls ukokMZ lM+d rd 2.00 1 203 L051 34.00 4 6.00 40.00

gjnkSV ls HkjrkSyh 1.00 1 175 L045 17.00 2 3.00 20.00

<kaM ls rtiqjk 5.00 1 199 L027 85.00 10 15.00 100.00

Nk;udkNh ls jeiqjk 2.50 1 368 L081 42.50 5 7.50 50.00

jkelkxj ls xksaph 3.00 2 196 L078 51.00 6 9.00 60.00

Shahnagar 1

1 chuk ¼DyLVj
1$2½

Shahnagar 5

Shahnagar 8
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jkelxkj ls c[liqj 3.00 1 456 L0 51.00 6 9.00 60.00

;ksx 25.00 15 2242 425.00 49 73.50 498.50
xqtksjk ls flaxiqjdyk 2.00 1 274 LO64 34.00 2 3.00 37.00

xqtksjk ls egs'kkdyk 4.00 1 348 LO66 68.00 4 46.00 114.00

ckjhiqjk ls egqvk lsejk 3.50 3 717 LO55 59.50 4 6.00 65.50

csj[ksMh ls egs'kk[kqnZ 1.50 1 241 LO65 25.50 2 18.00 43.50

cxkliqjk ls cnpqvk 2.50 1 163 LO76 42.50 2 63.00 97.00

eqgyh ls [kkik 2.00 2 256 LO81 34.00 3 4.50 38.50

eqgyh ls vka[kh[ksMk 7.00 5 606 LO80 119.00 8 12.00 131.00

nsoyikuh ls Hkksek 6.00 3 532 LO72 102.00 6 9.00 111.00

cysg ls fcNqvk 2.00 1 327 LO59 34.00 6 9.00 111.00

cysg ls nsoyikuh 6.00 1 108 LO7 102.00 2 3.00 37.00

;ksx 30.50 17 2950 518.50 33 124.50 634.50

,u-,p-&26 ls ouf[kfj;k 2.00 2 176 L043 34.00 4 6.00 40.00

frxjk [kqnZ ls gukSrk 3.00 1 396 L079 51.00 6 9.00 60.00

caxsyk ls pkSdk 2.00 1 487 L078 34.00 4 6.00 40.00

'kadjiqjk lss vdkbZ 1.00 1 285 L084 17.00 2 3.00 20.00

jksMk ls 'kadjiqjk 1.00 1 270 L083 17.00 2 3.00 20.00

jksMk ls nsojkth 2.00 1 301 L085 34.00 4 6.00 40.00

jksMk ls fo/kkbZ 2.00 1 200 L089 34.00 4 6.00 40.00

irjkt ls xksnw fot; iqjk 1.00 1 234 L091 17.00 2 3.00 20.00

>kSylh ls cMksb;k 3.00 1 295 L093 51.00 6 9.00 60.00

>kSylh ls [kjsjk 4.00 1 375 L094 68.00 8 12.00 80.00

jkeNkijh ls eqgyh [kqnZ 1.00 2 310 L104 17.00 2 3.00 20.00

nsoiqjk ls dUuk [ksMh 1.00 1 136 L108 17.00 2 3.00 20.00

dqvk [ksMk ls dqjeu 1.00 1 374 L11 17.00 2 3.00 20.00

ekyFkkSu igqapekxZ ls nsoiqjk 1.00 1 434 L107 17.00 2 3.00 20.00

ekyFkkSu igqapekxZ ls dksyqvk [kkl 3.00 2 337 L096 51.00 6 9.00 60.00

pqjkjh ls ea>sjk 3.00 1 381 L053 51.00 6 9.00 60.00

2 jgyh
¼DyLVj
3$4 ½

3 ekyFkkSu
¼DyLVj
4$5$6 ½
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,u-,p- 26 ls pukjh 2.00 1 104 L052 34.00 4 6.00 40.00

vVkdusZyx< ls usxqvk 1.00 1 279 L021 17.00 2 3.00 20.00

;ksx 34.00 21 5374 578.00 68 102.00 680.00
dansyk ls veksnk 2.60 1 471 LO32 44.20 5 7.50 51.70

c[kjk ls iB+k 3.00 1 184 LO33 51.00 5 7.50 58.50

c[kjk ls ?kks?kjh 3.00 1 437 LO34 51.00 4 6.00 57.00

fcluiqj ls ?kks?kjh 3.00 1 405 LO 51.00 5 7.50 58.50

xsgyiqj ls Hkft;k 2.00 1 242 LO56B 34.00 3 4.50 38.50

fiifj;k ls xsgyiqj 3.00 1 418 LO56A 51.00 4 6.00 57.00

xsgwjkl esu jksM jeiqjk 1.50 1 148 LO35 25.50 3 4.50 30.00

dslyksu ls pkSdk 2.50 1 129 LO40 42.50 3 4.50 47.00

es<dh ls dslyksu 3.00 1 193 LO39 51.00 4 6.00 57.00

csj[ksMh ls esMdh 1.00 1 197 LO38 17.00 1 1.50 18.50

,l-,p-15 ls y[kuh 2.50 1 447 LO21 42.50 3 4.50 47.00

cjksnk lkxj ls cncnh 4.00 2 775 LO46 68.00 5 7.50 75.50

cncnh ls cM[ksjk eagr 1.50 1 384 LO47 25.50 3 4.50 30.00

?kw?kj ls teqfu;k xkSaM 5.00 1 430 LO67 85.00 6 9.00 94.00

Vh-vks-&5 ls ohjiqjk lkxj 1.00 1 427 LO94 17.00 3 4.50 21.50

rsanwMkcj ls ekkspy 1.00 1 471 LO79 17.00 1 1.50 18.50

lRrk<kuk ls ijxkliqjk 2.00 1 380 LO 34.00 2 3.00 37.00

nsoypkSjh ls lsejk?kkV 3.00 1 206 LO91 51.00 5 7.50 58.50

,u-,p-& 86 ls tksgfj;k 1.50 1 493 LO71 25.50 4 6.00 31.50

;ksx 46.10 20 6837 783.70 69 103.50 887.20
TO 9 ls e<[ksjk 3.00 1 473 L136 51.00 4 6.00 57.00

TO 9 NH-26 ls xksj[kiqj 0.90 1 211 L115 15.30 3 4.50 19.80

iMjbZ cqtqxZ ls cksfj;k 3.00 1 315 L119 51.00 5 7.50 58.50

cksfj;k ls fuxgjh 0.90 1 170 L120 15.30 2 3.00 18.30

dslyh jksM ls csj[ksMh 0.80 1 286 L128 13.60 4 6.00 19.60

ljkZ ls iMjbZ [kqnZ 1.50 1 273 L130 25.50 6 9.00 34.50

dslyh jksM ls lksuiqj 1.00 1 470 L131 17.00 3 4.50 21.50

4 tSlhuxj
¼DyLVj
1$2½

5 nsojh ¼DyLVj
1$2$3 ½
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Vh-09 ls jkeVsd 3.00 1 480 L137 51.00 5 7.50 58.50

Vh-09 ls flefj;k 1.00 1 298 L149 17.00 3 4.50 21.50

Vh-09 ls pksj/kobZ 2.00 1 240 L151 34.00 2 3.00 37.00

iMjbZ cqtqxZ ls eqjZbZ 1.00 1 147 L118 17.00 4 6.00 23.00

fpjfpVk lks[ktw ls ukjk;.kiqj 1.00 1 354 L122 17.00 2 3.00 20.00

tsriqj dN;k ls Hkft;k 2.50 1 492 L134 42.50 3 4.50 47.00

flaxiqj xatu ls nsojh [ksMk 1.00 1 165 L034 17.00 2 3.00 20.00

flaxiqj xatu ls dBksfr;k 2.50 1 429 L036 42.50 6 9.00 51.50

flaxiqj xatu dyesVk 1.00 1 290 L038 17.00 1 1.50 18.50

Vh- 08 ls Mqxfj;k 2.50 1 139 L109 42.50 2 3.00 45.50

flykjh ls iqjSuk dju 1.20 1 243 L156 20.40 3 4.50 24.90

Vh- 02 okluh 1.80 1 196 L053 30.60 3 4.50 35.10

Vh- 02 ls dsjikuh 1.50 1 100 L058 25.50 5 7.50 33.00

nsojh jgyh ekxZ ls iMjbZ uksus 0.70 1 133 L043 11.90 3 4.50 16.40

nsojh [ksMk ls eMkt jeiqjk 5.20 1 177 L035 88.40 1 1.50 89.90

ihiyk ls fctuh [ksMk 3.20 1 138 L052 54.40 6 9.00 63.40

Vh 04 ls lxjk 2.50 2 398 L073 42.50 6 9.00 51.50

iFkfj;k nqos ls okMh 0.50 1 120 L076 8.50 4 6.00 14.50

Vh 07 flefj;k Jhuxj ls dsoykjh 5.00 4 697 L098 85.00 2 3.00 88.00

e<fiifj;k cMxqoka 2.00 1 271 L072 34.00 5 7.50 41.50

,u-,p- 26 ls flaxiqj 1.50 1 247 L070 25.50 6 9.00 34.50

[kefj;k ls fd'kuiqj 2.00 1 232 L068 34.00 2 3.00 37.00

lquk ls f>fj;k 1.00 1 213 L101 17.00 3 4.50 21.50

Vh- 04 ,u-,p- 26 jhNbZ ls iFkfj;k 5.00 2 326 L074 85.00 2 3.00 88.00

Vh- 06 ls ujsUnziqj 2.50 1 138 L94 42.50 9 13.50 56.00

eqMsjh ls fiifj;k uans 2.50 1 156 L084A 42.50 6 9.00 51.50

;ksx 66.70 38 9017 1133.90 123 184.50 1318.40
dqy ;ksx 387.70 175 45691 5881.50 599 1554.75 7427.75

1 ekrxqoka Nkij ekxZ ls ekuiqjk 2.50 1 447 L 079 33.75 1 4.00 37.75

2 dqjkZ ekxZ ls tSriqjk 2.30 1 385 L 022 31.05 1 4.00 35.05

Nrjiqj 1

Chhatarpur
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3 ,u-,p-86 ls ctjaxx<+ 3.90 1 374 L 046 52.65 3 12.00 64.65

4 dk'khiqjk lgluxj jksM ls unxka;[kqnZ 1.80 1 288 L 026 24.3 1 4.00 28.30

5 ,u-,p-75 ls Vifj;ka 1.00 1 276 L 062 13.5 2 8.00 21.50

6 dqjkZ jksM ls ikIVk 1.00 1 228 L 032 13.5 0 0.00 13.50

7 ukSxkao bZlkuxj jksM ls y{euiqjk 1.50 1 182 L 106 20.25 3 12.00 32.25

8 ekrxqoka Nkij ls fcgkjhxat 4.50 1 137 L 080 60.75 1 4.00 64.75

9 lyS;k ls fHkjkVk 2.30 1 108 L 100 31.05 3 12.00 43.05

;ksx 20.80 9 2425.00 280.80 15.00 60.00 340.80

1 lwM+k ls f[kjok 4.50 2 351 L 031 60.75 4 16.00 76.75

2 /khjtiqj ls ghjkiqj 6.50 1 473 L 052A 87.75 9 36.00 123.75

3 cfj;k pkSdh x<+heygjk jksM ls enkjh 2.20 2 317 L 043 29.70 5 20.00 49.70

4 befy;k ygj ls cfj;k pkSdh xkSj jksM 5.10 1 117 L 045 68.85 8 32.00 100.85

5 flej/kk ls franuh 1.00 1 240 L 060 13.50 3 12.00 25.50

6 eqgkjh ls cfj;k pkSdh x<+heygjk jksM 1.00 1 45 L 047 13.50 3 12.00 25.50

7 f[kjok ls lwM+kgkj 2.00 1 71 L 029 27.00 6 24.00 51.00

;ksx 22.30 9 1614.00 0.00 301.05 38.00 152.00 453.05

1 ca/kk ls ca/kko 1.90 1 483 L 106 25.65 4 16.00 41.65

2 ca/kk ls ?kqjkoyh 2.50 1 396 L 107 33.75 4 16.00 49.75

3 vckjekrk jskM ls Mksaxjiqjk 3.00 1 474 L 079 40.50 0 0.00 40.50

4 ,u-,p-86 ls fodzeiqjk 6.00 1 350 L 040 81.00 4 16.00 97.00

5 ,u-,p-86 ls cy;k 6.00 1 249 L 045 81.00 4 16.00 97.00

6 xksikyiqjk jksM ls fctkd 3.00 1 207 L 051 40.50 2 8.00 48.50

7 dusjk ls ,u-,l- 86 2.50 1 213 L 031 33.75 0 0.00 33.75

;ksx 24.90 7 2372.00 0.00 336.15 18.00 72.00 408.15

1 Hkjrksyh ls nsojh lqnsdh 2.00 1 106 L 088 27.00 3 12.00 39.00

2 Hkjrksyh dne ls fiifj;k [kqnZ 5.00 1 219 L 087 67.50 4 16.00 83.50

3 ekrxqoka fctkoj ls iFkkjk 0.90 1 75 L 096 12.15 2 8.00 20.15

4 xqyxat ekxZ ls cDLokgk 2.25 1 496 L 042 30.38 5 20.00 50.38

5 xqyxat fd'kux<+ ls 'kkgiqjk 1.50 1 186 L 031 20.25 4 16.00 36.25

6 fiiV xzke ls fdlux<+ 1.50 1 477 L 094 20.25 3 12.00 32.25

7 ekrxqoka fctkoj ekxZ ls neksrhiqjk 1.95 1 439 L 102 26.33 0 0.00 26.33

8 ekrxqoka fctkoj ls jruqijk 2.00 1 325 L 103 27.00 3 12.00 39.00

9 ekrxqoka fctkoj ls jSiqjk [kqnZ 3.70 1 81 L 104 49.95 3 12.00 61.95

10 vejiqjk ls flxjkeiqj 1.00 1 265 L 050 13.50 0 0.00 13.50

1

ukSxkao 1

cM+keygjk 1

fctkoj



No.

Cost

(Rs. in

lacs)

1 2 3 4 5 6 7 8 9 10 11 12

Cost of the

Road

(Rs. in lacs)

CD

Length

(in Km.)

Total Cost

(Rs. in lacs)
S. No.

Total

Population

Benefited

Link

Route No.
Block

Cluster

No.
Name of Road

Total no. of

village

Benefited

11 ikyh ls mrkoyh 1.20 1 177 L 106 16.20 4 16.00 32.20

12 fcyxka; ls iq[kjsyk 1.00 1 234 L 083 13.50 1 4.00 17.50

;ksx 24.00 12 3080.00 0.00 324.00 32.00 128.00 452.00

1 fctkoj cktuk ls cSjkx<+ 6.00 1 286 L 081 81.00 5 20.00 101.00

2 fctkoj cktuk ls fVdjh 1.50 1 324 L 080 20.25 1 4.00 24.25

3 ikVu ls iMjks 4.00 1 57 L 079 54.00 3 12.00 66.00

4 [kSjkdyka ls [kqoka 3.50 1 319 L 071 47.25 6 24.00 71.25

5 fctkoj cktuk ls befy;k 2.50 1 207 L 076 33.75 2 8.00 41.75

6 fctkoj tVk'kadj ls eaxyiqjok 1.00 1 355 L 075 13.50 2 8.00 21.50

7 /kjeiqjk ls csniqjk 3.90 1 107 L 039 A 52.65 2 8.00 60.65

;ksx 22.40 7 1655.00 0.00 302.40 21.00 84.00 386.40

1 cktuk ls fctkoj jksM ls Nk;u 0.83 1 411 L 29A 11.21 1 4.00 15.21

2 fiifj;k dyk ls datjk 1.00 1 344 L 025 13.50 2 8.00 21.50

3 fiifj;k dyk ls ikSMh 1.90 1 125 L 028 25.65 2 8.00 33.65

4 fiifj;k dyk ls iaNh 2.90 1 52 L 029 39.15 4 16.00 55.15

5 cktuk eq[; jksM ls fl}kbZ 3.40 1 332 L 021 45.90 2 8.00 53.90

6 gruk ls clariqjk 3.85 2 135 L 023 51.98 5 20.00 71.98

7 cktuk u;k[ksjk jksM ls cjkukan 2.78 1 218 L 027 37.53 2 8.00 45.53

8 cktuk cdLokgk ekxZ ls njnkSfu;k 7.15 1 84 L 033 96.53 7 28.00 124.53

9 Hkqtiqjk eq[; jksM ls gruk 1.20 1 487 L 024 16.20 1 4.00 20.20

;ksx 25.01 10 2188.00 0.00 337.64 26.00 104.00 441.64

1 cktuk cdLokgk ekxZ ls lxkSfj;k 7.20 1 253 L 053 97.20 6 24.00 121.20

2 cktuk cdLokgk jksM ls 'kksHkk 1.76 1 185 L 035 23.76 2 8.00 31.76

3 eq[; jksM cktuk cdLokgk ls gjtqvk 2.04 1 84 L 032 27.54 2 8.00 35.54

4 ghjkiqjk ls fgukSrk 5.00 1 71 L 052 67.50 6 24.00 91.50

5 eq[; jksM cktuk cdLokgk ls fgjnsiqj 1.68 1 88 L 031 22.68 1 4.00 26.68

6 cdLokgk Hkqtiqjk ekxZ ls xksjkukan 3.66 1 95 L 037 49.41 3 12.00 61.41

7 cktuk jksM ls 'kgiqjk 2.50 1 274 L 030 33.75 1 4.00 37.75

;ksx 23.84 7 1050.00 0.00 321.84 21.00 84.00 405.84

1 Nriqjk ls xgjkou 1.00 1 498 L 035 13.50 2 8.00 21.50

2 ykSM+h cNkSu ekxZ ls flejkgh 1.90 1 492 L 077 25.65 3 12.00 37.65

3 Nrjiqj ykSM+h ekxZ ls jkuhiqjk 0.60 1 487 L 021 8.10 1 4.00 12.10

4 ykSM+h cNkSu ekxZ ls ijek>ksj 2.30 1 481 L 089 31.05 1 4.00 35.05

5 dfV;k ls lyS;k 2.00 1 409 L 088 27.00 2 8.00 35.00

fctkoj 2

cDLokgk 1

cDLokgk 2

ykSM+h 1
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6 jktkiqj ls fVdVbZ 1.50 1 407 L 080 20.25 0 0.00 20.25

7 gFkkSgk ls [kSjkgh 2.70 1 383 L 051 36.45 6 24.00 60.45

8 ljcbZ panyk jksM ls fgEeriqj 0.60 1 382 L 040 8.10 0 0.00 8.10

9 catkjh ls ylxjgk 5.10 1 382 L 053 68.85 7 28.00 96.85

10 caf'k;k ls iM+jh 0.25 1 356 L 044 3.38 0 0.00 3.38

11 [kiV;k egksck ekxZ l galiqjk 1.00 1 346 L 090 13.50 2 8.00 21.50

12 paanyk cNkSu eq[; ekxZ ls eqdqUniqj 0.90 1 311 L 064 12.15 1 4.00 16.15

13 izrkiiqjk ls gM+qvk 2.00 1 284 L 103 27.00 4 16.00 43.00

14 js[kk l lqesM+h 1.00 1 229 L 100 13.50 1 4.00 17.50

15 gM+qvk ls galkjh 2.00 1 243 L 103 A 27.00 3 12.00 39.00

;ksx 24.85 15 5690.00 0.00 335.48 33.00 132.00 467.48

1 xksfjgkj eVks/k jksM ls t;cju 2.10 2 487 L 048 28.35 9 36.00 64.35

2 nknwrky ls dqjfeuiqjok 5.00 1 479 L 079 67.50 2 8.00 75.50

3 ckjhx<+ xgcjk ls jkuh ckx 1.80 1 472 L 109 24.30 3 12.00 36.30

4 ckjhx<+ xgcjk ls ctjaxiqj 0.80 1 445 L 105 10.80 2 8.00 18.80

5 mn;iqj ls csjh 4.00 1 433 L 025 54.00 4 16.00 70.00

6 jktkSjk ls mnh 1.60 1 424 L 029 21.60 2 8.00 29.60

7 panyk ljcbZ [kM+sgh jksM ls c:vk 3.00 1 423 L 021 40.50 6 24.00 64.50

8 vyhiqjk ls bVkSjk 1.50 1 394 L 046 20.25 2 8.00 28.25

9 xqgkuh jksM ls nwYgk nso 1.00 1 358 L 034 13.50 1 4.00 17.50

10 egksck ls jkeiqj ?kks"kh 2.40 1 354 L 084 32.40 3 12.00 44.40

11 csjh ls c[krkSjk 1.00 1 265 L 026 13.50 0 0.00 13.50

;ksx 24.20 12 4534.00 0.00 326.70 34.00 136.00 462.70

1 xat jktuxj ls dksM+k 4.00 1 497 L 065 54.00 1 4.00 58.00

2 x<+k ls lnuk 2.00 1 430 L 044 27.00 6 24.00 51.00

3 jktuxj cNksu ls iu;kj 3.80 1 413 L 105 51.30 4 16.00 67.30

4 fMxksuh jksM ls cEgksjh HkkVu 1.50 1 396 L 093 20.25 1 4.00 24.25

5 cEgksjh cgknqj tw ls uoknk 0.50 1 377 L 090A 6.75 0 0.00 6.75

6 xaxokgk jksM ls cljbZ 0.20 1 357 L 037 2.70 0 0.00 2.70

7 [ktqjkgksa Vksfj;k ls fnfo;kiqjok 0.65 1 282 L 021 8.78 0 0.00 8.78

8 nsoxkao nsojk ¼cehBk dkoj½ ls Mqxfj;k 2.00 1 269 L 053 27.00 2 8.00 35.00

9 [ktjkqgks Vksfj;k ls [kkM+ [kqjbZ 2.50 1 181 L 025 33.75 12 48.00 81.75

10 u;kxkao ls gVokgk 2.50 1 164 L 064 33.75 7 28.00 61.75

11 ikVu ls cjcliqjk 2.50 1 117 L 050 33.75 0 0.00 33.75

1

ckjhx<+ 1

jktuxj
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12 cehBk dkoj jksM ls djksn;k 0.60 1 212 L 054 8.10 0 0.00 8.10

;ksx 22.75 12 3695.00 307.13 33.00 132.00 439.13

1 GumanGanj to Kudai Nahar 10.50 1 451 L082 126.00 15 45.00 171.00

2 Devra Bhapatpur to Bhapatpur 2.50 1 396 L077 30.00 5 15.00 45.00

3 Kunwarpur Road to Raipur 3.60 1 388 L074 43.20 5 15.00 58.20

4 Main Road 14/2 to Chhoti Banahri 1.80 1 473 L075 21.60 5 15.00 36.60

5 Simra to Baradadeka 2.20 1 292 L070 26.40 6 18.00 44.40
;ksx 20.60 5 2000 - 247.20 36 108.00 355.20

dqy ;ksx 255.65 105 30303 3420.38 307 1192.00 4612.38

1 Baldeogarh Kakarwaha Road to Veer Nagar 1.26 1 333 L086 10.81 1 3.00 13.81

2 Baldeogarh Kakarwaha Road to Purainiya 1.50 1 499 L075 22.50 1 3.00 25.50

3 Tikamgarh Shahnagarh to Basgoi 1.00 1 375 L051 15.00 2 6.00 21.00

4 Baldeogarh Kakarwaha Road to Dongarpur 4.50 1 326 L074 67.50 3 9.00 76.50

5 Mithla Khaira Ajnor Harinagar 1.50 1 216 L093 22.50 3 9.00 31.50

6 Baldeogarh Kakarwaha Road to Bhadora 1.30 1 406 L080 19.50 1 3.00 22.50

7 Astone to Sagarwara 4.00 1 360 L095 60.00 2 6.00 66.00

8 Sagarwara to Pratapnagar 3.00 1 48 L095A 45.00 3 9.00 54.00

9 Pahadi Khurad to Harpura 1.50 1 321 L035 22.50 3 9.00 31.50

10 Tikamgarh Jatara Road to Rorai 1.00 1 427 L047 15.00 1 3.00 18.00

11 Narguda Khas to Uttampura 4.00 1 285 L032A 60.00 2 6.00 66.00

12 Baldeogarh Kakarwaha Road to Mairone 0.00 1 168 L077 0.00 1 3.00 3.00

;ksx 24.56 12 3764.00 360.31 23.00 69.00 429.31

1 Patha Patori Road to Kuneta 1.30 1 135 L085A 19.50 1 3.00 22.50

2 Patha Patori Road to Harpura 5.40 1 471 L083 81.00 9 33.80 114.80

3 Tikamgarh Chhatarpur Main Road to Shubh Kannpur 1.50 1 493 L080 22.50 3 9.00 31.50

4 Kadwaha to Mau 1.00 1 375 L059A 15.00 2 12.00 27.00

5 Hirapur to Dovdai 3.00 4 131 L055 45.00 1 3.00 48.00

6 Majana Palera Road to Tigoda 2.50 1 376 L033 37.50 1 3.00 40.50

7 Pacher to Bilari 2.00 1 325 L052 30.00 1 3.00 33.00

8 Pacher to Gagarra 2.50 1 351 L051 37.50 2 6.00 43.50

9 Chinguwan to Manguwan 1.50 1 481 L045A 22.50 1 3.00 25.50

;ksx 20.70 12 3138.00 310.50 21.00 75.80 386.30

1 Maniya to Kunwarpura 4.00 1 477 L023 60.00 2 6.00 66.00

2 Baswan to Ragoli 1.60 1 444 L042 24.00 4 12.00 36.00

3 Kunwarpura to Maujan 1.50 1 361 L040 22.50 3 9.00 31.50

Tikamgarh 1

Baldeogarh 1

Prithvipur 1

Tikamgarh

Ajaygarh 1
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4 Mamora to Banjrangarh 2.50 1 220 L067A 37.50 2 6.00 43.50

5 Jaron to Dirguwan 3.00 1 457 L066 45.00 8 24.00 69.00

6 Sakera Khurd to Tapriyan Hadaran 2.00 1 168 L044A 30.00 7 66.00 96.00

7 Sakera Khurd to Madori 2.00 2 222 L044 30.00 1 3.00 33.00

8 Madiya to Tilpura 2.00 1 249 L027A 30.00 4 12.00 42.00

9 Kakawani Luhaguwan to Kakawani Bhata 2.00 1 418 L027B 30.00 1 3.00 33.00

;ksx 20.60 10 3016.00 309.00 32.00 141.00 450.00

1 Mau Jhansi Road to Bhojpura 2.00 1 336 L023 30.00 4 12.00 42.00

2 Ghuguwa Sandri Road to Mandri 2.10 1 407 L073 31.50 3 9.00 40.50

3 Basowa Road to Ghatwaha 1.20 1 352 L022 18.00 2 6.00 24.00

4 Dharmpura to Barwaha 3.75 1 465 L046 56.25 5 15.00 71.25

5 Rajapur Jugyai to Majhguwa 0.90 1 365 L044 13.50 1 3.00 16.50

6 Jamuniya Road to Chandrawan 1.50 1 139 L064 22.50 1 3.00 25.50

7 Mudara Sendri Road to Khiriya 2.00 1 384 L079 30.00 1 3.00 33.00

8 M.P. Border to Nimchoni 2.30 1 293 L039 34.50 3 9.00 43.50

9 Ghuguwa Sandri Road to Durgapur 1.50 1 371 L072 22.50 2 6.00 28.50

10 Mudara Sendri Road to Ganj 1.00 1 347 L076 15.00 1 3.00 18.00

11 Teharka Pitvipur road to Namapura 1.00 1 334 L034 15.00 1 3.00 18.00

12 Mudara Sendri Road to Kachiyapura 0.80 1 298 L084 12.00 1 3.00 15.00

13 Bangai Road to Majra 0.90 1 463 L059 13.50 1 3.00 16.50

14 Mudara Sendri Road to Shyamsi 0.60 1 157 L078 9.00 1 3.00 12.00

;ksx 21.55 14 4711.00 323.25 27.00 81.00 404.25

1 Bachoda to Bachoda Bhata 3.00 1 458 L031A 45.00 2 6.00 51.00

2 Bairwar Digora road to Vikrampura 1.20 1 405 L030 18.00 2 6.00 24.00

3 Mogna to Teela Dant 4.00 1 357 L054 60.00 10 30.00 90.00

4 Jagatnagar to Punchhi 1.80 2 392 L049 27.00 2 6.00 33.00

5 Tapriyan to Dara 2.40 1 239 L057 36.00 2 6.00 42.00

6 Ramnagar to Baba Khaira 0.80 1 391 L034A 12.00 7 21.00 33.00

7 Jagatnagar ( Ripta 36 M.) to Biharipura 2.00 1 79 L048A 30.00 1 25.00 55.00

8 Nanadanwara to Sewarkhaida 4.80 2 443 L040B 72.00 3 9.00 81.00

9 Tanga to Baharutal 3.30 1 481 L092 49.50 5 15.00 64.50

23.30 11 3245.00 349.50 34.00 124.00 473.50

1 Purainya to Kisanhpura 2.00 1 462 L040A 30.00 2 6.00 36.00

2 Murraha to Karrai 3.50 1 217 L038 52.50 2 6.00 58.50

3 Basatguwan to Rajpura 2.00 1 463 L044 30.00 4 12.00 42.00

4 Pali to Morrammana 3.00 1 334 L045A 45.00 6 18.00 63.00

5 Bakhatpura to Bamhoriya 3.00 1 242 L032A 45.00 3 9.00 54.00

6 Gowa Raod to Majara Kuteen 3.50 1 350 L034A 52.50 7 21.00 73.50

Niwari 1

Jatara 1

9

Palera 1
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7 Nowgong to Atrar 1.40 1 434 L033 21.00 2 6.00 27.00

8 Saipura to Satwara 2.00 1 85 L031A 30.00 3 9.00 39.00

;ksx 20.40 8 2587.00 306.00 29.00 87.00 393.00

dqy ;ksx 131.11 67 20461 1958.56 166 577.80 2536.36

1 NH7 TO BELHA 450 5.30 2 620 L022 74.20 5 7.50 81.70

NH7 TO BELHA 451

2 GURH ROAD TO JOKHIHA 1.50 2 761 L031 21.00 3 4.50 25.50

GURH ROAD TO LAKHIYA

3 PANTI TO DHANDHI 296 3.00 2 740 L034 42.00 8 12.00 54.00

Mahadandi

4 DUBI TO GARHAWA149 3.00 3 1141 L039 42.00 2 3.00 45.00

GARHAWA150/1

GARHAWA150

5 DUBI TO MAHIYA 1.80 1 279 L40 25.20 4 6.00 31.20

6 GADDI ROAD TO BHUSUDI 2.70 1 486 L42 37.80 0 0.00 37.80

7 T04 TO SATHINA(17) 2.00 2 461 L088 28.00 0 0.00 28.00

HINOUTI

8 DIHIYA ROAD TO KHIRAMA 2.00 1 473 L053 28.00 2 3.00 31.00

Total 21.30 14 4961 0 298.20 24 36.00 334.20

9 MAJHIYAR TO KAPURI 3.25 2 726 L092 45.50 6 9.00 54.50

DIHIYA

10 MANKAHARI TO KHUSHHA 3.00 2 630 L091 42.00 5 7.50 49.50

KUSHHA

11 T16 TO SENDURA 4.20 1 367 L089 58.80 5 7.50 66.30

12 T13 TO PAHADIYA 367 1.80 2 452 L079 25.20 2 3.00 28.20

SHIVURWA

13 BHALUHA TO BHALUHI 1.00 1 482 L048 14.00 2 3.00 17.00

14 JOGINHAI TO MAHASUA 515 2.50 1 346 L074 35.00 9 13.50 48.50

15 T11 TO SONARPURA (626) 3.00 5 988 L093 42.00 4 6.00 48.00

SONARPURA(625)

PIPRI

UDHARENGA

SATGARH

16 PALIYA 351 TO PALIYA 349 1.00 1 399 L067 14.00 5 7.50 21.50

17 PALIYA 350 TO MAHULI 1.56 2 657 L068 21.84 3 4.50 26.34

MAHULA

18 T11 TO BEOHARA 461 1.46 1 347 L069 20.44 3 4.50 24.94

19 PADARIYA TO KUAN 1.25 1 375 L049 17.50 3 4.50 22.00

Total 24.02 19 5769 0 336.28 47 70.50 406.78

20 T16 (BHUSOUL KAKREDI ROAD) TO DADHA 3.00 1 495 L090 42.00 2 3.00 45.00

21 T08 (REWA MANIKPUR ROAD) TO BARHA MUDWAR 11.00 8 2191 L070 154.00 11 16.50 170.50

DOARI

GERUHAI

Rewa

Rewa 1

Raipur 1

Sirmour 1
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BARHAKALA

PUTARIHA

HINAUTI

MADARHA

RANEHI

22 T10 (RANGOLI) TO BAMHORI 3.00 3 808 L092 42.00 2 3.00 45.00

DADI TOLA

BHADARIYA

23 T016 (KAKAREDI) TO MAINAHA 6.00 1 215 L097 84.00 6 9.00 93.00

Total 23.00 13 3709 0 322.00 21 31.50 353.50

24 BARAHDABHAURAROAD TO KOTA DHURUCH 6.00 2 682 L034 84.00 8 12.00 96.00

MANIKADARH

25 MAHIYARI ROAD TO BANDE 3.00 1 101 L038 42.00 10 15.00 57.00

26 HARDOLI DABHAURA TO LAFADA 3.00 2 624 L068 42.00 7 10.50 52.50

NONORI

27 PATHARA LATIYAR TO KUSHA 5.00 1 258 L049 70.00 6 9.00 79.00

28 BARAHULA SINGO TOLA TO BANDHAIKIPATI(368) 4.00 4 736 L082 (N) 56.00 2 3.00 59.00

JODAWARPUR 203

JODAWARPUR 204

PATIHANPURWA

29 HARDOLI DABHAURA TO GODARI 0.00 1 19 L073 0.00 0 0.00 0.00

30 PATHARA LATIYAR TO SEHUDA 3.00 6 2008 L050 42.00 5 7.50 49.50

KANCHANPUR 46

BARHULAGUATAR 77

KANTI 61

KANCHANPUR 47

SEHUDA 550

Total 24.00 17 4428 0 336.00 38 57.00 393.00

31 KHATIA TO PARSADA 2.30 3 751 L023 32.20 4 6.00 38.20

PARSADA KALA

TIKURI

32 CHANDAI TO PHARHADI 2.00 1 118 L024 28.00 4 6.00 34.00

33 JHURAHAWAN (DIH) TO DUARI 1.80 1 123 L043 25.20 4 6.00 31.20

34 AMILIYA TO MAJHIGAWAN 7.00 3 812 LO45 98.00 10 15.00 113.00

KATHAULI

NARUL

35 BADAGAON TO BARABADA 1.00 1 125 LO40 14.00 1 1.50 15.50

36 BHUGA TO TONK 3.50 1 443 L052 49.00 7 10.50 59.50

37 To2 TO KHAJURI NO. 1 1.50 1 190 L088 21.00 4 6.00 27.00

38 SOHAGI KOROAN ROAD TO GEEDHA 1.50 2 472 L041 21.00 3 4.50 25.50

AHUNTHI

39 MANGI TO GANTHA 4.00 2 358 L087(N) 56.00 4 6.00 62.00

PURWA

Total 24.60 15 3392 0 344.40 41 61.50 405.90

40 CHIYAR TO KATHMANA 3.00 1 442 L070 42.00 5 7.50 49.50

Jawa 1

Teonthar 1

Gangeo 1
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41 HINATUI TO NEBARIYA 2.00 1 380 L066 28.00 3 4.50 32.50

42 GARH TO SOHARBA 3.50 1 340 L022 49.00 6 9.00 58.00

43 BELWA KURMIYAN TO RAJAHA 1.50 1 250 L041 21.00 3 4.50 25.50

44 MAJHPATIA TO MEHAREANGANJ 3.00 1 278 L040 42.00 6 9.00 51.00

45 NAUWA TO GODARI NO 4 2.50 1 285 L030 35.00 5 7.50 42.50

46 LAHURIYAPASI TO BAGHELA 5.50 1 316 L024 77.00 9 13.50 90.50

Total 21.00 7 2291 0 294.00 37 55.50 349.50

47 NH7 TO RAJHA RAMPRASAD 4.50 1 453 L024 63.00 5 7.50 70.50

48 NAGI TO GODRI AMBIKARAM 2.60 1 469 L042 36.40 5 7.50 43.90

49 BAMURIHA PRANNATH TO MALTAR 2.00 1 321 L037 28.00 4 6.00 34.00

50 RATANGAWAN TO KUSHAI 3.00 1 258 L040 42.00 7 10.50 52.50

51 CHIUHIYA TO LATIYAR 2.40 1 428 L036 33.60 6 9.00 42.60

52 PADAR TO KIRTITA 116 4.00 1 260 L034 56.00 11 16.50 72.50

53 TAMARI RANGNATH TO SHIVPUR 1.50 1 465 L051 21.00 2 3.00 24.00

Total 20.00 7 2654 0 280.00 40 60.00 340.00

54 BHIR TO MAUHARIYA 3.00 1 494 L057 42.00 12 18.00 60.00

55 T005 TO NIVI538 4.00 1 414 L044 56.00 15 22.50 78.50

56 T005 TO HASLO 2.00 1 413 L041 28.00 7 10.50 38.50

57 MISIRGAWAN TO DUBGAWAN 1.50 1 359 L059 21.00 6 9.00 30.00

58 T006 TO BHARI GAWAN 2.30 1 260 L047 32.20 8 12.00 44.20

59 T003 TO KAWARA 2.50 1 394 L034 35.00 6 9.00 44.00

60 T002 TO PAKARA 1.35 1 382 L037 18.90 5 7.50 26.40

61 T003 TO SEDHI 2.00 1 315 L035 28.00 6 9.00 37.00

62 JILHADI TO DUBGAWAN 2.00 1 275 L060 28.00 8 12.00 40.00

Total 20.65 9 3306 0 289.10 73 109.50 398.60

63 BAGAIHA TO HATWA 5.00 1 498 L039 70.00 0 0.00 70.00

64 BHCHHARATA TO DIHI 2.50 1 489 L060 35.00 4 6.00 41.00

65 CHAUHANA TO DUBIYA 0.50 1 341 L037 7.00 0 0.00 7.00

66 MURETHA TO MORAHNA 5.00 1 357 L021 70.00 6 9.00 79.00

67 MUNHAI TO DANISON 3.50 1 273 L031 49.00 6 9.00 58.00

Total 16.50 5 1958 0 231.00 16 24.00 255.00

9 G.Total 9 195.07 106 32468 0 2730.98 337 505.50 3236.48

1 Bhatganwa to Jarmohra 3.00 1 148 L081 42.00 6 9.00 51.00

2 NH-7 Bathiya Khurd to Bathiya Khurd 1.00 1 1405 L054 14.00 1 2.00 16.00

3 Nadan Jura to Kharundhi 2.00 1 288 L040 28.00 2 4.00 32.00

4 NH7 to Reusha 0.82 1 47 11.48 2 4.00 15.48

5 Bhatiganwa to fifri 2.00 1 275 28.00 4 6.00 34.00

6 Chapna to Karoundi dubey 4.00 1 582 56.00 6 9.00 65.00

7 Sannie to Shrinagar 3.00 1 192 L095 42.00 4 6.00 48.00

8 Dhabrai to sannie 2.00 1 159 K105 38.00 2 4.00 42.00

Total 17.82 8 3096 259.48 27 44.00 303.48

Satna

Maihar 1

Mauganj 1

Naigarhi 1

Hanumana 1
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1 Bharjuna Khurd to Niranjanpur 1.00 1 250 L049 13.50 3 5.00 18.50

2 Sohola to Saristal 1.00 1 245 L077 13.50 2 3.50 17.00

3 Satna siding to Pureri 2.00 1 500 L048 27.00 2 4.00 31.00

4 Bharjuna-Khamaria to Tikuri kala 3.00 1 500 L0 42.00 2 4.00 46.00

5 Satna -Nagod to Goura 3.50 1 500 L0 27.00 3 4.50 51.50

6 Satna-Nagod to Giduri 2.00 1 500 L0 27.00 2 3.00 30.00

7 Satna-Kothi road to Beriha 4.00 1 500 L0 52.00 0 0.00 52.00

8 Satna-Kothi Road to Chirhuli 3.00 1 500 L0 40.00 0 0.00 40.00

9 Satna-Kothi oad to Chanpurwa 1.20 1 500 L0 16.50 0 0.00 16.50

10 Purwa to Etma 2.00 1 500 L0 27.00 2 4.00 31.00

11 Satna-Kothi oad to Chorakala 1.00 1 500 L0 13.50 2 3.50 17.00

Total 23.70 11 4995 299.00 18 31.50 350.50

1 Koni to Lakhamad 0.50 1 250 L093 6.50 1 1.50 8.00

2 Main road unchehara karhikala to katiya 0.70 1 238 L058 10.40 1 1.50 11.90

3 Harijan Basti to Jalehi Road 3.00 1 252 0 46.00 3 5.00 51.00

4 Main road to Majhokhar 1.00 1 228 L097 14.00 2 3.00 17.00

5 Pradhanmantri road to sonkachar 1.00 1 250 0 14.00 2 3.00 17.00

6 Duhera marg to prena 1.50 1 249 L079 20.50 3 5.00 25.50

Dureha Marg to Nagjhir Nagod 1.50 1 248 L119 21.00 3 4.50 25.50

Pahadi Marg to Khakhra 2.00 1 234 L082 28.00 4 6.00 34.00

Durha Marga to Garwaha 1.50 1 214 L085 21.00 3 4.50 25.50

7 Pahadi Marg to Jamoniya 1.50 1 201 L083 22.50 2 3.00 25.50

Total 14.20 10 2364 203.90 24 37.00 240.90

1 Shingpur Sundra Marg to Mahodeva 2.00 1 351 L098 28.00 2 3.00 31.00

2 Shingpur Sundra Marg to jaitwara 3.00 1 257 L100 42.00 2 3.00 45.00

3 Shingpur Sundra Marg to Purushottam Marg 1.50 1 425 L105 21.00 3 4.50 25.50

4 Shingpur Sundra Marg to Jhiriya 1.50 1 347 L106 21.00 2 3.00 24.00

5 Nagod Kalinzer to Badkhera 1.50 1 832 L029 21.00 4 6.00 27.00

Total 9.50 5 2212 133.00 13 19.50 152.50

1 Kotar to Akona 6.00 1 483 lo88 84.00 9 18.00 102.00

2 Gadhwakala to Gadhwa khurd 4.50 1 478 63.00 10 20.00 83.00

3 Tikuri to Lawlachh 3.00 1 491 li2in 42.00 9 18.00 60.00

4 Khamha to Magarwar 3.00 1 350 42.00 12 24.00 66.00

5 Golhata to Deori 2.00 1 495 l124n 28.00 10 20.00 48.00

6 Magarwar to Bhatigawan 1.00 1 345 l132n 14.00 4 8.00 22.00

7 PMRY Road Loulachh to magarwar devian 1.50 1 290 21.00 7 14.00 35.00

8 Tedhgawan to Korigawan 2.00 1 238 L134N 28.00 7 14.00 42.00

Nagod 1

Rampur

Baghelwan
1

Sohawal 1

Uhchera 1
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Total 23.00 8 3170 322.00 68 136 458.00

1 Rampur PMRy to Majhiyar 5.00 1 432 L103N 70.00 10 20.00 90.00

2 Majhiyar to Feefir 1.50 1 250 21.00 4 8.00 29.00

3 Ghughchhihai to Malgawn 3.00 1 492 42.00 7 14.00 56.00

4 Ramnagar Raghunathpur 2.30 1 241 32.20 7 14.00 46.20

5 Satna Chhiboura to Kangaldas 2.50 1 250 35.00 3 6.00 41.00

6 Sajjainpur Ganjan to medi 1.00 1 328 l122n 14.00 5 10.00 24.00

7 Maidalpur daldal to Ramsagar talab 5.00 1 496 70.00 20 40.00 110.00

8 Sejhata to Kulhadi 1.50 1 141 21.00 9 18.00 39.00

Total 21.80 8 2630 305.20 65 130 435.20

1 Gailhari to Jhiriya Marg 1.20 1 317 L050 16.80 2 3.00 19.80

2 Bhitari to Bandarakha 0.70 1 2459 L059 9.80 2 3.00 12.80

3 Murtihai road godha to barhai 0.60 1 318 L084N 8.40 3 4.50 12.90

4 Mankahari road to Ratwar 4.50 1 305 L085N 63.00 10 15.00 78.00

5 Mankhari road kedari 0.50 1 292 L087N 7.00 3 4.50 11.50

6 Gorarari khara to kolhari 0.80 1 125 L102 11.20 4 6.00 17.20

Total 8.30 6 3816 116.20 24 36.00 152.20

1 Chaaien Road 2.50 1 411 L069 32.50 12 10.00 42.50

2 Mhoriea Lalen to Mhoriea Jagennath 2.00 1 286 L093 26.00 5 8.00 34.00

3 NH-7 khari to semri 2.00 1 286 L078 28.00 3 6.00 34.00

4 Ramgarh road to Vidhui kala 1.50 1 479 K045 19.50 2 6.00 25.50

5 NH7 Bala to khothar basti 2.50 1 371 L021 33.50 3 9.00 42.50

6 Padriya kala to Rungawan 2.50 1 270 L062 35.50 3 7.00 42.50

7 Smogare to karra 2.00 1 280 L100N 28.00 4 6.00 34.00

8 Mohariya lalan to Kasai 4.00 1 873 K092 56.00 5 12.00 68.00

9 Padariya to Bhogam 1.50 1 91 L104N 21.00 4 4.50 25.50

10 Lamikarhi to Bhardaha 2.00 1 358 L024 28.00 3 6.00 34.00

11 Samariya to Smogare 2.00 1 973 K087 26.00 5 8.50 34.50

12 Total 24.50 11 4678 334.00 49 83.00 417.00

1 Kailashpur Tagi to Kanwar 2.50 3 1493 L043 35.00 8 8.00 43.00

2 Turrra to Pacheet 5.00 3 1414 L141N 70.00 15 15.00 85.00

3 Hiraundi tagi to Koldari 2.50 1 2146 L042 35.00 7 7.00 42.00

4 Pacheet to Tagiq 2.00 2 776 L142 28.00 6 6.00 34.00

5 Turra to Patgar 2.00 3 1414 L141 28.00 6 6.00 34.00

6 Dighri to Barahat kala 2.00 1 228 L143 28.00 6 6.00 34.00

7 Lalpur to Athawarhi 8.00 10 2837 L144 112.00 24 24.00 136.00

8 Phadi khera Road to Sariyan 3.00 1 457 L058 42.00 9 9.00 51.00

Ramnagar 1

Amarpatan 1

Majhgawan 1

2
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9 Pahadi khera Road to Bhawar 7.00 1 300 L151 98.00 21 21.00 119.00

Total 34.00 25 11065 476.00 102 102.00 578.00
Khohi to Bardar 1.50 2 938 L034 21.00 5 5.00 26.00

Khohi to Rampur kalan 4.00 1 632 Lo38 56.00 12 12.00 68.00

Khohi to Pujaria 4.00 1 44 L166 56.00 12 12.00 68.00

Arjunpur to Surro 3.00 1 913 L160 42.00 9 9.00 51.00

Pratappur to Teekar 2.50 1 348 L083 35.00 7 7.00 42.00

Sukwah to Majhiyar 1.50 1 220 L119 21.00 5 5.00 26.00

Majhiyar to Barha 1.50 1 822 L120 21.00 4 4.00 25.00

Pratappur Road to Urmani 3.00 1 194 L131 42.00 9 9.00 51.00

Barro To Moharia 1.00 1 393 L121N 14.00 3 3.00 17.00

Total 22.00 10 4504 308.00 66 66.00 374.00

1 Birsinghpur Road Nagwar to Kothar 3.00 1 107 L125 42.00 9 9.00 51.00

2 Birsinghpur Road Nagwar to Nakehli 2.00 1 240 L124 28.00 6 6.00 34.00

3 Berahana to Pipariha 2.00 1 60 L165 28.00 6 6.00 34.00

4 Patnakala kalwaliya Road to Sieroada 2.00 1 13 L171 28.00 6 6.00 34.00

5 Berahana to Godgawan 3.00 2 1206 0 42.00 9 9.00 51.00

6 Jaitwara kulkadiya to karondi 1.00 1 213 L135 14.00 3 3.00 17.00

7 Khadora to Khadori kala 2.00 1 374 0 28.00 6 6.00 34.00

8 Mahatian Road Holhai 2.00 1 441 L148 28.00 6 6.00 34.00

9 Mahtain main road to Padri 9.00 2 1904 0 126.00 42 42.00 168.00

Total 26.00 11 4558 364.00 93 93.00 457.00

1 Jhari Padri Road to Gourshihai 2.60 1 334 L029 36.40 8 8.00 44.40

2 Jhari Padri Road to Sahijna 1.50 1 131 L158 21.00 5 5.00 26.00

3 Pindra Road to Mohani 2.50 1 392 L032 35.00 7 7.00 42.00

4 Mohani to Karola 1.50 1 141 L032 21.00 4 4.00 25.00

5 Nakaila to Mara 1.50 1 153 L033 21.00 5 5.00 26.00

6 Chitrakoot Road to Bihchiyan 6.00 1 400 L107 84.00 18 18.00 102.00

7 Chitrakoot Road to Karariya 3.00 1 81 L109 42.00 9 9.00 51.00

8 Chitrkoot Road to Motwa 2.50 1 472 L137 35.00 7 7.00 42.00

9 Total 21.10 8 2104 295.40 63 63.00 314.00

Grand Total 245.92 121 49192 0.00 3416.18 612 841.00 4232.78

1 lksgkxiqj 1 /kuiqjk ls ef>;kj 2.95 2 88 L052 50.15 8 20.99 71.14

iVklh ls lsefjgk 1.25 3 140 L024 21.25 2 4.08 25.33

iksaxjh ls eSdk 1.00 2 223 L031 17.00 3 6.12 23.12
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SPK jksM ls okflu 2.80 3 15 L042 47.60 3 6.12 53.72

lsejk ls lksuo"kkZ gM+gk jksM iqy rd 1.00 2 236 L049 17.00 1 8.71 25.71

lksuo"kkZ ls gM+gk jksM iqy ls gM+gk jksM frjkgk rd 1.20 2 166 L049 20.40 2 4.08 24.48

varjk ls varjh 1.00 2 241 L085 17.00 0 0.00 17.00

,l-ih-ds jksM ls cM+k panfu;k 0.50 3 190 T05 8.50 1 2.04 10.54

?keuhdyk ls /keuh [kqnZ 1.10 2 209 L073 18.70 2 8.51 27.21

ipxkao ls fc#fgfy;k 2.50 2 167 L042 42.50 4 13.07 55.57

nsoxaok jksM ls Nrjiqj 2.25 2 146 L035 38.25 3 10.79 49.04

gjhZ iqjkuh iqfy;k ls lh-,p- 2400&3900 ls QkjsLV IykUVs'ku
rd

1.50 3 179 L036 25.50 3 6.84 32.34

fuifu;k jksM ls Hkksaany[kkj 0.45 2 68 L063 7.65 3 10.79 18.44

ipM+h ls [kkSgkbZ 3.00 2 192 L083 51.00 4 16.54 67.54

,l,lVh jksM ls mjSgk 1.00 3 62 L042 17.00 2 8.51 25.51

;ksx 23.50 35 2322 399.50 41 127.19 526.69

2 t;flaguxj 4 eq[; ekxZ ls vkSrk 1.00 3 238 L096 17.00 2 4.08 21.08

teqfugk ls ekM+k 2.75 2 215 L093 46.75 4 13.07 59.82

ds'kkSjh jksM ls rsUnqvk<+ 2.00 2 16 L074 34.00 4 12.83 46.83

djdhjksM ls y[kuokj 3.00 3 153 L082 51.00 4 17.02 68.02

?kksjlks ls eykSVh 2.00 3 198 L073 34.00 3 10.79 44.79

<ksyj ls yks<+hfcgjk 1.50 2 72 L086 25.50 2 8.51 34.01

ch-ch-,l- jksM ls igfM+;k 2.00 3 239 L06 34.00 3 14.74 48.74

djdh jksM ls dksYgqvk 3.00 2 83 T02 51.00 5 10.20 61.20

teqM+h ls feBkSyh 4.50 3 47 L027 76.50 10 33.93 110.43

ukSxbZ ls eqgMksyk 2.50 2 238 L094 42.50 4 17.02 59.52

;ksx 24.25 25 1499 412.25 41 142.19 554.44

3 t;flaguxj 5 clksgjk ls y[kuiqj 2.46 3 241 L091 41.82 4 13.07 54.89

fjekj ls udVhVksyk 4.00 2 105 L032 68.00 8 20.51 88.51

>kjk ls MkckMfg;k 1.50 2 227 L052 25.50 1 2.04 27.54

ekSgkjVksyk ls eSjVksyk 1.50 3 200 L031 25.50 1 2.04 27.54

ds'kkSjh jksM ls lqjxqj 2.00 2 57 - 34.00 2 4.08 38.08

yijhjksM ls dqjkuVksyk 1.00 3 199 L035 17.00 1 2.28 19.28
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lfjlrky ls eSjVksyk 1.50 2 189 L047 25.50 1 2.28 27.78

>kjk ls ck?kkMksy 2.50 3 97 L043 42.50 4 8.64 51.14

cM+dkMksy ls pjdhMksy 3.95 2 147 L052 67.15 4 17.02 84.17

lh/kh fjekj jksM ls NijkVksyk 3.00 2 165 L031 51.00 4 17.02 68.02

;ksx 23.41 24 1627 397.97 30 88.98 486.95

4 cq<+kj 7 djkZou ls eksgfj;k Vksyk 2.00 2 73 L078 34.00 5 14.63 48.63

ey;k ls tkasxhcka/k 2.40 3 216 L070 40.80 8 29.37 70.17

dksyehNksV ls ljbZcgjk 4.00 2 233 L045 68.00 4 9.12 77.12

>had ls yksgklqj 2.00 3 57 L038 34.00 5 11.40 45.40

[kksgjk ls [kksgjh 0.60 2 113 L023 10.20 1 8.71 18.91

[kSjguh ls lkgh 3.00 2 205 L0109 51.00 2 10.99 61.99

tqjxw ls uhep 3.00 2 188 L021 51.00 5 24.27 75.27

cyHknziqj ua- 1 ls cyHknziqj ua- 2 1.50 2 189 L027 25.50 3 13.27 38.77

bZ-th-,l- HkjhZ ls euVksfy;k unh rd 3.00 3 246 L030 51.00 6 12.96 63.96

;ksx 21.50 21 1520 365.50 39 134.73 500.23

5 xksgik: 2 xksM+k: ls teqfugk 4.50 2 40 L058 76.50 4 9.12 85.62

eksgrjk ls cgsjgk 1.00 3 230 T03 17.00 1 2.04 19.04

ljlh ls nsojh ua- 3 3.00 2 224 T02 51.00 1 6.23 57.23

iylÅ ls cnjk 1.30 2 92 L026 22.10 2 4.08 26.18

ckspdh ls esgjkSM+k 2.50 2 238 L060 42.50 4 13.07 55.57

djdV ls ipisM+h 2.60 3 183 L070 44.20 6 24.81 69.01

[kkM+ jksM ls xkM+kogjk 2.00 2 34 L074 34.00 6 16.67 50.67

iylÅ ls [kqVkS/k 2.70 2 174 L026 45.90 3 6.84 52.74

[kUukS/kh ls xksjS;k 2.00 3 112 T026 34.00 0 0.00 34.00

;ksx 21.60 21 1327 367.20 27 82.86 450.06

6 xksgik: 3 YkQnk ls fn;kxM+ 2.75 3 99 T01 46.75 3 18.69 65.44

YkQnk ls nq/kfj;k 4.80 2 138 T01 81.60 8 22.19 103.79

Hkqjlh ls vf/k;kj [kksg 2.00 3 206 L021 34.00 3 10.79 44.79

gjhZMksy ls fHkrjh 2.00 2 102 L042 34.00 4 12.59 46.59

HkjhZ ls dksMkj 5.00 3 123 L040 85.00 1 6.23 91.23

eqjxk ls /kqjdqVh 5.30 3 223 L024 90.10 10 32.97 123.07
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iksM+h jksM ls HkqMhMksy 3.00 3 70 L024 51.00 5 18.58 69.58

;ksx 24.85 19 961 422.45 34 122.04 544.49

7 C;kSgkjh 10 fprjklh ls NrSuk 3.80 2 436 L067 64.60 8 24.70 89.30

/kk/kksdqbZ ls eSj 4.00 2 445 L055 68.00 10 38.18 106.18

Hkksygjk ls <sdk 6.00 2 357 L053 102.00 10 34.23 136.23

fuifu;k jksM ls ykyiqj 3.00 3 125 T05 51.00 6 16.43 67.43

nydks ls NqbykdNkj 3.00 2 412 L074 51.00 10 20.88 71.88

fVdqjh vkn'kZ uxj ls csydqM+k 2.00 2 441 L086 34.00 6 12.72 46.72

djgh ls cksdjk cksdjh 2.00 2 499 L075 34.00 5 14.39 48.39

;ksx 23.80 15 2715 404.60 55 161.53 566.13

8 C;kSgkjh 11 cksfM~Mgk ls cuklh 1.80 2 402 L035 30.60 2 8.51 39.11

iijsM+h ls gFkokj 6.00 3 488 L034 102.00 5 19.30 121.30

tudiqj ls D;ksfVgk 2.00 2 304 L032 34.00 4 8.16 42.16

jhok 'kgMksy ls lstgkbZ 2.50 3 134 L024 42.50 6 16.91 59.41

mDlk ls eSjVksyk 2.00 2 440 L045 34.00 4 12.35 46.35

tudiqj D;ksfVgk ls nqxkZiqj 3.00 3 441 L032 51.00 0 0.00 51.00

;ksx 17.30 15 2209 294.10 21 65.23 359.33

9 C;kSgkjh 12 cjkNqgh ls Nrok 7.00 3 246 L057 119.00 6 25.53 144.53

nydks ls iM+jh 4.50 2 345 L074 76.50 6 20.62 97.12

iiks<+ ls vdkSjh 2.50 3 236 L063 42.50 8 20.75 63.25

iiks<+ ls teqfugk 3.00 2 131 L056 51.00 3 14.74 65.74

iiks<+ ls [kkjhNkV 2.50 3 203 L059 42.50 6 12.24 54.74

cuklh ls [kqlfj;k 2.00 2 440 L047 34.00 4 16.78 50.78

;ksx 21.50 15 1601 365.50 33 110.66 476.16

10 cq<+kj 8 >had ls uokVksyk 3.00 2 34 L031 51.00 5 19.30 70.30

>had ls NrbZ 4.50 3 226 L033 76.50 3 10.79 87.29

/kqEekMksy ls dksBhrky 6.00 2 236 L062 102.00 6 21.58 123.58

[kEgfj;k ls Mk[kj 4.50 3 190 L033 76.50 7 27.81 104.31

[kEgfj;k ls f[kpM+h 3.00 2 31 L034 51.00 6 17.63 68.63

;ksx 21.00 12 717 357.00 27 97.11 454.11

11 t;flaguxj 6 ch-ch-,l- jksM ls rkyhdyk 3.00 2 137 L026 51.00 4 17.02 68.02
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ch-ch-,l- jksM ls iygk 5.50 3 208 L024 93.50 7 23.14 116.64

cupkpj 'kkjnk nsoh eafnj ls vkekukj 4.00 2 122 L098 68.00 6 29.48 97.48

elhjk Bsxjgk jksM ls gjnkSvk 2.00 3 184 L097 34.00 3 10.79 44.79

ckalk ls cjrqvk 10.00 2 197 L086 170.00 8 34.04 204.04

;ksx 24.50 12 848 416.50 28 114.47 530.97

12 cq<+kj 9 pdkSfM+;k ls nsojh] HkSlkrky 4.00 2 162 L082 68.00 10 34.65 102.65

:ikSyk ls ukfxu 3.50 3 163 L047 59.50 6 21.58 81.08

:ikSyk ls fNuekj 3.00 2 173 L046 51.00 5 19.30 70.30

jkeiqj ls cSfjgk 5.00 2 226 L0100 85.00 4 17.02 102.02

ohjku 0.00 2 101 - 0.00 0 0.00 0.00

;ksx 15.50 11 825 263.50 25 92.55 356.05

13 C;kSgkjh 13 vYgjk ls MojkSgk 1.50 2 347 L062 25.50 2 8.51 34.01

vYgjk ls [kjgjk 12.00 3 309 L062 204.00 9 40.27 244.27

vYgjk ls iksM+h[kqnZ 3.00 2 485 L062 51.00 9 25.75 76.75

vYgjk ls cjgVk 6.50 2 104 L062 110.50 14 46.28 156.78

;ksx 23.00 9 1245 391.00 34 120.81 511.81
dqy ;ksx 285.71 234 19416 4857.07 435 1460.35 6317.42

1 eq[; ekxZ lhrkiqj 2.00 1 235 40.00 2 3.00 43.00

2 fiifj;k ls csyk ekxZ 4.00 1 223 L68 80.00 7 10.50 90.50

3 nq/kefu;k ls ckadk 1.00 1 210 20.00 3 30.00 50.00

4 BksaM+hikuh ls Nhjkikuh ekxZ 2.20 1 180 L57 44.00 2 17.00 61.00

5 eq[; ekxZ neuk 1.00 1 88 20.00 2 30.00 50.00

Total 10.20 5 936 0.00 204.00 16 90.50 294.50

6 eq[; ekxZ Mcfu;k ls Ldwy Mcfu;k 2.00 1 243 40.00 4 15.00 55.00

7 eq[; ekxZ dksM+kj ls mM+y cLrh 3.00 1 191 L108 60.00 7 30.00 90.00

8 eq[; ekxZ ljQk ls f[kjuh cLrh 2.00 1 188 40.00 5 7.50 47.50

9 VhVgjh jksM ls nynyh 3.00 1 195 L104 60.00 7 10.50 70.50

10 yiVh tkedNkj ls esdyigkM+ ekxZ 3.00 1 152 L030 60.00 5 7.50 67.50

11 x<+hnknj ¼ukxiwNk½ ls ppkM+hg 1.50 1 108 30.00 2 7.00 37.00

12 iM+jh ls pkSjknknj 2.20 1 125 L129 44.00 5 10.00 54.00
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13 gjZbZ ls xqxqvkdkik ekxZ 3.00 1 198 L045 60.00 8 12.00 72.00

14 nesagM+h eq[; ekxZ ls luiqjh 2.00 1 197 40.00 7 10.50 50.50

15 lybZ;k ?kkV ls fgjuk Nkij 2.00 1 23 40.00 5 7.50 47.50

Total 23.70 10 1620 0.00 474.00 55 117.50 591.50
Grand Total 33.90 15 2556 678.00 71 208.00 886.00

1 djdsyh jkuhnknj eq[; ekxZ 2.50 1 169 L-52 42.5 2 4.0 46.50

2 djdsyh djkSanh eq[; ekxZ 5.00 1 496 L-49 85.0 3 6.0 91.00

3 djdsyh ukSlsej eq[; ekxZ 7.90 1 485 L-57 134.3 2 4.0 138.30

4 djdsyh lfgtuk eq[; ekxZ 2.10 1 445 L-81 35.7 3 6.0 41.70

5 djdsyh ca/kokj eq[; ekxZ 2.50 1 491 L-55 42.5 2 4.0 46.50

6 djdsyh flagiqj eq[; ekxZ 2.50 1 444 L-50 42.5 2 4.0 46.50

22.50 6 2530 - 382.5 14 28.0 410.50

1 djdsyh mejikuh eq[; ekxZ 3.00 1 187 L-82 51.0 3 8.0 59.00

2 djdsyh mpsgjk eq[; ekxZ 1.20 1 455 L-29 20.4 2 4.0 24.40

3 djdsyh vXugqM+h eq[; ekxZ 1.20 1 467 L-85 20.4 1 4.0 24.40

4 djdsyh fcjgqfy;k eq[; ekxZ 1.20 1 478 L-92 20.4 2 6.0 26.40

5 djdsyh ccydqan eq[; ekxZ 1.90 1 438 L-135 32.3 2 4.0 36.30

6 djdsyh tqM+ekuh eq[; ekxZ 2.00 1 182 L-69 34.0 2 4.0 38.00

7 djdsyh /kugjh eq[; ekxZ 5.00 1 201 - 85.0 2 8.0 93.00

8 djdsyh bZ'kkuqijk eq[; ekxZ 1.50 1 496 L-37 25.5 2 2.0 27.50

9 djdsyh e>ksyh eq[; ekxZ 3.00 1 231 L-136 51.0 2 8.0 59.00

10 djdsyh eNsgk eq[; ekxZ 2.30 1 484 L-40 39.1 1 4.0 43.10

22.30 10 3619 - 379.1 19 52.0 431.10

1 djdsyh vegk eq[; ekxZ 5.00 1 199 L-96 85 2 8.0 93.00

2 djdsyh HkxM+k eq[; ekxZ 2.10 1 451 L-24 35.7 1 8.0 43.70

3 djdsyh mjnkuh eq[; ekxZ 2.50 1 459 L-112 42.5 2 8.0 50.50

4 djdsyh [ksjokdyk eq[; ekxZ 4.00 1 164 L-159 68.0 3 8.0 76.00

5 djdsyh cjgh eq[; ekxZ 5.00 1 215 L-135 85.0 2 4.0 89.00

6 djdsyh e>xokW eq[; ekxZ 1.80 1 467 L-49 30.6 1 2.0 32.60

7 djdsyh Vsdu eq[; ekxZ 4.00 1 190 - 68.0 2 4.0 72.00
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24.40 7 2145 - 414.8 13 42.0 456.80

1 djdsyh ca'kk eq[; ekxZ 4.90 1 486 L-130 83.3 2 6.0 89.30

2 djdsyh HkqaMh eq[; ekxZ 2.60 1 458 1-128 44.2 2 8.0 52.20

3 djdsyh venjh eq[; ekxZ 4.00 1 206 - 68.0 2 4.0 72.00

4 djdsyh dkSjk eq[; ekxZ 4.00 1 243 L-120 68.0 2 6.0 74.00

5 djdsyh tSriqjh eq[; ekxZ 5.00 1 235 - 85.0 3 8.0 93.00

6 djdsyh csygk eq[; ekxZ 4.00 1 226 - 68.0 2 4.0 72.00

24.50 6 1854 - 416.5 13 36.0 452.50

1 djdsyh dfjxkM+gjh eq[; ekxZ 1.80 1 437 L-111 30.6 2 4.0 34.60

2 djdsyh fcjflagiqj eq[; ekxZ 1.50 1 441 L-115 25.5 2 4.0 29.50

3 djdsyh e>kSyhdyk eq[; ekxZ 1.80 1 462 L-103 30.6 1 4.0 34.60

4 djdsyh exkj eq[; ekxZ 3.00 1 492 L-102 51.0 2 4.0 55.00

5 djdsyh vrfj;k eq[; ekxZ 4.00 1 198 L-107 68.0 2 4.0 72.00

6 djdsyh xatkj eq[; ekxZ 1.60 1 448 L-106 27.2 3 8.0 35.20

7 djdsyh cktkdqn eq[; ekxZ 2.25 1 463 L-95 38.3 2 4.0 42.25

8 djdsyh e>kSyh eq[; ekxZ 4.00 1 175 L-36 68.0 2 4.0 72.00

9 djdsyh cgsj?kVk eq[; ekxZ 4.50 1 469 L-115 76.5 2 4.0 80.50

24.45 9 3585 - 415.65 18 40.0 455.65

1 djdsyh egkscknknj eq[; ekxZ 2.00 1 233 L-41 34.0 2 6.0 40.00

2 djdsyh e>kSyh eq[; ekxZ 5.00 1 192 L-151 85.0 3 12.0 97.00

3 djdsyh gjkZMkM+ eq[; ekxZ 3.00 1 165 L-113 51.0 2 6.0 57.00

10.00 3 590 - 170 7 24.0 194.00

1 ikyh pksjgk eq[; ekxZ 4.00 1 240 L-77 68.0 2 12.0 80.00

2 ikyh e>xoka eq[; ekxZ 3.00 1 226 L-44 51.0 0 8.0 59.00

3 ikyh irukjdyk eq[; ekxZ 3.50 1 211 L-54 59.5 1 4.0 63.50

4 ikyh cM+okgh eq[; ekxZ 2.00 1 202 L-21 34.0 1 6.0 40.00

5 ikyh eM+gh eq[; ekxZ 3.00 1 195 L-26 51.0 0 6.0 57.00

15.50 5 1074 - 263.5 4 36.0 299.50

1 ekuiqj tequkjk eq[; ekxZ 1.80 1 492 L-48 30.6 4 8.0 38.60

2 ekuiqj ex/kh eq[; ekxZ 1.20 1 483 T-12 20.4 3 6.0 26.40
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3 ekuiqj dqnjh ua-1 eq[; ekxZ 2.10 1 479 L-72 35.7 5 10.0 45.70

4 ekuiqj iqVijk eq[; ekxZ 5.00 1 478 L-81 85.0 5 12.0 97.00

5 ekuiqj iBkjh eq[; ekxZ 2.18 1 475 T-12 37.1 5 12.0 49.06

6 ekuiqj xtjgk eq[; ekxZ 2.50 1 355 L-108 42.5 4 8.0 50.50

7 ekuiqj cMkjh v 1.50 1 486 L-57 25.5 4 8.0 33.50

8 ekuiqj djkSafn;k eq[; ekxZ 1.90 1 461 T-09 32.3 4 8.0 40.30

9 ekuiqj HkjkSyh eq[; ekxZ 1.48 1 442 - 25.2 3 6.0 31.16

10 ekuiqj cjnkSgk eq[; ekxZ 2.60 1 430 - 44.2 4 8.0 52.20

22.26 10 4581 - 378.42 41 86.0 464.42

1 ekuiqj Hknjh eq[; ekxZ 2.50 1 430 - 42.5 3 6.0 48.50

2 ekuiqj djljk ua- 1eq[; ekxZ 2.50 1 426 - 42.5 4 10.0 52.50

3 ekuiqj [ksjok eq[; ekxZ 1.20 1 389 L-121 20.4 4 8.0 28.40

4 ekuiqj e>Vksyk eq[; ekxZ 2.10 1 367 - 35.7 3 6.0 41.70

5 ekuiqj cjnkSgk eq[; ekxZ 2.10 1 358 - 35.7 4 10.0 45.70

6 ekuiqj fiRrkSj eq[; ekxZ 2.10 1 474 T-09 35.7 5 10.0 45.70

7 ekuiqj /k[kksnj eq[; ekxZ 3.00 1 353 T-02 51.0 5 12.0 63.00

8 ekuiqj nsojh eq[; ekxZ 4.00 1 337 L-64 68.0 6 14.0 82.00

9 ekuiqj xaxhrky eq[; ekxZ 1.80 1 330 - 30.6 4 10.0 40.60

21.30 9 3464 - 362.1 38 86.0 448.10

1 ekuiqj HkxMks eq[; ekxZ 4.00 1 323 L-36 68.0 7 16.0 84.00

2 ekuiqj cRrkSjokg eq[; ekxZ 3.50 1 318 - 59.5 4 8.0 67.50

3 ekuiqj fiijhVksyk eq[; ekxZ 3.00 1 310 - 51.0 3 6.0 57.00

4 ekuiqj egeku eq[; ekxZ 3.00 1 295 L-98 51.0 4 10.0 61.00

5 ekuiqj lsejh eq[; ekxZ 3.00 1 281 L-41 51.0 3 6.0 57.00

6 ekuiqj dksfB;k eq[; ekxZ 4.00 1 280 L-27 68.0 6 14.0 82.00

20.50 6 1807 - 348.5 27 60.0 408.50

1 ekuiqj MksaxjhVksyk eq[; ekxZ 1.46 1 276 L-124 24.8 3 6.0 30.82

2 ekuiqj clsgh eq[; ekxZ 1.48 1 261 L-121 25.2 3 6.0 31.16

3 ekuiqj cxSgk eq[; ekxZ 3.48 1 259 L-105 59.2 5 12.0 71.16

4 ekuiqj Hkjfeyk eq[; ekxZ 3.00 1 246 - 51.0 5 12.0 63.00

5 ekuiqj MksHkk eq[; ekxZ 2.00 1 238 - 34.0 4 8.0 42.00

6 ekuiqj clsgk eq[; ekxZ 1.00 1 127 L-122 17.0 2 10.0 27.00

4

Total :
2

Total :
3

Total :



No.

Cost

(Rs. in

lacs)

1 2 3 4 5 6 7 8 9 10 11 12

Cost of the

Road

(Rs. in lacs)

CD

Length

(in Km.)

Total Cost

(Rs. in lacs)
S. No.

Total

Population

Benefited

Link

Route No.
Block

Cluster

No.
Name of Road

Total no. of

village

Benefited

7 ekuiqj e>kSyh eq[; ekxZ 2.60 1 389 - 44.2 6 12.0 56.20

8 ekuiqj eqMxqMh eq[; ekxZ 5.00 1 101 L-110 85.0 6 14.0 99.00

20.02 8 1897 - 340.34 34 80.0 420.34

227.73 79 27146 - 3871.41 228 570.00 4441.41

1 sidhi HkkBk ls lkjks [kqnZ 2.00 1 463 T07 28.00 2 6.00 34.00

2 sidhi lkjks dyk ls tksxh cgjk 3.00 1 262 L064 42.00 2 6.00 48.00

3 sidhi iM+[kqjh ls cksnjgk 2.00 1 357 L067 28.00 2 6.00 34.00

4 sidhi Hkejgk ls xktj 4.00 1 336 L055 56.00 3 9.00 65.00

5 sidhi lrujk dksBkj ls bVkSgh 3.50 1 469 L061 49.00 5 15.00 64.00

6 sidhi [kksgk ls cksnjgk 4.00 1 254 L078 56.00 14 42.00 98.00

7 sidhi [kksgk ls dqM+h 2.00 1 325 L080 28.00 2 6.00 34.00

8 sidhi tksxhiqj ls nsojgk 1.50 1 172 L057 21.00 2 6.00 27.00

9 sidhi teqfugk dyk ls teqfugk [kqnZ 3.00 1 184 L079 42.00 4 12.00 54.00

;ksx 25.00 9 2822.00 0.00 350.00 36 108.00 458.00

1 Sihwal i[kMk ls /kqriqjk igqap ekxZ dk fuekZ.k 4.50 5 513 L038 63.00 5 12.00 75.00

2 Sihwal dqpokgh e;kiqj ekxZ ls e>jsVh dksBkj 2.90 2 729 L066 40.60 2 4.00 44.60

3 Sihwal iSxek vkckn ls iSxek ohjku 4.00 8 291 L029 56.00 8 19.00 75.00

4 Sihwal dqcjh iFkjkSgh ls vdyk f>axk>j 3.50 12 494 L032 49.00 12 27.00 76.00

5 Sihwal jkeMhg ls Hkejfg;k 7.90 8 2101 T10(ODR) 110.60 8 25.00 135.60

;ksx 22.80 35 4128.00 0.00 319.20 35 87.00 406.20

1 Rampur Nakin jSnqvfj;k ls vfeybZ Ø- 70 5.00 4 5189 L044 70.00 4 12.00 82.00

2 Rampur Nakin ck?kM+ /koS;k ls cjgk Vksyk 4.00 2 516 L046 56.00 4 12.00 68.00

3 Rampur Nakin ,l-,p-& 9 ls /kkSjgjk 1.20 1 415 L076 16.80 4 12.00 28.80

4 Rampur Nakin ,l-,p-& 9 ls dfj;k>j 1.00 1 312 L077 14.00 2 6.00 20.00

5 Rampur Nakin ,l-,p-&52 ls dksfB;k 2.20 2 1504 L049 30.80 2 6.00 36.80

6 Rampur Nakin ,l-,p-&52 ls ukSf<+;k 4.60 3 3820 L071 64.40 2 6.00 70.40

;ksx 18.00 13 11756.00 252.00 18 54.00 306.00

1 Maghuli vegk ls lksf/ka;k 3 2 494 L047 42.00 10 30.00 72.00

2 Maghuli lfgtugk ls nq/kefu;k 7 3 719 L057 98.00 12 36.00 134.00

3 Maghuli vdkSuk ls nsojh 10 6 1864 L061 140.00 19 57.00 197.00

;ksx 20.00 11 3077 280.00 41 123.00 403.00

1 Kusmi HkqbZekM+ ls ls cqVw 4 1 155 L022 56.00 8 17.76 73.76

Sidhi

1

Total :

1

Grand Total :

1

1

1



No.

Cost

(Rs. in

lacs)

1 2 3 4 5 6 7 8 9 10 11 12

Cost of the

Road

(Rs. in lacs)

CD

Length

(in Km.)

Total Cost

(Rs. in lacs)
S. No.

Total

Population

Benefited

Link

Route No.
Block

Cluster

No.
Name of Road

Total no. of

village

Benefited

1 Kusmi xSoVk ls ?kkVh Vksyk 4 1 177 L021 56.00 8 17.76 73.76

1 Kusmi esM+jk ls frjpqyh 2.5 2 93 L043 35.00 10 22.20 57.20

1 Kusmi osyxkao ls gjZbZ 10 3 367 L024 140.00 38 84.36 224.36

;ksx 20.5 7 792 287.00 64 142.08 429.08

Grand Total 106.30 75 22575.00 0.00 1488.20 194 514.08 2002.28

1 Waidhan lksyax ls vrjSyk ¼yky rkjk½ 3.00 1 500 L058 42.00 2 6.00 48.00

2 Waidhan lksyax ls pdqvkj 2.50 1 113 L058 35.00 1 3.00 38.00

3 Waidhan jtca/k ls dktu 1.50 1 299 L055 21.00 4 12.00 33.00

4 Waidhan [kqVkj fcgjk jksm ls cM+ek 4.00 1 170 L062 56.00 9 27.00 83.00

5 Waidhan fcgjk ls nks"kdjh 5.00 1 6 L062 70.00 7 21.00 91.00

6 Waidhan lksyax ls flxkgh 4.50 2 611 L058 63.00 3 9.00 72.00

;ksx 20.50 7 1699.00 0.00 287.00 26 78.00 365.00

1 Chitrangi fpuxks ls yjok 6.25 2 716 L057 87.50 15 35.00 122.50

2 Chitrangi yjok esu jksM ls dpkjh Vksyk 3.00 1 292 L057 42.00 13 30.00 72.00

3 Chitrangi esu jksM ls [kSjNu 5.50 1 421 L067 77.00 12 26.00 103.00

4 Chitrangi flyQksjh ls xkSjgok 3.00 1 581 L067 42.00 10 20.00 62.00

5 Chitrangi dq'kgfu;k esu jksM ls nkj 2.00 2 829 L077 28.00 14 42.00 70.00

;ksx 19.75 7 2839.00 276.50 64 153.00 429.50

1 Chitrangi eqMokuh xMksj ls vkekpaqvk 6.50 2 482 L035 91.00 20 30.00 121.00

2 Chitrangi lwnk ls cxMsok 13.55 2 558 L079 100.00 10 20.00 120.00

;ksx 20.05 4 1040 191.00 30 50.00 241.00

1 Deosar vrjok ls pdqvkj 3.00 2 456 L081 51 11 26 77

2 Deosar >qf.Mgok ls ngtqM+ 3.00 1 299 L061 51 4 7.5 58.5

3 Deosar iks[kjh Vksyk ls >qjgkukj 4.00 1 410 L078 68 5 9 77

4 Deosar fuxjh ls osyxkao 4.00 1 285 L051 68 14 60 128

5 Deosar jtfu;k dqlsM+h jksM ls VhdV 7.00 1 488 L070 119 9 40 159

;ksx 21.00 6 1938.00 0.00 357.00 43 142.50 499.50

Grand Total 81.30 24 7516.00 1111.50 163 423.50 1535.00

Grand Total (51 Distt.) 7899.45 3986 1051037 118744.18 13911 34737.88 153440.95

2

1

Singroli

1

1



Format CN-9 (2010-11)

No.
Cost

(Rs. in lacs)

1 2 3 4 5 6 7 8 9 10 11

1 Phanda 1 9 20.1 10 3532 277.2 18 36 313.2
2 Berasia 1 10 20.4 10 3482 286.4 41 61.5 347.9

19 40.5 20 7014 563.6 59 97.5 661.1

1 Shanchi 2 19 42.00 23 7731 714.00 100 150.00 864.00
2 Gairatganj 2 24 44.35 24 7333 753.95 100 150.00 903.95
3 Begamganj 2 21 42.55 29 6167 723.35 104 156.00 879.35
4 Silwani 3 27 70.70 36 7239 1201.90 139 208.50 1410.40
5 Udaipura 1 12 20.03 14 3337 340.43 36 54.00 394.43
6 Badi 2 20 41.50 20 5952 705.50 79 118.50 824.00
7 Obe.ganj 2 22 52.25 23 7317 888.25 129 193.50 1081.75

145 313.38 169 45076 5327.38 687 1030.50 6357.88

1 Sehore 2 22 47.65 22 6812 667.10 85 127.50 794.60
2 Ashta 2 15 40.77 15 4777 570.78 50 75.00 645.78
3 Ichhawar 1 10 25.50 10 3200 357.00 21 31.50 388.50
4 Nasrullaganj 1 10 23.90 10 2650 334.60 41 61.50 396.10
5 Budhni 1 6 15.30 6 1234 214.20 25 37.50 251.70

63 153.12 63 18673 2143.68 222 333.00 2476.68

1 Vidisha 1 12 23.75 15 2646 285.95 42 117.80 403.75
2 Gyaraspur 2 19 36.50 19 4989 439.46 65 181.04 620.50
3 Nateran 1 13 23.70 16 4519 285.35 49 117.55 402.90
4 Basoda 3 35 72.60 35 8155 874.10 122 360.10 1234.20
5 Kurwai 2 25 44.90 25 7661 540.60 72 222.70 763.30

Phase - I (Year - 2010-11)

Identification

no. of Clusters

Total No.

of Roads

Total

Length

(in km.)

No. of

village

Benefited

C.D. Structures

Annexure LOI-2

Barahmasi Gramin Sadak Yojna - Abstract of Phasing (Block wise)

Total Cost

(Rs. in lacs)

S.

No.

Name of

development

block

Total

Population

Benefited

Cost of the

Road

(Rs. in lacs)

Total

Total

Total

Bhopal

Raisen

Sehore

Vidisha
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No.
Cost

(Rs. in lacs)

1 2 3 4 5 6 7 8 9 10 11

Identification

no. of Clusters

Total No.

of Roads

Total

Length

(in km.)

No. of

village

Benefited

C.D. Structures
Total Cost

(Rs. in lacs)

S.

No.

Name of

development

block

Total

Population

Benefited

Cost of the

Road

(Rs. in lacs)

6 Sironj 2 26 45.00 26 6067 541.80 61 223.20 765.00
7 Lateri 2 26 43.50 26 6120 523.74 87 215.76 739.50

156 289.95 162 40157 3491.00 498 1438.15 4929.15

1 Hoshangabad 1 14 22.49 14 5018 337.35 25 51.00 388.35
2 Babai 1 10 24.30 10 3496 364.50 38 107.00 471.50
3 Kesla 1 6 22.70 8 1332 340.50 46 183.50 524.00
4 Sohagpur 2 21 45.70 26 8000 685.50 66 130.00 815.50
5 Pipariya 2 15 47.75 16 4594 712.00 51 364.50 1076.50
6 Bankhedi 1 8 22.60 8 2438 352.90 30 189.50 542.40
7 Siwani Malwa 2 19 46.10 19 5619 711.00 91 372.00 1083.00

93 231.64 101 30497 3503.75 347 1397.5 4901.25

1 Harda 1 13 16.80 13 2117 256.46 51 89.82 346.28
2 Timarni 1 11 29.30 11 1187 554.36 81 225.54 779.90
3 Khirkiya 1,2 17 31.05 17 3197 403.71 97 357.03 760.74

41 77.15 41 6501 1214.53 229 672.39 1886.92

1 Bhainsdehi 1 3 5.00 3 545 70.00 15 25.00 95.00
2 Athnair 1 3 9.30 3 738 130.00 14 57.00 187.00
3 Ghoradongri 1 6 25.00 6 1120 350.00 35 74.50 424.50
4 Shahpur 1 7 24.70 7 1377 346.00 55 159.50 505.50
5 Chicholi 1 3 13.50 3 421 189.00 15 28.00 217.00
6 Bhimpur 1 4 7.50 4 1021 105.00 15 39.00 144.00
7 Prabhat Pattan 1 7 21.00 7 909 294.00 13 37.75 331.75
8 Amla 1 10 22.00 10 3879 308.00 32 48.00 356.00
9 Betul 1 11 23.00 11 3686 322.00 41 66.50 388.50
10 Multai 1 9 21.00 9 2829 294.00 29 67.50 361.50

63 172.00 63 16525 2408.00 264 602.75 3010.75

Total
Hoshangabad

Harda

Betul

Total

Total

Total
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No.
Cost

(Rs. in lacs)

1 2 3 4 5 6 7 8 9 10 11

Identification

no. of Clusters

Total No.

of Roads

Total

Length

(in km.)

No. of

village

Benefited

C.D. Structures
Total Cost

(Rs. in lacs)

S.

No.

Name of

development

block

Total

Population

Benefited

Cost of the

Road

(Rs. in lacs)

1 Narsinghgrah 2 21 46.65 21 7116 606.45 40 84.00 690.45
2 Byawra 3 39 67.40 42 9913 876.20 130 317.20 1193.40
4 Sarangpur 1 13 22.80 13 4636 296.40 32 69.60 366.00
5 Rajgarh 4 41 93.45 50 13608 1214.85 143 348.92 1563.77
6 Jeerapur 3 22 60.70 29 7500 789.10 95 243.60 1032.70
7 Khilchipur 5 43 116.80 61 13934 1518.40 165 412.50 1930.90

179 407.80 216 56707 5301.40 605 1475.82 6777.22

1 Indore 1 8 13.60 8 2996 175.49 20 111.00 286.49

2 Sanwer 1 5 13.70 5 1925 174.26 20 42.00 216.26

3 Mhow 1 4 9.30 4 1402 118.30 17 51.00 169.30

4 Depalpur 1 4 8.30 4 1360 105.57 14 54.65 160.22

Total 21 44.90 21 7683 573.62 71 258.65 832.27

1 Khandwa 1 3 6.60 4 1517 117.81 10 95.00 212.81

2 Punasa 2 4 14.00 6 1928 249.9 18 160.00 409.90

3 Pandhana 3 4 6.00 4 1688 107.1 5 21.50 128.60

4 Khalwa 4 1 6.45 3 2193 115.13 8 98.00 213.13

4 Total 4 12 33.05 17 7326 589.94 41 374.50 964.44
Dhar

1 Dhar 1 2 3.75 5 418 48.75 7 45.00 93.75

2 Tirla 1 2 4.10 4 298 53.30 4 10.00 63.30

3 Nalcha 1 2 5.50 10 367 71.50 2 6.00 77.50

Indore

Khandnwa

Total

Rajgarh
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No.
Cost

(Rs. in lacs)

1 2 3 4 5 6 7 8 9 10 11

Identification

no. of Clusters

Total No.

of Roads

Total

Length

(in km.)

No. of

village

Benefited

C.D. Structures
Total Cost

(Rs. in lacs)

S.

No.

Name of

development

block

Total

Population

Benefited

Cost of the

Road

(Rs. in lacs)

4 Sardarpur 1 8 18.00 14 1402 234.00 9 53.25 287.25

5 Badnawar 1 6 10.50 10 2360 136.50 18 90.00 226.50

Total 5 20 41.85 43 4845 544.05 40 204.25 748.30

1 Manawar _ 3 6.10 3 495 85.40 7 33.08 118.48

2 Umarban _ 3 6.00 3 465 81.00 12 113.90 194.90

3 Dharampuri _ 1 2.75 1 150 38.50 1 4.50 43.00

4 Gandhwani _ 6 15.10 6 1220 211.40 22 100.70 312.10

Total 13 29.95 13 2330 416.30 42 252.18 668.48
Alirajpur

1 Katthiwada 1, 2, 6 6 29.10 9 1279 509.25 37 277.16 786.41

2 Udaygarh 3, 4 2 6.80 2 435 119.00 29 87.00 206.00

3 Sondwa 5 1 6.20 2 190 108.50 36 117.00 225.50

Total 9 42.10 13 1904 736.75 102 481.16 1217.91

1 6 6 14 39.18 6 2717 526.69 56 182.53 709.22

Total 14 39.18 6 2717 526.69 56 182.53 709.22
Khargone

1 Gogawa 1 4 6.70 4 224 111.29 8 19.00 130.29

2 Kasrawad 1, 2 13 39.10 13 2914 649.45 60 318.00 967.45

3 Maheshwar 1 6 11.80 7 999 196.00 26 207.00 403.00

4 Barwaha 1,2 18 42.95 20 5730 713.40 64 278.00 991.40

5 Bhikangaon 1 1 2.50 1 108 41.53 4 29.00 70.53

6 Jhirniya 1 3 6.00 3 579 99.66 11 30.00 129.66

Total 45 109.05 48 10554 1811.32 173 881.00 2692.32

Manawar

Jhabua
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No.
Cost

(Rs. in lacs)

1 2 3 4 5 6 7 8 9 10 11

Identification

no. of Clusters

Total No.

of Roads

Total

Length

(in km.)

No. of

village

Benefited

C.D. Structures
Total Cost

(Rs. in lacs)

S.

No.

Name of

development

block

Total

Population

Benefited

Cost of the

Road

(Rs. in lacs)

1 ikVh 2 4 3.00 2.00 148.00 27.06 9.00 92.81 119.87
2 lsa/kok 2 3 3.00 1.00 222.00 18.45 5.00 68.74 87.19
3 jktiqj 1 2 1.80 2.00 275.00 16.26 5.00 59.26 75.52
4 ikulsey 1 2 6.00 2.00 166.00 52.89 19.00 378.78 431.67

;ksx & 6 11 13.8 7 811 114.66 38 599.59 714.25

1 Burhanpur 1 4 12.31 4 1586 202.17 24 41.49 243.66

2 Khaknar 1 1 15.00 1 174 255.00 14 47.04 302.04

Total 5 27.31 5 1760 457.17 38 88.53 545.70

1 Ujjain 1 9 23.20 9 2924 324.8 28 42.00 366.80

2 Ghatiya 1 13 26.24 13 4063 367.36 28 42.00 409.36

3 Tarana 2 14 22.60 14 4958 316.4 27 40.50 356.90

4 Khachrod 1 7 15.20 7 2315 228.8 29 43.50 272.30

5 Mahidpur 1, 5 13 31.30 13 4745 438.2 40 60.00 498.20

6 Badnagar 1 11 26.50 11 2978 371 27 40.50 411.50

Total 67 145.04 67 21983 2046.56 179 268.5 2315.06

1 Dewas 1 9 20.50 13 4419 289.00 33 59.50 348.50

2 Sonkatch 1 10 22.50 13 3434 397.00 37 74.00 471.00

3 Tonkkhurd 1 9 20.85 13 9917 369.00 23 42.00 411.00

4 Bagli 1 7 20.00 9 1769 370.85 52 213.00 583.85

5 Kannod 1 7 24.00 9 3359 389.17 38 101.50 490.67

6 Khategaon 1 8 23.40 10 2718 396.00 15 41.00 437.00

Total 6 50 131.25 67 25616 2211.02 198 531 2742.02

1 Shajapur 1 11 28.75 14 4333 435.99 36 69.19 505.19

2 Shujalpur 1 10 29.90 13 4529 453.43 49 94.18 547.61

Burhanpur

Ujjain

Dewas

Shajapur

Barwani
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No.
Cost

(Rs. in lacs)

1 2 3 4 5 6 7 8 9 10 11

Identification

no. of Clusters

Total No.

of Roads

Total

Length

(in km.)

No. of

village

Benefited

C.D. Structures
Total Cost

(Rs. in lacs)

S.

No.

Name of

development

block

Total

Population

Benefited

Cost of the

Road

(Rs. in lacs)

3 Aagar 1, 2 19 44.65 19 6247 677.12 47 90.33 767.45

4 Barod 1 15 30.66 15 5237 464.96 38 73.04 537.99

5 Susner 1 7 18.15 9 2891 275.24 10 19.22 294.46

6 Nalkheda 1 8 17.70 8 3418 268.42 14 26.91 295.33

7 M. Badodiya 1 14 26.64 14 4101 404.00 35 67.27 471.27

8 Kalapipal 1 9 15.57 10 3572 236.12 28 53.82 289.94

Total 93 212.02 102 34328 3215.28 257 493.954 3709.24

1 Ratlam 1 11 21.50 12 4234 301.00 43 64.50 365.50
2 Bajna 1 11 18.50 13 2195 259.00 36 54.00 313.00
3 Sailana 1 8 22.10 10 1653 309.40 44 66.00 375.40
4 Piploda 1 11 23.50 13 4713 329.00 47 70.50 399.50
5 Jaora 1 16 24.55 16 5025 343.70 50 75.00 418.70
6 Alote 1 13 21.20 17 4523 296.80 43 64.50 361.30

Total 70 131.35 81 22343 1838.90 263 394.50 2233.40

1 Mandsaur 1 13 19.85 14 4765 258.05 32 48.00 306.05

2 Sitamou 1,3 21 47.50 22 7445 617.50 53 79.50 697.00

3 Malhargarh 1 8 16.00 8 2520 208.00 20 30.00 238.00

4 Garoth 1 9 24.15 11 4255 313.95 29 43.50 357.45

5 Bhanpura 1 8 22.70 9 1893 295.10 28 42.00 337.10

Total 59 130.20 64 20878 1692.60 162 243.00 1935.60

1 Neemuch 1 10 29.30 15 3571 498.10 59 87.90 586.00

2 Jawad 1, 2 14 52.30 14 4658 889.10 105 156.90 1046.00

3 Manasa 1, 2 16 50.50 20 4379 858.50 101 151.50 1010.00

Total 40 132.10 49 12608 2245.70 265 396.30 2642.00

1 Morar 1 12 22.95 13 4272 321.30 41 83.24 404.54

2 Barai 2 17 42.30 19 4080 592.20 99 283.58 875.78

Gwalior

Ratlam

Mandsour

Neemuch
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No.
Cost

(Rs. in lacs)

1 2 3 4 5 6 7 8 9 10 11

Identification

no. of Clusters

Total No.

of Roads

Total

Length

(in km.)

No. of

village

Benefited

C.D. Structures
Total Cost

(Rs. in lacs)

S.

No.

Name of

development

block

Total

Population

Benefited

Cost of the

Road

(Rs. in lacs)

3 Dabra 1 11 24.65 11 3250 345.10 89 228.66 573.76

4 Bhitarwar 1 11 20.85 12 3702 291.90 46 98.71 390.61

Total- 5 51 110.75 55 15304 1550.50 275 694.19 2244.69

1 Shivpuri 1 6 22.50 7 2227 217.90 36 108.80 326.70

2 Pohari 1 6 21.20 6 1435 195.89 26 62.05 257.94

3 Kolaras 1 9 24.80 9 3231 234.16 48 117.62 351.78

4 Badarwas 1 9 23.70 9 3163 218.97 49 132.88 351.85

5 Pichhore 1 7 20.85 9 2340 170.29 26 66.33 236.62

6 Khaniadhana 1 8 20.40 8 3225 174.71 50 117.06 291.77

7 Karera 1 2 4.05 2 475 38.20 7 22.98 61.18

8 Narwar 1 3 13.80 3 2249 103.46 12 27.79 131.25

Total- 8 50 151.30 53 18345 1353.58 254 655.51 2009.09

1 Datia 1 13 23.25 13 12920 432.00 48 80.00 512.00

2 Seondha 1 17 23.65 17 6975 413.10 50 81.50 494.60

3 Bhander 1 10 24.80 12 3379 419.04 35 67.00 486.04

Total- 3 40 71.70 42 23274 1264.14 133 228.50 1492.64

1 Guna 1 5 21.50 11 2259 376.25 27 61.20 437.45

2 Bamori 1 3 7.95 7 1376 139.13 10 33.70 172.83

3 Aron 1 3 6.30 7 1399 110.25 23 92.60 202.85

4 Chachoda 1 8 12.55 18 3528 219.63 41 113.00 332.63

5 Radhogara 1 5 11.60 9 2407 203.00 26 72.80 275.80

Total- 5 24 59.90 52 10969 1048.26 127 373.30 1421.56

1 Morena 1 14 23.08 16 5678 323.05 55 130.01 453.06

2 Morena 1 13 19.73 19 4161 276.22 45 112.97 389.19

3 Morena 1 13 16.65 20 5005 233.10 35 90.73 323.83

4 Morena 1 12 20.00 12 5292 280.00 32 81.65 361.65

Guna

Morena

Shivpuri

Datia
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No.
Cost

(Rs. in lacs)

1 2 3 4 5 6 7 8 9 10 11

Identification

no. of Clusters

Total No.

of Roads

Total

Length

(in km.)

No. of

village

Benefited

C.D. Structures
Total Cost

(Rs. in lacs)

S.

No.

Name of

development

block

Total

Population

Benefited

Cost of the

Road

(Rs. in lacs)

5 Morena 1 14 20.10 17 5003 281.40 77 181.87 463.27

6 Morena 1 14 20.05 17 4941 280.70 38 99.33 380.03

7 Morena 1 6 20.50 7 1759 287.00 39 89.73 376.73

Total- 7 86 140.11 108 31839 1961.47 321 786.29 2747.76

1 Bhind 1 13 22.40 14 4182 335.55 28 46.11 381.66
2 Roan 3 11 22.25 14 4226 333.31 50 84.51 417.82
3 Lahar 6 9 20.05 11 3491 300.34 37 64.40 364.74
4 Ater 8 13 18.88 15 4564 287.25 39 61.41 348.66
5 Mahgaon 10 13 17.20 15 3875 257.67 44 69.72 327.39
6 Gohad 12 13 24.53 14 4685 367.44 44 77.18 444.62

Total- 72 125.31 83 25023 1881.56 242 403.33 2284.89

1 Sheopur 1 9 25.10 9 2928 426.70 27 67.77 494.47
2 Karahal 1 5 12.60 5 781 214.20 33 118.75 332.95
3 Vijaypur 1 12 25.00 12 3663 425.00 32 93.47 518.47

Total 3 26 62.70 26 7372 1065.90 92 279.99 1345.89

1 Ashoknagar 3 35 73.00 36 11368 1095.00 208 749.63 1844.63

2 Eshagarh 1 10 22.80 10 3084 342.00 56 91.18 433.18

3 Mungaoli 2 15 50.00 32 4411 750.00 130 488.37 1238.37

4 Chanderi 1 10 23.00 11 2860 352.00 33 112.01 464.01

Total- 7 70 168.80 89 21723 2539.00 427 1441.19 3980.19

26 JABALPUR 1 8 22.00 15 2569 374.00 22 44.00 418.00

27 SIHORA 1 & 2 12 22.35 24 6301 379.95 51 86.70 466.65

28 MAGHOULI 1&6 24 43.2 26 6960 705.024 117 306.54 1011.564

29 PATAN 1 &5 19 31.50 23 6823 435.00 67 134.00 569.00

30 SHAHPURA 1& 3 18 41.00 18 5183 702.74 79 142.00 844.74

Jabalpur

Ashoknagar

Bhind

Sheopur
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No.
Cost

(Rs. in lacs)

1 2 3 4 5 6 7 8 9 10 11

Identification

no. of Clusters

Total No.

of Roads

Total

Length

(in km.)

No. of

village

Benefited

C.D. Structures
Total Cost

(Rs. in lacs)

S.

No.

Name of

development

block

Total

Population

Benefited

Cost of the

Road

(Rs. in lacs)

31 KUNDAM 1 , 2 & 3 24 61.05 26 8095 1105.65 144 216.00 1322.00

32 PANAGAR 1 & 3 17 43.20 17 4581 716.68 63 63.00 779.68

14 Clusters 122 264.30 149 40512 4419.04 543 992.24 5411.63

33
KATNI

1 3 5.00 3 1355 35.23 9 10.89 46.12

34
BADWARA

1 5 18.00 7 1973 198.00 30 36.30 234.30

35
RITHI

1 5 38.00 5 1184 418.00 29 35.09 453.09

36 V-GARH 1 3 7.50 4 1417 54.30 10 12.10 66.40

37
DHEEMARKH
EDA

1 19 52.00 20 5516 573.00 48 58.08 631.08

38
BAHORIBAND

1 13 31.50 13 3906 343.50 45 54.45 397.95

48 152.00 52 15351 1622.03 171 206.91 1828.94

48 ujflgiqj 2 22 46.60 22 7067 953.85 128 192.00 1145.85

49 djsyh 1 13 23.50 16 3152 381.00 29 49.00 430.00

50 lkbz[ksMk 1 7 16.00 7 2440 245.64 28 42.00 287.64

51 pkojikBk 2 13 47.40 22 4041 707.79 96 144.00 851.79

52 xksVsxko 2 13 45.50 17 3907 689.5 56 84.00 773.50

53 phpy 2 17 36.50 22 4761 550.42 73 109.50 659.92

Total 10 85 215.50 106 25368 3528.2 410 620.5 4148.70

Katni

Narsinghpur

TOTAL

Total
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No.
Cost

(Rs. in lacs)

1 2 3 4 5 6 7 8 9 10 11

Identification

no. of Clusters

Total No.

of Roads

Total

Length

(in km.)

No. of

village

Benefited

C.D. Structures
Total Cost

(Rs. in lacs)

S.

No.

Name of

development

block

Total

Population

Benefited

Cost of the

Road

(Rs. in lacs)

10 Chhindwara 1 8 20.75 19 3189 352.75 45 154.00 506.75

11 Mohkhed 1 13 24.25 13 4195 412.25 42 113.85 526.10

12 Junardev 1 9 25.00 10 1547 425.00 66 148.00 573.00

13 Harrai 1 7 20.95 8 1506 356.15 48 136.00 492.15

14 Chourai 1 9 23.30 12 3694 396.10 44 130.70 526.80

15 Pandurna 1 6 20.5 12 2228 348.50 53 137.80 486.30

16 Sosar 1 12 25.91 13 3501 440.49 80 226.50 666.99

17 Bichhua 1 10 21.72 19 1915 369.24 49 121.10 490.34

18 Parasia 1 14 22.00 22 4606 374.00 41 146.80 520.80

19 Amarwara 1 7 20.90 7 3078 355.30 52 127.60 482.90

20 Tamia 1 7 24.57 12 1292 417.69 120 311.10 728.79

11 102 249.85 147 30751 4247.47 640 1753.45 6000.92

54 Seoni 1, 2 15 45.50 19 6040 773.50 83 241.00 1014.50

55 Barghat 1 13 24.50 13 3362 416.50 37 61.50 478.00

56 Keolari 1 11 22.10 11 3574 375.70 37 68.00 443.70

57 Chhapara 1 5 15.50 6 1242 263.50 13 25.00 288.50

58 Lakhnadon 1 8 20.00 9 1464 340.00 70 154.00 494.00

59 Dhanora 1 7 16.10 7 1234 273.70 39 80.00 353.70

60 Ghansore 1 13 24.85 13 2510 422.45 72 145.50 567.95

61 Kurai 1 11 24.70 12 1875 419.90 37 82.00 501.90

Total 9 83 193.25 90 21301 3285.25 388 857 4142.25

Chhindwara

Seoni

Grand Total
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No.
Cost

(Rs. in lacs)

1 2 3 4 5 6 7 8 9 10 11

Identification

no. of Clusters

Total No.

of Roads

Total

Length

(in km.)

No. of

village

Benefited

C.D. Structures
Total Cost

(Rs. in lacs)

S.

No.

Name of

development

block

Total

Population

Benefited

Cost of the

Road

(Rs. in lacs)

21 Dindori 1 7 15.70 7 950 236.60 51 83.70 320.3

22 Shahpura 1 5 8.20 5 258 123.57 15 31.90 155.47

23 Karnjiya 1 3 12.60 3 489 189.88 3 6.50 196.38

24 Amarpur 1 4 9.55 5 815 143.92 17 31.50 175.42

25 Mehandwani 1 6 17.75 6 428 267.49 26 42.80 310.29

Total 5 25 63.80 26 2940 961.46 112 196.40 1157.86

1 cSgj 1 10 26.25 10 1389 448.74 79 169.93 618.67

2 fcjlk 1 4 21.90 4 659 309.8 59 85.98 395.78

3 ijlokMk 1 9 20.10 9 1687 341.7 50 111.49 453.19

4 ckyk?kkV 1 11 22.00 11 3767 344.80 52 80.16 424.96

5 ykycjkZ 1 4 17.70 4 1142 301.5 52 167.59 469.09

6 ykath 1 6 30.10 6 1419 316.9 45 85.07 401.97

7 okjkflouh 3 6.20 3 1345 104.4 16 40.79 145.19

8 [kSjykath 3 4.83 3 946 74.55 10 15.86 90.41

9 dVaxh 1 18 28.85 18 4503 412.07 54 120.47 532.54

Total 8 68 177.93 68 16857 2654.46 417 877.34 3531.80

39 Mandla 1 6 20.15 6 1185 428.37 29 82.30 510.67

40 Mohgaon 1 1 4.90 1 244 104.17 9 28.50 132.67

41 Nainpur 1 2 7.40 2 226 157.32 13 79.64 236.96

1

Dindori

Balaghat

Mandla
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No.
Cost

(Rs. in lacs)

1 2 3 4 5 6 7 8 9 10 11

Identification

no. of Clusters

Total No.

of Roads

Total

Length

(in km.)

No. of

village

Benefited

C.D. Structures
Total Cost

(Rs. in lacs)

S.

No.

Name of

development

block

Total

Population

Benefited

Cost of the

Road

(Rs. in lacs)

42 Bichhiya 1 9 26.00 11 2364 552.76 51 366.20 918.96

43 GhuGhri 0 0 0.00 0 0 0.00 0 0.00 0.00

44 Mawai 1 7 15.00 9 1634 318.90 26 146.30 465.20

45 Niwas 1 2 4.72 2 337 100.35 14 40.20 140.55

46 Narayanganj 1 5 14.97 8 1613 318.26 36 137.00 455.26

47 Bijadandi 1 8 28.65 9 1168 609.11 74 233.10 842.21

TOTAL 8 40 121.79 48 8771 2589.24 252 1113.24 3702.48

1 SAGAR 1+3 10 24.50 10 3322 16.50 17 25.50 442.00

2 BINA 1+2 8 25.00 15 2224 425.00 49 73.50 425.50

3 KHURAI 1 16 23.35 16 4441 326.99 38 91.00 417.99

4 MALTHONE 4+5+6 18 34.00 23 5374 578.00 68 102.00 680.00

5 RAHLI 3+4 10 36.50 20 3572 320.50 39 173.50 794.00

6 KESLI 1+3 19 46.50 24 6514 790.50 66 99.00 889.50

7 RAHAGARH 3+5 21 46.50 21 6603 790.50 74 139.50 930.00

8 SHAHGARH 1+3 25 46.55 30 7390 791.35 95 142.50 935.85

9 DEORI 1+2+3 33 66.40 38 8837 1128.80 125 187.50 1316.60

10 JAISINAGAR 1+2 19 46.10 20 6837 783.70 69 207.00 990.70

11 BANDA 2+5 18 44.00 23 5561 748.00 90 135.00 883.00

197 439.40 240 60675 6699.84 730 1376.00 8705.14

1 Damoh 2 7 21.60 7 1695 280.80 29 65.25 346.05

2 Patharia 1 8 23.50 8 2271 305.50 18 40.50 346.00

3 Jabera 1, 2 22 48.25 22 6947 627.25 103 231.75 859.00

4 Tendukheda 1, 2 22 46.95 22 6006 610.35 80 180.00 790.35

5 Hatta 1 10 21.20 10 2240 275.60 24 54.00 329.60

Damoh

TOTAL

Sagar

Page 12/15



No.
Cost

(Rs. in lacs)

1 2 3 4 5 6 7 8 9 10 11

Identification

no. of Clusters

Total No.

of Roads

Total

Length

(in km.)

No. of

village

Benefited

C.D. Structures
Total Cost

(Rs. in lacs)

S.

No.

Name of

development

block

Total

Population

Benefited

Cost of the

Road

(Rs. in lacs)

6 Patera 1 12 29.40 12 3054 382.20 77 173.25 555.45

7 Batiyagarh 2 11 23.90 11 1666 310.70 42 94.50 405.20

92 214.80 92 23879 2792.40 373 839.25 3631.65

1 Ajaygarh 1 5 20.60 5 2000 247.20 36 108.00 355.20

2 Panna 2 10 25.00 11 3951 360.75 35 158.00 518.75

3 Gunour 2, 4 12 43.70 14 4758 514.40 84 317.50 831.90

4 Pawai 1, 2 14 44.70 15 4548 615.75 70 261.25 877.00

5 Shahnagar 1, 5, 8 18 72.00 24 6014 951.50 68 230.00 1181.50

Total 59 206.00 69 21271 2689.6 293 1074.75 3764.35

1 Chhatarpur 1 9 20.80 9 2425 280.80 15 60.00 340.80

2 Nowgong 1 7 22.30 9 1614 301.05 38 152.00 453.05

3 Badamalehra 1 7 24.90 7 2372 336.15 18 72.00 408.15

4 Bijawer 2 19 46.40 19 4735 626.40 53 212.00 838.40

5 Buxwaha 2 16 48.85 17 3238 659.48 47 188.00 847.48

6 Laundi 1 15 24.85 15 5690 335.48 33 132.00 467.48

7 Barigarh 1 11 24.20 12 4534 326.70 34 136.00 462.70

8 Rajnagar 1 12 22.75 12 3695 307.13 33 132.00 439.13

Total 10 96 235.05 100 28303 3173.19 271 1084.00 4257.19

1 Tikamgarh 1 12 24.56 12 3764 360.31 23 69.00 429.31

2 Baldeogarh 1 9 20.70 12 3138 310.50 21 75.80 386.30

3 Prathvipur 1 9 20.60 11 3016 309.00 33 141.00 450.00

4 Jatara 1 9 23.30 11 3245 349.50 34 124.00 473.50

5 Palera 1 8 20.40 8 2587 306.00 29 87.00 393.00

6 Niwari 1 14 21.55 14 4711 323.25 27 81.00 404.25

Total 61 131.11 68 20461 1958.56 167 577.80 2536.36

Panna

Chhatarpur

Tikamgarh

TOTAL
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No.
Cost

(Rs. in lacs)

1 2 3 4 5 6 7 8 9 10 11

Identification

no. of Clusters

Total No.

of Roads

Total

Length

(in km.)

No. of

village

Benefited

C.D. Structures
Total Cost

(Rs. in lacs)

S.

No.

Name of

development

block

Total

Population

Benefited

Cost of the

Road

(Rs. in lacs)

1 Rewa 1 8 4.00 1 410 68.00 5 9.00 77.00

2 Raipur 1 11 1.00 3 62 17.00 2 8.51 25.51

3 Sirmour 1 4 4.00 2 105 68.00 8 20.51 88.51

4 Jawa 1 7 3.00 3 246 51.00 6 12.96 63.96

5 Teonthar 1 9 5.00 3 123 85.00 1 6.23 91.23

6 Gangeve 1 7 3.00 2 412 51.00 10 20.88 71.88

7 Mauganj 1 7 2.00 2 440 34.00 4 12.35 46.35

8 Naigarhi 1 9 3.00 2 34 51.00 5 19.30 70.30

9 Hanumana 1 5 3.00 2 137 51.00 4 17.02 68.02

Total 9 67 28.00 20 1969 476.00 45 126.76 602.76

1 Maihar 1 8 17.82 8 3096 259.48 27 44.00 303.48

2 Sohawal 1 11 23.70 11 4995 299.00 18 31.50 350.50

3 Unchehara 1 10 14.20 10 2364 203.90 24 37.00 240.90

4 Nagod 1 5 9.50 5 2212 133.00 13 19.50 152.50

5 Rampur Bagh. 2(1,2) 16 44.80 16 5800 627.20 133 266.00 893.20

6 Ramnagar 1 6 8.30 6 3816 116.20 24 36.00 152.20

7 Amarpatan 1 11 24.50 11 4678 334.00 49 83.00 417.00

8 Majhgawan 4 (1,2,3,4) 35 103.10 56 11514 1443.40 324 324.00 1767.40

Total 102 245.92 123 38475 3416.18 612 841.00 4277.18

1 lksgkxiqj 1 15 23.50 35 2322 399.50 41 127.19 526.69

2 t;flaguxj 4 10 24.25 25 1499 412.25 41 142.19 554.44

3 t;flaguxj 5 10 23.41 24 1627 397.97 30 88.98 486.95

4 cq<+kj 7 9 21.50 21 1520 365.50 39 134.73 500.23

Total 44 92.66 105 6968 1575.22 151 493.09 2068.31

1 JAITAHRI 1 5 10.20 5 936 204.00 16 90.50 294.50

Rewa

Satna

Shahdol

Anuppur
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No.
Cost

(Rs. in lacs)

1 2 3 4 5 6 7 8 9 10 11

Identification

no. of Clusters

Total No.

of Roads

Total

Length

(in km.)

No. of

village

Benefited

C.D. Structures
Total Cost

(Rs. in lacs)

S.

No.

Name of

development

block

Total

Population

Benefited

Cost of the

Road

(Rs. in lacs)

2
PUSPRAJGA

RH
1 10 23.70 10 1620 474.00 55 117.50 591.50

Total 15 33.90 15 2556 678.00 71 208 886.00

1 Karkeli 6 41 128.15 41 14352 2178.55 84 252 2430.55

2 Pali 1 5 15.5 5 1074 263.5 4 8 271.5

3 Manpur 4 33 84.08 33 11749 1429.36 140 310 1739.36

Total 11 79 227.73 79 27175 3871.41 228 570 4441.41

1 Sidhi 1 9 25.00 9 2822 350.00 36 108.00 458.00

2 Sihawal 1 5 22.80 35 4128 319.20 35 87.00 406.20

3 Rampur Nakin 1 6 18.00 13 11756 252.00 18 54.00 306.00

4 Maghuli 1 3 20.00 11 3077 280.00 41 123.00 403.00

5 Kusmi 1 4 20.50 7 992 287.00 64 142.08 429.08

Total 5 27 106.30 75 22775 1488.20 194 514.08 2002.28

1 Waidhan 1 6 20.50 7 1699 287.00 26 78.00 365.00

2 Chitrangi 2 7 39.80 11 3879 467.50 94 203.00 670.50

3 Deosar 1 5 21.00 6 1938 357.00 43 142.50 499.50

Total 4 18 81.3 24 7516 1111.50 163 423.50 1535.00

Grand Total

(51 Distt.)

2920 6830.69 3377 901257 101282.52 11959 29732.94 131665.11

Singrauli

Umaria

Sidhi
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Format CN-10

No.

Cost

(Rs. in

lacs)

1 2 3 4 5 6 7 8 9 10 11 12

1 Phase I 2 2 19 40.50 20 7014 563.60 59 97.50 661.10

2 Phase I 5 7 63 153.12 63 18673 2143.68 222 333.00 2476.68

Total 82 193.62 83 25687 2707.28 281 430.50 3137.78

3 Phase I 4 4 21 44.90 21 7683 573.62 71 258.65 832.27

4 Phase I 4 4 12 33.05 17 7326 589.94 41 374.50 964.44

5 Phase I 2 2 5 27.31 5 1760 457.17 38 88.53 545.70

Total 38 105.26 43 16769 1620.73 150 721.68 2342.41

6 Phase I 6 8 45 109.05 48 10554 1811.32 173 881.00 2692.32

7 Phase I 4 4 7 24.20 15 1165 426.68 67 1278.15 1704.83

Total 52 133.25 63 11719 2238.00 240 2159.15 4397.15

8 Phase I 5 5 20 41.85 43 4845 544.05 40 204.25 748.30

9 Phase I 4 4 13 29.95 15 2330 416.3 42 252.18 668.48

Khandnwa

Dhar

Manawar

Burhanpur

Alirajpur

Khargone

Barahmasi Gramin Sadak Yojna - Abstract of Phasing

No. of

Clusters

Total

No. of

Roads

Total Cost

(Rs. in

lacs)

Sehore

Indore

Total

Length

(in km.)

No. of

village

Benefited

Bhopal

Annexure LOI-3

Total

Population

Benefited

Cost of the

Road

(Rs. in

lacs)

Phase
No. of

Blocks
S.no

C.D. Structures

Barwani



No.

Cost

(Rs. in

lacs)

1 2 3 4 5 6 7 8 9 10 11 12

No. of

Clusters

Total

No. of

Roads

Total Cost

(Rs. in

lacs)

Total

Length

(in km.)

No. of

village

Benefited

Total

Population

Benefited

Cost of the

Road

(Rs. in

lacs)

Phase
No. of

Blocks
S.no

C.D. Structures

10 Phase I 3 6 9 42.10 13 1904 736.75 102 481.16 1217.91

11 1st 6 1 14 39.18 6 2717 452.02 56 179.41 631.43

Total 56 153.08 77 11796 2149.12 240 1117.00 3266.12

12 Phase I 3 4 44 92.66 105 6968 1575.22 151 493.09 2068.31

13 Phase I 2 2 15 33.9 15 2556 678.00 71 208.00 886.00

Total 59 126.56 120 9524 2253.22 222 701.09 2954.31

14 Phase I 7 14 145 313.38 169 45076 5327.38 687 1030.50 6357.88

15 Phase I 7 156 289.95 162 40157 3490.990 498 1438.150 4929.150

16 Phase I 7 10 93 231.64 101 30497 3503.75 347 1397.50 4901.25

17 Phase I 3 3 41 77.15 41 6501 1214.53 229 672.39 1886.92

18 Phase I 10 10 63 172.00 63 16525 2408.00 264 602.75 3010.75

19 Phase I 6 23 179 407.80 216 56707 5301.40 605 1475.82 6777.22

20 Phase I 6 7 67 145.04 67 21983 2046.56 179 268.50 2315.06

Rajgarh

Hoshangabad

Jhabua

Betul

Vidisha

Raisen

Harda

Shahdol

Anuppur

Ujjain



No.

Cost

(Rs. in

lacs)

1 2 3 4 5 6 7 8 9 10 11 12

No. of

Clusters

Total

No. of

Roads

Total Cost

(Rs. in

lacs)

Total

Length

(in km.)

No. of

village

Benefited

Total

Population

Benefited

Cost of the

Road

(Rs. in

lacs)

Phase
No. of

Blocks
S.no

C.D. Structures

21 Phase I 6 6 50 131.25 67 25616 2211.02 198 531.00 2742.02

22 Phase I 8 9 93 212.02 102 34328 3215.28 257 493.95 3709.24

23 Phase I 6 6 70 131.35 81 22343 1838.9 263 394.5 2233.4

24 Phase I 5 6 59 130.20 64 20878 1692.60 162 243.00 1935.60

25 Phase I 3 5 40 132.10 49 12608 2245.70 265 396.30 2642.00

26 Phase I 4 5 51 110.75 55 15304 1550.50 275 694.19 2244.69

27 Phase I 8 8 50 151.30 53 18345 1353.58 254 655.51 2009.09

28 Phase I 3 3 40 71.70 42 23274 1264.14 133 228.50 1492.64

29 Phase I 5 5 24 59.90 52 10969 1048.26 127 373.30 1421.56

30 Phase I 7 7 86 140.11 108 31839 1661.47 321 786.29 2447.76

31 Phase I 6 3 72 125.31 83 25023 1881.56 242 403.33 2284.89

Mandsour

Neemuch

Dewas

Bhind

Shajapur

Gwalior

Shivpuri

Datia

Guna

Morena

Ratlam



No.

Cost

(Rs. in

lacs)

1 2 3 4 5 6 7 8 9 10 11 12

No. of

Clusters

Total

No. of

Roads

Total Cost

(Rs. in

lacs)

Total

Length

(in km.)

No. of

village

Benefited

Total

Population

Benefited

Cost of the

Road

(Rs. in

lacs)

Phase
No. of

Blocks
S.no

C.D. Structures

32 Phase I 3 3 26 62.70 26 7372 1065.90 92 279.99 1345.89

33 Phase I 4 7 70 168.80 89 21723 2539.00 427 1441.19 3980.19

34 Phase I 7 14 122 269.3 151 40811 4504.04227 552 1095.74 5599.78227

35 Phase I 6 6 48 152 52 15351 1622.03 171 206.91 1828.94

36 Phase I 6 10 85 215.50 106 25368 3528.2 410 620.50 4148.7

37 Phase I 11 11 102 0.00 0 0 0.00 0 0.00 0.00

38 Phase I 8 9 83 193.25 90 21301 3285.25 388 857 4142.25

39 Phase I 5 5 25 63.8 26 2940 961.46 112 196.4 1157.86

40 Phase I 9 8 68 177.93 68 16856 2654.46 417 1089.77 3744.23

41 Phase I 9 8 40 121.79 48 8771 2589.24 252 1113.24 3702.48

42 Phase I 11 23 197 439.40 240 60035 7469.800 730 1095.00 8564.800

43 Phase I 7 9 92 214.80 92 23879 2792.40 373 839.25 3631.65

44 Phase I 5 9 59 206.00 69 21271 2689.60 293 1074.75 3764.35

45 Phase I 8 10 96 235.05 100 28303 3173.19 271 1084.00 4257.19

Sagar

Damoh

Panna

Chhatarpur

Sheopur

Seoni

Dindori

Balaghat

Mandla

Jabalpur

Katni

Narsinghpur

Ashoknagar

Chhindwara



No.

Cost

(Rs. in

lacs)

1 2 3 4 5 6 7 8 9 10 11 12

No. of

Clusters

Total

No. of

Roads

Total Cost

(Rs. in

lacs)

Total

Length

(in km.)

No. of

village

Benefited

Total

Population

Benefited

Cost of the

Road

(Rs. in

lacs)

Phase
No. of

Blocks
S.no

C.D. Structures

46 Phase I 6 6 61 131.11 68 20461 1958.56 167 577.80 2536.36

47 Phase I 9 9 67 195.07 106 32468 2730.98 337 505.50 3236.48

48 Phase I 8 12 102 245.92 123 49192 3416.18 612 841.00 4232.78

49 Phase I 3 11 79 227.73 79 27175 3871.41 228 570.00 4441.41

50 Phase I 5 5 27 106.3 75 22575 1488.20 194 514.08 2002.28

51 Phase I 3 4 18 81.3 24 7516 1111.50 163 423.50 1535.00

Tikamgarh

Umaria

Sidhi

Singauli

Rewa

Satna



(Amount in Lakhs)

Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identificatio

n number of

cluster

Total

number

of roads

in

cluster

Tentativ

e road

length in

cluster

(in km.)

Probable

amount of

preparation

of DPRs

@Rs. 0.03/-

lakh per km.

Probable

amount of

setting out

etc. @Rs.

0.13/- lakh

per km.

Probable amount

of preparation of

DPRs and setting

out etc.

1 2 3 4 5 6 7 8 9

C-Bhopal-01 Bhopal Phanda 1 9 20.10 0.60 2.61 3.22

C-Bhopal-01 Bhopal Berasia 1 10 20.40 0.61 2.65 3.26

19 40.50 1.22 5.27 6.48

C-Raisen-01 Raisen Shanchi 2 19 42.00 1.26 5.46 6.72

C-Raisen-01 Raisen Gairatganj 2 24 44.35 1.33 5.77 7.10

C-Raisen-01 Raisen Begamganj 2 21 42.55 1.28 5.53 6.81

C-Raisen-01 Raisen Silwani 3 27 70.70 2.12 9.19 11.31

C-Raisen-01 Raisen Udaipura 1 12 20.03 0.60 2.60 3.20

C-Raisen-01 Raisen Badi 2 20 41.50 1.25 5.40 6.64

C-Raisen-01 Raisen Obe.ganj 2 22 52.25 1.57 6.79 8.36

145 313.375 9.40125 40.73875 50.14

C-Sehore-01 Sehore Sehore 1,2 22 47.65 1.43 6.19 7.62

C-Sehore-01 Sehore Ashta 1,2 15 40.77 1.22 5.30 6.52

Bhopal

Raisen

Annexure LOI-4

Details of Preparation of DPRs Consultancy (Phase-I)

Total

Total

Sehore
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identificatio

n number of

cluster

Total

number

of roads

in

cluster

Tentativ

e road

length in

cluster

(in km.)

Probable

amount of

preparation

of DPRs

@Rs. 0.03/-

lakh per km.

Probable

amount of

setting out

etc. @Rs.

0.13/- lakh

per km.

Probable amount

of preparation of

DPRs and setting

out etc.

1 2 3 4 5 6 7 8 9

C-Sehore-01 Sehore Ichhawar 1 10 25.50 0.77 3.32 4.08

C-Sehore-01 Sehore Nasrullaganj 1 10 23.90 0.72 3.11 3.82

C-Sehore-01 Sehore Budhni 1 6 15.30 0.46 1.99 2.45

63 153.12 4.59 19.91 24.50

C-Vidisha-01 Vidisha Vidisha 1 12 23.75 0.71 3.09 3.80
C-Vidisha-01 Vidisha Gyaraspur 2 19 36.50 1.10 4.75 5.84
C-Vidisha-01 Vidisha Nateran 1 13 23.70 0.71 3.08 3.79
C-Vidisha-01 Vidisha Basoda 3 35 72.60 2.18 9.44 11.62
C-Vidisha-01 Vidisha Kurwai 2 25 44.90 1.35 5.84 7.18
C-Vidisha-01 Vidisha Sironj 2 26 45.00 1.35 5.85 7.20
C-Vidisha-01 Vidisha Lateri 2 26 43.50 1.31 5.66 6.96

156 289.95 8.6985 37.6935 46.392

C-Hoshangabad -01 Hoshangabad Hoshangabad 1 14 22.49 0.67 2.92 3.60
C-Hoshangabad -01 Hoshangabad Babai 1 10 24.30 0.73 3.16 3.89
C-Hoshangabad -01 Hoshangabad Kesla 1 6 22.70 0.68 2.95 3.63
C-Hoshangabad -01 Hoshangabad Sohagpur 2 21 45.70 1.37 5.94 7.31
C-Hoshangabad -01 Hoshangabad Papipariya 2 15 47.75 1.43 6.21 7.64
C-Hoshangabad -01 Hoshangabad Bankhedi 1 8 22.60 0.68 2.94 3.62
C-Hoshangabad -01 Hoshangabad Siwani Malwa 2 19 46.10 1.38 5.99 7.38

93 231.64 6.9492 30.1132 37.0624Total

Vidisha

Hoshangabad

Total

Total
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identificatio

n number of

cluster

Total

number

of roads

in

cluster

Tentativ

e road

length in

cluster

(in km.)

Probable

amount of

preparation

of DPRs

@Rs. 0.03/-

lakh per km.

Probable

amount of

setting out

etc. @Rs.

0.13/- lakh

per km.

Probable amount

of preparation of

DPRs and setting

out etc.

1 2 3 4 5 6 7 8 9

C-Harda-01 Harda Harda 1 13 16.80 0.50 2.18 2.69
C-Harda-01 Harda Timarni 1 11 29.30 0.88 3.81 4.69
C-Harda-01 Harda Khirkiya 1 17 31.05 0.93 4.04 4.97

41 77.15 2.31 10.03 12.34

C- Betul - 01 Betul Bhainsdehi 1 3 5.00 0.15 0.65 9.80
C- Betul - 01 Betul Athnair 1 3 9.30 0.28 1.21 14.79
C- Betul - 01 Betul Ghoradongri 1 6 25.00 0.75 3.25 36.00
C- Betul - 01 Betul Shahpur 1 7 24.70 0.74 3.21 36.65
C- Betul - 01 Betul Chicholi 1 3 13.50 0.41 1.76 19.66
C- Betul - 01 Betul Bhimpur 1 4 7.50 0.23 0.98 13.70
C- Betul - 01 Betul Prabhat Pattan 1 7 21.00 0.63 2.73 32.36
C- Betul - 01 Betul Amla 1 10 22.00 0.66 2.86 36.52
C- Betul - 01 Betul Betul 1 11 23.00 0.69 2.99 38.68
C- Betul - 01 Betul Multai 1 9 21.00 0.63 2.73 34.36

63 172.00 5.16 22.36 272.52

C-Rajgarh-01 Rajgarh Narsinghgrah 2 21 46.65 1.40 6.06 7.46

C-Rajgarh-01 Rajgarh Byawra 3 39 67.40 2.02 8.76 10.78

C-Rajgarh-01 Rajgarh Sarangpur 1 13 22.80 0.68 2.96 3.65

Rajgarh

Total

Total

Harda

Betul
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identificatio

n number of

cluster

Total

number

of roads

in

cluster

Tentativ

e road

length in

cluster

(in km.)

Probable

amount of

preparation

of DPRs

@Rs. 0.03/-

lakh per km.

Probable

amount of

setting out

etc. @Rs.

0.13/- lakh

per km.

Probable amount

of preparation of

DPRs and setting

out etc.

1 2 3 4 5 6 7 8 9

C-Rajgarh-01 Rajgarh Rajgarh 4 41 93.45 2.80 12.15 14.95

C-Rajgarh-01 Rajgarh Jeerapur 3 22 60.70 1.82 7.89 9.71

C-Rajgarh-01 Rajgarh Khilchipur 5 43 116.80 3.50 15.18 18.69

179 407.8 12.234 53.014 65.248

INDORE Indore Indore 1 8 13.60 0.41 1.77 2.18

Indore Sanwer 1 5 13.70 0.41 1.78 2.19

Indore Mhow 1 4 9.30 0.28 1.21 1.49

Indore Depalpur 1 4 8.30 0.25 1.08 1.33

Total 21 44.90 1.35 5.84 7.18

Khandwa Khandwa One 3 6.60 0.20 0.86 1.06

Punasa Punasa One 4 14.00 0.59 1.82 2.41

Pandhana Pandhana One 4 6.00 0.18 0.78 0.96

Khalwa Khalwa One 1 6.45 0.19 0.84 1.03

Total 12 33.05 1.16 4.30 5.46

C-DHAR 01 Dhar Dhar 1 1 3.75 0.11 0.49 0.60

Khandwa

Indore

Khandnwa

Dhar

Total
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identificatio

n number of

cluster

Total

number

of roads

in

cluster

Tentativ

e road

length in

cluster

(in km.)

Probable

amount of

preparation

of DPRs

@Rs. 0.03/-

lakh per km.

Probable

amount of

setting out

etc. @Rs.

0.13/- lakh

per km.

Probable amount

of preparation of

DPRs and setting

out etc.

1 2 3 4 5 6 7 8 9

Tirla 1 1 4.10 0.12 0.53 0.66

Nalcha 1 1 5.50 0.17 0.72 0.88

Sardarpur 1 1 18.00 0.54 2.34 2.88

Badnawar 1 1 10.50 0.32 1.37 1.68

Total 5 41.85 1.26 5.44 6.70

Manawar-01 Dhar Manawar 1 3 6.10 0.18 85.40 85.58

Manawar-01 Dhar Umarbanr 1 3 6.00 0.18 81.00 81.18

Manawar-01 Dhar Dharampuri 1 1 2.75 0.08 38.50 38.58

Manawar-01 Dhar Gandhwani 1 6 15.10 0.45 211.40 211.85

Total 13 29.95 0.90 416.30 417.20

Alirajpurr-01 Alirajpur Katthiwada 1, 2, 6 6 29.10 0.87 3.78 4.66

Alirajpur Udaygarh 3, 4 2 6.80 0.20 0.88 1.09

Alirajpur Sondwa 5 1 6.20 0.19 0.81 0.99

Total - 9 42.10 1.26 5.47 6.74

Jhabua Jhabua 1 2 5.80 0.174 0.754 0.928

Rama 1 3 7.98 0.239 1.037 1.277

Ranapure 1 2 4.00 0.120 0.520 0.640

Alirajpur

Jhabua

Manawar
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identificatio

n number of

cluster

Total

number

of roads

in

cluster

Tentativ

e road

length in

cluster

(in km.)

Probable

amount of

preparation

of DPRs

@Rs. 0.03/-

lakh per km.

Probable

amount of

setting out

etc. @Rs.

0.13/- lakh

per km.

Probable amount

of preparation of

DPRs and setting

out etc.

1 2 3 4 5 6 7 8 9

Thandla 1 3 7.70 0.231 1.001 1.232

Meghanagar 1 2 6.70 0.201 0.871 1.072

Petlawad 1 2 7.00 0.210 0.910 1.120

Total 6 14 39.18 1.175 5.093 6.269

C-Khargone-01 Khargone Gogawa 1 4 6.70 0.20 0.87 1.07

Khargone Kasrawad 1, 2 13 39.10 1.17 5.08 6.26

Khargone Maheshwar 1 6 11.80 0.35 1.53 1.89

Khargone Barwaha 1,2 18 42.95 1.29 5.58 6.87

Khargone Bhikangaon 1 1 2.50 0.08 0.33 0.40

Khargone Jhirniya 1 3 6.00 0.18 0.78 0.96

Total 45 109.05 3.27 14.18 17.45

Barwani

Burhanpur Burhanpur Burhanpur 1 4 12.31 0.37 1.60 1.97

Khaknar 1 1 15.00 0.45 1.95 2.40

Khargone

cM+okuh ftys esa dUlyVsUlh dh fu;qfDr gsrq dk;Zokgh ugh dh xbZA 'kh?kz dh tkosxhA

Bardwani

Burhanpur
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identificatio

n number of

cluster

Total

number

of roads

in

cluster

Tentativ

e road

length in

cluster

(in km.)

Probable

amount of

preparation

of DPRs

@Rs. 0.03/-

lakh per km.

Probable

amount of

setting out

etc. @Rs.

0.13/- lakh

per km.

Probable amount

of preparation of

DPRs and setting

out etc.

1 2 3 4 5 6 7 8 9

Total 5 27.31 0.82 3.55 4.37

Ujjain Ujjain 1 9 23.20 0.70 3.02 3.71

Ghatiya 1 13 26.24 0.79 3.41 4.20

Tarana 2 14 22.60 0.68 2.94 3.62

Khachrod 1 7 15.20 0.46 1.98 2.43

Mahidpur 1, 5 13 31.30 0.94 4.07 5.01

Badnagar 1 11 26.50 0.80 3.45 4.24

67 145.04 4.35 18.86 23.21

C-Dewas-01 Dewas Dewas 1 9 20.50 0.62 2.67 3.29

Dewas Sonkatch 1 10 22.50 0.68 2.93 3.61

Dewas Tonkkhurd 1 9 20.85 0.63 2.71 3.34

Dewas Bagli 1 7 20.00 0.60 2.60 3.20

Dewas Kannod 1 7 24.00 0.72 3.12 3.84

Dewas Khategaon 1 8 23.40 0.70 3.04 3.74

Total 6 50 131.25 3.94 17.06 21.02

C-Shajapur-01 Shajapur Shajapur 1 11 28.75 0.86 3.74 4.60

Shajapur Shujalpur 1 10 29.90 0.90 3.89 4.78

Shajapur Agar 1, 2 19 44.65 1.34 5.80 7.14

Total

Ujjain

Dewas

Shajapur
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identificatio

n number of

cluster

Total

number

of roads

in

cluster

Tentativ

e road

length in

cluster

(in km.)

Probable

amount of

preparation

of DPRs

@Rs. 0.03/-

lakh per km.

Probable

amount of

setting out

etc. @Rs.

0.13/- lakh

per km.

Probable amount

of preparation of

DPRs and setting

out etc.

1 2 3 4 5 6 7 8 9

Shajapur Badod 1 15 30.66 0.92 3.99 4.91

Shajapur Susner 1 7 18.15 0.54 2.36 2.90

Shajapur Nalkheda 1 8 17.70 0.53 2.30 2.83

Shajapur M. Badodiya 1 14 26.64 0.80 3.46 4.26

Shajapur Kalapipal 1 9 15.57 0.47 2.02 2.49

Total 93 212.02 6.36 27.56 33.92

C-Ratlam-01 Ratlam Ratlam 1 11 21.50 0.65 2.80 3.44
Ratlam Bajna 1 11 18.50 0.56 2.41 2.96
Ratlam Sailana 1 8 22.10 0.66 2.87 3.54

Ratlam Piploda 1 11 23.50 0.71 3.06 3.76

Ratlam Jaora 1 16 24.55 0.74 3.19 3.93

Ratlam Alote 1 13 21.20 0.64 2.76 3.39

Total 6 70 131.35 3.94 17.08 21.02

C-Mandsaur-01 Mandsaur Mandsaur 1 13 19.85 0.596 2.581 3.176

Mandsaur Sitamou 1,3 21 47.50 1.425 6.175 7.600

Mandsaur Malhargarh 1 8 16.00 0.480 2.080 2.560

Mandsaur Garoth 1 9 24.15 0.725 3.140 3.864

Mandsaur Bhanpura 1 8 22.70 0.681 2.951 3.632

Total 59 130.20 3.906 16.926 20.832

Ratlam

Mandsour
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identificatio

n number of

cluster

Total

number

of roads

in

cluster

Tentativ

e road

length in

cluster

(in km.)

Probable

amount of

preparation

of DPRs

@Rs. 0.03/-

lakh per km.

Probable

amount of

setting out

etc. @Rs.

0.13/- lakh

per km.

Probable amount

of preparation of

DPRs and setting

out etc.

1 2 3 4 5 6 7 8 9

C-Neemuch-01 Neemuch Neemuch 1 10 29.30 0.88 3.81 4.69

Neemuch Jawad 1, 2 14 52.30 1.57 6.80 8.37

Neemuch Manasa 1, 2 16 50.50 1.52 6.57 8.08

Total 40 132.10 3.96 17.17 21.14

C-Gwalior 01 Gwalior Morar 1 12 22.95 0.69 2.98 3.67

Barai 2 17 42.30 1.27 5.50 6.77

Dabra 1 11 24.65 0.74 3.20 3.94

Bhitarwar 1 11 20.85 0.63 2.71 3.34

Total 5 51 110.75 3.32 14.40 17.72

Shivpuri Shivpuri Shivpuri 1 6 22.50 0.68 2.93 3.60

Pohari 1 6 21.20 0.64 2.76 3.39

Kolaras 1 9 24.80 0.74 3.22 3.97

Badarwas 1 9 23.70 0.71 3.08 3.79

Pichhore 1 7 20.85 0.63 2.71 3.34

Khaniadhana 1 8 20.40 0.61 2.65 3.26

Karera 1 2 4.05 0.12 0.53 0.65

Narwar 1 3 13.80 0.41 1.79 2.21

Total 8 50 151.30 4.54 19.67 24.21

Gwalior

Shivpuri

Neemuch
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identificatio

n number of

cluster

Total

number

of roads

in

cluster

Tentativ

e road

length in

cluster

(in km.)

Probable

amount of

preparation

of DPRs

@Rs. 0.03/-

lakh per km.

Probable

amount of

setting out

etc. @Rs.

0.13/- lakh

per km.

Probable amount

of preparation of

DPRs and setting

out etc.

1 2 3 4 5 6 7 8 9

Datia Datia Datia 1 13 23.25 0.70 3.02 3.72

Seondha 1 17 23.65 0.71 3.07 3.78

Bhander 1 10 24.80 0.74 3.22 3.97

Total 3 40 71.70 2.151 9.32 11.47

Guna Guna Guna 1 5 21.50 0.65 2.80 3.44

Bamori 1 3 7.95 0.24 1.03 1.27

Aron 1 3 6.30 0.19 0.82 1.01

Chachoda 1 8 12.55 0.38 1.63 2.01

Raghogarh 1 5 11.60 0.35 1.51 1.86

Total 5 24 59.90 1.80 7.79 9.58

C-Morena-01 Morena Morena 1 14 23.08 0.69 3.00 3.69

Ambha 1 13 19.73 0.59 2.56 3.16

Porsa 1 13 16.65 0.50 2.16 2.66

Joura 1 12 20.00 0.60 2.60 3.20

Kailaras 1 14 20.10 0.60 2.61 3.22

Sabalgrah 1 14 20.05 0.60 2.61 3.21

Pahargarg 1 6 20.50 0.62 2.67 3.28

Total 86 140.11 4.20 18.21 22.42

Datia

Guna

Morena

Bhind
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identificatio

n number of

cluster

Total

number

of roads

in

cluster

Tentativ

e road

length in

cluster

(in km.)

Probable

amount of

preparation

of DPRs

@Rs. 0.03/-

lakh per km.

Probable

amount of

setting out

etc. @Rs.

0.13/- lakh

per km.

Probable amount

of preparation of

DPRs and setting

out etc.

1 2 3 4 5 6 7 8 9

C-Bhind-01 Bhind Bhind 1 13 22.40 0.67 2.91 3.58

Roan 3 11 22.25 0.67 2.89 3.56

Lahar 6 9 20.05 0.60 2.61 3.21

Ater 10 13 18.88 0.57 2.45 3.02

Mahgaon 8 13 17.20 0.52 2.24 2.75

Gohad 12 13 24.53 0.74 3.19 3.92

Total 72 125.31 3.76 16.29 20.05

Sheopur-01 Sheopur 1 9 25.100 0.753 3.263 4.016

Karahal 1 5 12.600 0.378 1.638 2.016

Vijaypur 1 12 25.000 0.750 3.250 4.000

Total 26 62.700 1.881 8.151 10.032

C-Ashoknagar-01 Ashoknagar Ashoknagar 3 35 73.00 2.19 9.49 11.68

Eshagarh 1 10 22.80 0.68 2.96 3.64

Mungaoli 2 15 50.00 1.50 6.50 8.00

Chanderi 1 10 23.00 0.69 2.99 3.68

Total 7 70 168.80 5.06 21.94 27.00

C-JABALPUR-01 JABALPUR JABALPUR 1 8 22.00 0.66 2.86 3.52
C-SIHORA-01 JABALPUR SIHORA 1 & 2 12 22.35 0.67 2.91 3.58

Jabalpur

Sheopur

Ashoknagar

Sheopur
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identificatio

n number of

cluster

Total

number

of roads

in

cluster

Tentativ

e road

length in

cluster

(in km.)

Probable

amount of

preparation

of DPRs

@Rs. 0.03/-

lakh per km.

Probable

amount of

setting out

etc. @Rs.

0.13/- lakh

per km.

Probable amount

of preparation of

DPRs and setting

out etc.

1 2 3 4 5 6 7 8 9

C-MAJHOLI-01 JABALPUR MAJHOLI 1&6 24 43.2 1.296 5.616 6.92
C-PATAN-01 JABALPUR PATAN 1 & 5 19 31.50 0.945 4.095 5.04
C-SHAHPURA-01 JABALPUR SHAHPURA 1 & 3 18 41.00 1.23 5.33 6.56
C-KUNDAM-01 JABALPUR KUNDAM 1, 2 & 3 24 66.05 1.98 8.59 10.57
C-PANAGAR-01 JABALPUR PANAGAR 1 & 3 17 43.20 1.30 5.62 6.92

14 Clusters 122 269.30 8.08 35.01 43

C-katnit-01 KATNI KATNI 1 3 5.00 0.15 0.65 0.8

BADWARA 1 5 18.00 0.54 2.34 2.88

RITHI 1 5 38.00 1.14 4.94 6.08

V-GARH 1 3 7.50 0.225 0.975 1.2

DHEEMARKHEDA 1 19 52.00 1.56 6.76 8.32

BAHORIBAND 1 13 31.50 0.945 4.095 5.04

48 152.00 4.56 19.76 24.32

d-&ujflgiqj 1 ujflgiqj ujflgiqj 1& 2 22 46.60 1.398 6.06 54.06

ujflgiqj djsyh 1 13 23.50 0.705 3.06 27.26

ujflgiqj lkbz[ksMk 1 7 16.00 0.480 2.08 18.56

ujflgiqj pkojikBk 1& 2 13 47.40 1.422 6.16 54.98

Total

Katni

Narsinghpur

TOTAL
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identificatio

n number of

cluster

Total

number

of roads

in

cluster

Tentativ

e road

length in

cluster

(in km.)

Probable

amount of

preparation

of DPRs

@Rs. 0.03/-

lakh per km.

Probable

amount of

setting out

etc. @Rs.

0.13/- lakh

per km.

Probable amount

of preparation of

DPRs and setting

out etc.

1 2 3 4 5 6 7 8 9

ujflgiqj xksVsxko 1& 2 13 45.50 1.365 5.92 52.78

ujflgiqj phpy 1& 2 17 36.50 1.095 4.75 42.34

Total 10 85 215.50 6.465 28.02 249.98

C-Chhindwara-01 Chhindwara Chhindwara 1 8 20.75 0.62 2.70 3.32

Chhindwara Mohkhed 1 13 24.25 0.73 3.15 3.88

Chhindwara Junardev 1 9 25.00 0.75 3.25 4.00

Chhindwara Harrai 1 7 20.95 0.63 2.72 3.35

Chhindwara Chourai 1 9 23.30 0.70 3.03 3.73

Chhindwara Pandurna 1 6 20.5 0.62 2.67 3.28

Chhindwara Sosar 1 12 25.91 0.78 3.37 4.15

Chhindwara Bichhua 1 10 21.72 0.65 2.82 3.48

Chhindwara Parasia 1 14 22.00 0.66 2.86 3.52

Chhindwara Amarwara 1 7 20.90 0.63 2.72 3.34

Chhindwara Tamia 1 7 24.57 0.74 3.19 3.93

11 102.00 249.85 7.50 32.48 39.98

Seoni Seoni Seoni 1, 2 15 45.50 1.37 5.92 7.28

Barghat 1 13 24.50 0.74 3.19 3.92

Total

Chhindwara

Seoni
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identificatio

n number of

cluster

Total

number

of roads

in

cluster

Tentativ

e road

length in

cluster

(in km.)

Probable

amount of

preparation

of DPRs

@Rs. 0.03/-

lakh per km.

Probable

amount of

setting out

etc. @Rs.

0.13/- lakh

per km.

Probable amount

of preparation of

DPRs and setting

out etc.

1 2 3 4 5 6 7 8 9

Keolari 1 11 22.10 0.66 2.87 3.54

Chhapara 1 5 15.50 0.47 2.02 2.48

Lakhnadon 1 8 20.00 0.60 2.60 3.20

Dhanora 1 7 16.10 0.48 2.09 2.58

Ghansore 1 13 24.85 0.75 3.23 3.98

Kurai 1 11 24.70 0.74 3.21 3.95

9 83 193.25 5.80 25.12 30.92

Dindori-01 Dindori Dindori 1 7 15.70 0.47 2.04 2.51

Dindori Shahpura 1 5 8.20 0.25 1.07 1.31

Dindori Karnjiya 1 3 12.60 0.38 1.64 2.02

Dindori Amarpur 1 4 9.55 0.29 1.24 1.53

Dindori Mehandwani 1 6 17.75 0.53 2.31 2.84

Total 5 25 63.80 1.91 8.29 10.21

Total

Dindori

Balaghat
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identificatio

n number of

cluster

Total

number

of roads

in

cluster

Tentativ

e road

length in

cluster

(in km.)

Probable

amount of

preparation

of DPRs

@Rs. 0.03/-

lakh per km.

Probable

amount of

setting out

etc. @Rs.

0.13/- lakh

per km.

Probable amount

of preparation of

DPRs and setting

out etc.

1 2 3 4 5 6 7 8 9

C-Balaghat-01 ckyk?kkV cSgj 1 10 26.25 1.3125 2.1000 3.4125

ckyk?kkV fcjlk 1 4 21.90 1.0950 1.7520 2.8470

ckyk?kkV ijlokMk 1 9 20.10 1.0050 1.6080 2.6130

ckyk?kkV ckyk?kkV 1 11 22.00 1.1000 1.7600 2.8600

ckyk?kkV ykycjkZ 1 4 17.70 0.8850 1.4160 2.3010

ckyk?kkV ykath 1 6 30.10 1.5050 2.4080 3.9130

ckyk?kkV okjkflouh 3 6.20 0.3100 0.4960 0.8060

ckyk?kkV [kSjykath 3 4.83 0.2415 0.3864 0.6279

ckyk?kkV dVaxh 1 18 28.85 1.4425 2.3080 3.7505

8 68 177.93 8.8965 14.2344 23.1309

Mandla 1 6 20.15 0.60 2.62 3.22

Mohgaon 1 1 4.90 0.15 0.64 0.79

Nainpur 1 2 7.40 0.22 0.96 1.18

Bichhiya 1 9 26.00 0.78 3.38 4.16

Mandla

Total

1
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identificatio

n number of

cluster

Total

number

of roads

in

cluster

Tentativ

e road

length in

cluster

(in km.)

Probable

amount of

preparation

of DPRs

@Rs. 0.03/-

lakh per km.

Probable

amount of

setting out

etc. @Rs.

0.13/- lakh

per km.

Probable amount

of preparation of

DPRs and setting

out etc.

1 2 3 4 5 6 7 8 9

GhuGhri 0 0 0.00 0.00 0 0.00

Mawai 1 7 15.00 0.45 1.95 2.40

Niwas 1 2 4.72 0.14 0.61 0.75

Narayanganj 1 5 14.97 0.45 1.95 2.40

Bijadandi 1 8 28.65 0.86 3.72 4.58

TOTAL 8 40 121.79 3.65 15.83 19.48

Damoh Damoh 2 7 21.60 0.65 2.81 3.46

Damoh Patharia 1 8 23.50 0.71 3.06 3.76

Damoh Jabera 1, 2 22 48.25 1.45 6.27 7.72

Damoh Tendukheda 1, 2 22 46.95 1.41 6.10 7.51

Damoh Hatta 1 10 21.20 0.64 2.76 3.39

Damoh Patera 1 12 29.40 0.88 3.82 4.70

Mandla Mandla

………………………….NIL……………….

Sagar

Damoh
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identificatio

n number of

cluster

Total

number

of roads

in

cluster

Tentativ

e road

length in

cluster

(in km.)

Probable

amount of

preparation

of DPRs

@Rs. 0.03/-

lakh per km.

Probable

amount of

setting out

etc. @Rs.

0.13/- lakh

per km.

Probable amount

of preparation of

DPRs and setting

out etc.

1 2 3 4 5 6 7 8 9
Damoh Batiyagarh 2 11 23.90 0.72 3.11 3.82

TOTAL 92 214.80 6.44 27.92 34.37

Panna-01 Panna Ajaygarh 1 5 20.60 0.62 2.68 3.30

Panna Panna 2 10 25.00 0.75 3.25 4.00

Panna Gunour 2, 4 12 43.70 1.31 5.68 6.99

Panna Pawai 1, 2 14 44.70 1.34 5.81 7.15

Panna Shahnagar 1, 5, 8 18 72.00 2.16 9.36 11.52

Total 59 206.00 6.18 26.78 32.96

Chhatarpur Chhatarpur 1 9 20.80 0.62 2.70 3.33

Chhatarpur Nowgong 1 7 22.30 0.67 2.90 3.57

Chhatarpur Badamalehra 1 7 24.90 0.75 3.24 3.98

Chhatarpur Bijawer 2 19 46.40 1.39 6.03 7.42

Chhatarpur Buxwaha 2 16 48.85 1.47 6.35 7.82

Chhatarpur Laundi 1 15 24.85 0.75 3.23 3.98

Chhatarpur Barigarh 1 11 24.20 0.73 3.15 3.87

Chhatarpur Rajnagar 1 12 22.75 0.68 2.96 3.64
TOTAL 10 96 235.05 7.05 30.56 37.61

C-Tikamgarh-01 Tikamgarh Tikamgarh 1 12 24.56 0.74 3.19 3.93

Chhatarpur

Tikamgarh

Panna
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identificatio

n number of

cluster

Total

number

of roads

in

cluster

Tentativ

e road

length in

cluster

(in km.)

Probable

amount of

preparation

of DPRs

@Rs. 0.03/-

lakh per km.

Probable

amount of

setting out

etc. @Rs.

0.13/- lakh

per km.

Probable amount

of preparation of

DPRs and setting

out etc.

1 2 3 4 5 6 7 8 9

Tikamgarh Baldeogarh 1 9 20.70 0.62 2.69 3.31

Tikamgarh Prathvipur 1 9 20.60 0.62 2.68 3.30

Tikamgarh Niwari 1 14 21.55 0.65 2.80 3.45

Tikamgarh Jatara 1 9 23.30 0.70 3.03 3.73

Tikamgarh Palera 1 8 20.40 0.61 2.65 3.26
TOTAL 61 131.11 3.93 17.04 20.98

C-Rewa-01 Rewa Rewa 1 8 21.30 0.64 2.77 3.41

Raipur 1 11 24.02 0.72 3.12 3.84

Sirmour 1 4 23.00 0.69 2.99 3.68

Jawa 1 7 24.00 0.72 3.12 3.84

Teonthar 1 9 24.60 0.74 3.20 3.94

Gangeve 1 7 21.00 0.63 2.73 3.36

Mauganj 1 7 20.00 0.60 2.60 3.20

Naigarhi 1 9 20.65 0.62 2.68 3.30

Hanumana 1 5 16.50 0.50 2.15 2.64

Total 9 67 195.07 5.85 25.36 31.21

Satna Maihar 1 8 17.82 0.53 2.32 2.85

Sohawal 1 11 23.70 0.71 3.08 3.79

Unchehara 1 10 14.20 0.43 1.85 2.28

Satna

Rewa

18/20



Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identificatio

n number of

cluster

Total

number

of roads

in

cluster

Tentativ

e road

length in

cluster

(in km.)

Probable

amount of

preparation

of DPRs

@Rs. 0.03/-

lakh per km.

Probable

amount of

setting out

etc. @Rs.

0.13/- lakh

per km.

Probable amount

of preparation of

DPRs and setting

out etc.

1 2 3 4 5 6 7 8 9

Nagod 1 5 9.50 0.28 1.23 1.51

Rampur Bagh. 2 14 44.80 1.34 5.82 7.16

Ramnagar 1 6 8.30 0.25 1.08 1.33

Amarpatan 1 11 24.50 0.73 3.18 3.91

Majhgawan 4 35 103.10 3.09 13.40 16.49

Total 12 100 245.92 7.36 31.96 39.32

Shahdol-01 Shahdol lksgkxiqj 1 15 23.50 0.71 3.06 3.76

Shahdol t;flaguxj 4 10 24.25 0.73 3.15 3.88

Shahdol t;flaguxj 5 10 23.41 0.70 3.04 3.75

Shahdol cq<+kj 7 9 21.50 0.65 2.80 3.44

Total 44 92.66 2.78 12.05 14.83

Anuppur Anuppur JAITAHRI 1 5 10.20 0.31 1.33 1.63

Anuppur PUSPRAJGARH 1 10 23.70 0.71 3.08 3.79

Total 2 15 33.90 1.02 4.41 5.42

Karkeli 6 41 128.15 3.84 16.66 20.50

Pali 1 5 15.50 0.47 2.02 2.48

Manpur 4 33 84.08 2.52 10.93 13.45

Shahdol

Anuppur

C-Umaria-01 Umaria

Umaria
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identificatio

n number of

cluster

Total

number

of roads

in

cluster

Tentativ

e road

length in

cluster

(in km.)

Probable

amount of

preparation

of DPRs

@Rs. 0.03/-

lakh per km.

Probable

amount of

setting out

etc. @Rs.

0.13/- lakh

per km.

Probable amount

of preparation of

DPRs and setting

out etc.

1 2 3 4 5 6 7 8 9

11 79 227.73 6.83 29.60 36.44

C-Sidhi-01 Sidhi Sidhi 1 9 25.00 0.750 3.250 4.000

Sidhi Sihawal 1 5 22.80 0.684 2.964 3.648

Sidhi Rampur Nakin 1 6 18.00 0.540 2.340 2.880

Sidhi Maghuli 1 3 20.00 0.600 2.600 3.200

Sidhi Kusmi 1 4 20.50 0.615 2.665 3.280

Total 5 27 106.30 3.189 13.819 17.008

C-Singrauli-01 Singrauli Waidhan 1 6 20.50 0.615 2.665 3.280

Singrauli Deosar 2 7 39.80 1.194 5.174 6.368

Singrauli Chitrangi 1 5 21.00 0.630 2.730 3.360

Total 4 18 81.30 2.439 10.569 13.008

Grand Total

(51 Distt.)

2912 7038.72 214.86 1318.53 1993.93

Sidhi

Singrauli

TOTAL :
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(Amount in Lakhs)

Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identification

number of

cluster

Total

number of

roads in

cluster

Tentative

road length in

cluster

(in km.)

Probable amount

of road

construction

work including

CD structures

Probable amount of

Supervision and

Quality Control

consultancy @2%

of column 7

1 2 3 4 5 6 7 8

C-Bhopal-01 Bhopal Phanda 1 9 20.10 313.20 6.26
C-Bhopal-01 Bhopal Berasia 1 10 20.40 347.90 6.96

19 40.50 661.10 13.22

C-Raisen-01 Raisen Shanchi 2 19 42.00 864.00 17.28
C-Raisen-01 Raisen Gairatganj 2 24 44.35 903.95 18.08
C-Raisen-01 Raisen Begamganj 2 21 42.55 879.35 17.59
C-Raisen-01 Raisen Silwani 3 27 70.70 1410.40 28.21
C-Raisen-01 Raisen Udaipura 1 12 20.03 394.43 7.89
C-Raisen-01 Raisen Badi 2 20 41.50 824.00 16.48
C-Raisen-01 Raisen Obe.ganj 2 22 52.25 1081.75 21.64

145.00 313.38 6357.88 127.1575

C-Sehore-01 Sehore Sehore 1,2 22 47.65 794.60 15.89
C-Sehore-01 Sehore Ashta 1,2 15 40.77 645.78 12.92
C-Sehore-01 Sehore Ichhawar 1 10 25.50 388.50 7.77
C-Sehore-01 Sehore Nasrullaganj 1 10 23.90 396.10 7.92
C-Sehore-01 Sehore Budhni 1 6 15.30 251.70 5.03

63 153.12 2476.68 49.53

Annexure LOI-5

Details of Supervision and Quality Control Consultancy (Phase-I)

Total

Total

Total

Bhopal

Raisen

Sehore

Vidisha
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identification

number of

cluster

Total

number of

roads in

cluster

Tentative

road length in

cluster

(in km.)

Probable amount

of road

construction

work including

CD structures

Probable amount of

Supervision and

Quality Control

consultancy @2%

of column 7

1 2 3 4 5 6 7 8
C-Vidisha-01 Vidisha Vidisha 1 12 23.75 403.75 8.08
C-Vidisha-01 Vidisha Gyaraspur 2 19 36.50 620.50 12.41
C-Vidisha-01 Vidisha Nateran 1 13 23.70 402.90 8.06
C-Vidisha-01 Vidisha Basoda 3 35 72.60 1234.20 24.68
C-Vidisha-01 Vidisha Kurwai 2 25 44.90 763.30 15.27
C-Vidisha-01 Vidisha Sironj 2 26 45.00 765.00 15.30
C-Vidisha-01 Vidisha Lateri 2 26 43.50 739.50 14.79

156 289.95 4929.15 98.58

C-Hoshangabad -01 Hoshangabad Hoshangabad 1 14 22.49 388.35 7.77
C-Hoshangabad -01 Hoshangabad Babai 1 10 24.30 471.50 9.43
C-Hoshangabad -01 Hoshangabad Kesla 1 6 22.70 524.00 10.48
C-Hoshangabad -01 Hoshangabad Sohagpur 2 21 45.70 815.50 16.31
C-Hoshangabad -01 Hoshangabad Papipariya 2 15 47.75 1076.50 21.53
C-Hoshangabad -01 Hoshangabad Bankhedi 1 8 22.60 542.40 10.85
C-Hoshangabad -01 Hoshangabad Siwani Malwa 2 19 46.10 1083.00 21.66

93 231.64 4901.25 98.03

C-Harda-01 Harda Harda 1 13 16.80 89.82 1.80
C-Harda-01 Harda Timarni 1 11 29.30 225.54 4.51
C-Harda-01 Harda Khirkiya 1 17 31.05 357.03 7.14

41 77.15 672.39 13.45

C- Betul - 01 Betul Bhainsdehi 1 3 5.00 95.00 1.90
C- Betul - 01 Betul Athnair 1 3 9.30 187.20 3.74
C- Betul - 01 Betul Ghoradongri 1 6 25.00 424.50 8.49

Total

Total

Betul

Total

Hoshangabad

Harda
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identification

number of

cluster

Total

number of

roads in

cluster

Tentative

road length in

cluster

(in km.)

Probable amount

of road

construction

work including

CD structures

Probable amount of

Supervision and

Quality Control

consultancy @2%

of column 7

1 2 3 4 5 6 7 8
C- Betul - 01 Betul Shahpur 1 7 24.70 505.30 10.11
C- Betul - 01 Betul Chicholi 1 3 13.50 217.00 4.34
C- Betul - 01 Betul Bhimpur 1 4 7.50 144.00 2.88
C- Betul - 01 Betul Prabhat Pattan 1 7 21.00 331.75 6.64
C- Betul - 01 Betul Amla 1 10 22.00 356.00 7.12
C- Betul - 01 Betul Betul 1 11 23.00 388.50 7.77
C- Betul - 01 Betul Multai 1 9 21.00 361.50 7.23

63.00 172.00 3010.75 60.22

C-Rajgarh-01 Rajgarh Narsinghgrah 2 21 46.65 690.45 13.81
C-Rajgarh-01 Rajgarh Byawra 3 39 67.40 1193.40 23.87
C-Rajgarh-01 Rajgarh Sarangpur 1 13 22.80 366.00 7.32
C-Rajgarh-01 Rajgarh Rajgarh 4 41 93.45 1563.77 31.28
C-Rajgarh-01 Rajgarh Jeerapur 3 22 60.70 1032.70 20.65
C-Rajgarh-01 Rajgarh Khilchipur 5 43 116.80 1930.90 38.62

179 407.80 6777.22 135.54

INDORE Indore Indore 1 8 13.60 286.49 5.73

Indore Sanwer 1 5 13.70 216.26 4.33

Indore Mhow 1 4 9.30 169.30 3.39

Indore Depalpur 1 4 8.30 160.22 3.20

Total 21 44.90 832.27 16.65

Indore

Rajgarh

Total

Total
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identification

number of

cluster

Total

number of

roads in

cluster

Tentative

road length in

cluster

(in km.)

Probable amount

of road

construction

work including

CD structures

Probable amount of

Supervision and

Quality Control

consultancy @2%

of column 7

1 2 3 4 5 6 7 8

Khandwa Khandwa 1 3 6.60 212.81 4.26

Punasa Punasa 2 4 14.00 160.00 3.20

Pandhana Pandhana 3 4 6.00 128.60 2.57

Khalwa Khalwa 4 1 6.45 213.13 4.26

Total 4 12 33.05 714.54 14.29

Dhar Dhar 1 1 3.75 93.75 1.88

Tirla 1 1 4.10 63.30 1.27

Nalcha 1 1 5.50 77.50 1.55

Sardarpur 1 1 18.00 287.25 5.75

Badnawar 1 1 10.50 226.50 4.53

Total 5 41.85 748.30 14.97

Manawar-01 Dhar Manawar 1 3 6.10 118.48 2.37

Manawar-01 Dhar Umarbanr 1 3 6.00 194.90 3.90

Manawar-01 Dhar Dharampuri 1 1 2.75 43.00 0.86

Manawar-01 Dhar Gandhwani 1 6 15.10 312.10 6.24

Total 4 13 29.95 668.48 13.37

Alirajpurr-01 Alirajpur Katthiwada 1, 2, 6 6 29.10 786.41 15.73

Alirajpur Udaygarh 3, 4 2 6.80 206.00 4.12

Alirajpur Sondwa 5 1 6.20 225.50 4.51

Khandwa

Khandwa

Dhar

Manawar

Alirajpur
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identification

number of

cluster

Total

number of

roads in

cluster

Tentative

road length in

cluster

(in km.)

Probable amount

of road

construction

work including

CD structures

Probable amount of

Supervision and

Quality Control

consultancy @2%

of column 7

1 2 3 4 5 6 7 8

Total 9 42.10 1217.91 24.36

- Jhabua Jhabua 1 2 5.80 118.58 2.37

Rama 1 3 7.98 131.57 2.63

Ranapure 1 2 4.00 58.16 1.16

Thandla 1 3 7.70 146.32 2.93

Meghanagar 1 2 6.70 136.23 2.72

Petlawad 1 2 7.00 118.36 2.37

6 14 39.18 709.22 14.18

C-Khargone-01 Khargone Gogawa 1 4 6.70 130.29 2.61

Khargone Kasrawad 1, 2 13 39.10 967.45 19.35

Khargone Maheshwar 1 6 11.80 403.00 8.06

Khargone Barwaha 1,2 18 42.95 991.40 19.83

Khargone Bhikangaon 1 1 2.50 70.53 1.41

Khargone Jhirniya 1 3 6.00 129.66 2.59

Total 45 109.05 2692.32 53.85

Barwani cM+okuh ftys esa dUlyVsUlh dh fu;qfDr gsrq dk;Zokgh ugh dh xbZA 'kh?kz dh tkosxhA

Total

Jhabua

Khargone

Barwani
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identification

number of

cluster

Total

number of

roads in

cluster

Tentative

road length in

cluster

(in km.)

Probable amount

of road

construction

work including

CD structures

Probable amount of

Supervision and

Quality Control

consultancy @2%

of column 7

1 2 3 4 5 6 7 8
Burhanpur

Burhanpur Burhanpur Burhanpur 1 4 12.31 243.66 4.87

Khaknar 1 1 15.00 302.04 6.04

Total 5 27.31 545.70 10.91

Ujjain Ujjain 1 9 23.20 366.80 7.34

Ghatiya 1 13 26.24 409.36 8.19

Tarana 2 14 22.60 356.90 7.14

Khachrod 1 7 15.20 272.30 5.45

Mahidpur 1, 5 13 31.30 498.20 9.96

Badnagar 1 11 26.50 411.50 8.23

67 145.04 2315.06 46.30

C-Dewas-01 Dewas Dewas 1 9 20.50 348.50 6.97

Sonkatch 1 10 22.50 471.00 9.42

Tonkkhurd 1 9 20.85 411.00 8.22

Bagli 1 7 20.00 583.85 11.68

Kannod 1 7 24.00 490.67 9.81

Khategaon 1 8 23.40 437.00 8.74

6 50 131.25 2742.02 54.84

C-Shajapur-01 Shajapur Shajapur 1 11 28.75 465.30 9.31

Shujalpur 1 10 29.90 422.98 8.46

Total
Dewas

Shajapur

Total

Ujjain
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identification

number of

cluster

Total

number of

roads in

cluster

Tentative

road length in

cluster

(in km.)

Probable amount

of road

construction

work including

CD structures

Probable amount of

Supervision and

Quality Control

consultancy @2%

of column 7

1 2 3 4 5 6 7 8

Agar 1, 2 19 44.65 899.60 17.99

Badod 1 15 30.66 486.02 9.72

Susner 1 7 18.15 374.70 7.49

Nalkheda 1 8 17.70 322.31 6.45

M. Badodiya 1 14 26.64 494.92 9.90

Kalapipal 1 9 15.57 280.67 5.61

93 212.02 3746.50 74.93

C-Ratlam-01 Ratlam Ratlam 1 11 21.50 365.50 7.31

Bajna 1 11 18.50 313.00 6.26

Sailana 1 8 22.10 375.40 7.51

Piploda 1 11 23.50 399.50 7.99

Jaora 1 16 24.55 418.70 8.37

Alote 1 13 21.20 361.30 7.23

6 70 131.35 2233.40 44.67

C-Mandsaur-01 Mandsaur Mandsaur 1 13 19.85 306.05 6.121

Sitamou 1,3 21 47.50 697.00 13.940

Malhargarh 1 8 16.00 238.00 4.760

Garoth 1 9 24.15 357.45 7.149

Bhanpura 1 8 22.70 337.10 6.742

59 130.20 1935.60 38.712

Ratlam

Mandsour

Neemuch

Total

Total

Total
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identification

number of

cluster

Total

number of

roads in

cluster

Tentative

road length in

cluster

(in km.)

Probable amount

of road

construction

work including

CD structures

Probable amount of

Supervision and

Quality Control

consultancy @2%

of column 7

1 2 3 4 5 6 7 8

C-Neemuch-01 Neemuch Neemuch 1 10 29.30 586.00 11.72

Jawad 1, 2 14 52.30 1046.00 20.92

Manasa 1, 2 16 50.50 1010.00 20.20

40 132.10 2642.00 52.84

C-Gwalior 01 Morar 1 12 22.95 404.54 8.09

Barai 2 17 42.30 875.78 17.52

Dabra 1 11 24.65 573.76 11.48

Bhitarwar 1 11 20.85 390.61 7.81

Total 5 51 110.75 2244.69 44.89

C-Shivpuri Shivpuri 1 6 22.50 326.70 6.53

Pohari 1 6 21.20 257.94 5.16

Kolaras 1 9 24.80 351.78 7.04

Badarwas 1 9 23.70 351.85 7.04

Pichhore 1 7 20.85 236.62 4.73

Khaniadhana 1 8 20.40 291.77 5.84

Karera 1 2 4.05 61.18 1.22

Narwar 1 3 13.80 131.25 2.63

Total 8 50 151.30 2009.09 40.18

C-Datia Datia 1 13 23.25 512.00 10.24

Seondha 1 17 23.65 494.60 9.89

Gwalior

Shivpuri

Datia

Gwalior

Datia

Shivpuri

Total
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identification

number of

cluster

Total

number of

roads in

cluster

Tentative

road length in

cluster

(in km.)

Probable amount

of road

construction

work including

CD structures

Probable amount of

Supervision and

Quality Control

consultancy @2%

of column 7

1 2 3 4 5 6 7 8

Bhander 1 10 24.80 486.04 9.72

Total 3 40 71.70 1492.64 29.85

C-Guna Guna 1 5 21.50 437.45 8.75

Bamori 1 3 7.95 172.83 3.46

Aron 1 3 6.30 202.85 4.06

Chachoda 1 8 12.55 332.63 6.65

Raghogarh 1 5 11.60 275.80 5.52

Total 5 24 59.90 1421.56 28.43

C-Morena-01 Morena 1 14 23.08 453.06 9.06

Ambha 1 13 13.73 389.19 7.78

Porsa 1 13 16.65 323.83 6.48

Joura 1 12 20.00 361.65 7.23

Kailaras 1 14 20.10 463.27 9.27

Sabalgrah 1 14 20.05 380.03 7.60

Pahargarg 1 6 20.50 376.73 7.53

Total 7 86 134.11 2747.76 54.96

Bhind-01 Bhind Bhind 1 13 22.40 381.66 7.63
Roan 3 11 22.25 417.82 8.36
Lahar 6 9 20.05 364.74 7.29
Ater 10 13 18.88 348.66 6.97

Guna

Morena

Morena

Bhind

Guna
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identification

number of

cluster

Total

number of

roads in

cluster

Tentative

road length in

cluster

(in km.)

Probable amount

of road

construction

work including

CD structures

Probable amount of

Supervision and

Quality Control

consultancy @2%

of column 7

1 2 3 4 5 6 7 8

Mahgaon 8 13 17.20 327.39 6.55
Gohad 12 13 24.53 444.62 8.89

Total 40 72 125.31 2284.89 45.70

Sheopur-01 Sheopur 1 9 25.10 494.47 9.89

Karahal 1 5 12.60 332.95 6.66

Vijaypur 1 12 25.00 518.47 10.37

Total 3 26 62.70 1345.89 26.92

C-Ashoknagar-01 Ashoknagar 3 35 73.00 1844.63 36.89

Eshagarh 1 10 22.80 433.18 8.66

Mungaoli 2 15 50.00 1238.37 24.77

Chanderi 1 10 23.00 464.01 9.28

Total 7 70 168.80 3980.19 79.60

C-JABALPUR-01 JABALPUR JABALPUR 1 8 22.00 418.00 8.36
C-SIHORA-01 JABALPUR SIHORA 1 & 2 12 22.35 466.65 9.33

C-MAJHOLI-01 JABALPUR MAJHOLI 1&6 24 43.2 1011.56 20.2312
C-PATAN-01 JABALPUR PATAN 1 & 5 19 31.50 569.00 11.38
C-SHAHPURA-01 JABALPUR SHAHPURA 1 & 3 18 41.00 844.74 16.89
C-KUNDAM-01 JABALPUR KUNDAM 1,2 & 3 24 66.05 1510.15 30.20
C-PANAGAR-01 JABALPUR PANAGAR 1 & 3 17 43.20 779.68 15.59

14 Clusters 122 269.30 5599.78 112.00

Jabalpur

TOTAL

Ashoknagar

Ashoknagar

Sheopur

Sheopur
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identification

number of

cluster

Total

number of

roads in

cluster

Tentative

road length in

cluster

(in km.)

Probable amount

of road

construction

work including

CD structures

Probable amount of

Supervision and

Quality Control

consultancy @2%

of column 7

1 2 3 4 5 6 7 8

C-katnit-01 KATNI KATNI 1 3 5.00 46.12 0.92

BADWARA 1 5 18.00 234.3 4.69

RITHI 1 5 38.00 453.09 9.06

V-GARH 1 3 7.50 66.4 1.33

DHEEMARKHEDA 1 19 52.00 631.08 12.62

BAHORIBAND 1 13 31.50 397.95 7.96

48 152.00 1828.94 36.58

d-&ujflgiqj 1 ujflgiqj ujflgiqj 1& 2 22 46.60 1145.85 22.92

ujflgiqj djsyh 1 13 23.50 430.00 8.60

ujflgiqj lkbz[ksMk 1 7 16.00 287.64 5.75

ujflgiqj pkojikBk 1& 2 13 47.40 851.79 17.04

ujflgiqj xksVsxko 1& 2 13 45.50 773.50 15.47

ujflgiqj phpy 1& 2 17 36.50 659.92 13.20

85 215.50 4148.70 82.97

C-Chhindwara-01 Chhindwara Chhindwara 1 8 20.75 506.75 10.14

Chhindwara Mohkhed 1 13 24.25 526.10 10.52

Chhindwara Junardev 1 9 25.00 573.00 11.46

Katni

Narsinghpur

Chhindwara

TOTAL

Total
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identification

number of

cluster

Total

number of

roads in

cluster

Tentative

road length in

cluster

(in km.)

Probable amount

of road

construction

work including

CD structures

Probable amount of

Supervision and

Quality Control

consultancy @2%

of column 7

1 2 3 4 5 6 7 8

Chhindwara Harrai 1 7 20.95 492.15 9.84

Chhindwara Chourai 1 9 23.30 526.80 10.54

Chhindwara Pandurna 1 6 20.5 486.30 9.73

Chhindwara Sosar 1 12 25.91 666.99 13.34

Chhindwara Bichhua 1 10 21.72 490.34 9.81

Chhindwara Parasia 1 14 22.00 520.80 10.42

Chhindwara Amarwara 1 7 20.90 482.90 9.66

Chhindwara Tamia 1 7 24.57 728.79 14.58

11 102.00 249.85 6000.92 120.02

Seoni Seoni 1, 2 15 45.50 1014.50 20.29

Barghat 1 13 24.50 478.00 9.56

Keolari 1 11 22.10 443.70 8.87

Chhapara 1 5 15.50 288.50 5.77

Lakhnadon 1 8 20.00 494.00 9.88

Dhanora 1 7 16.10 353.70 7.07

Ghansore 1 13 24.85 567.95 11.36

Kurai 1 11 24.70 501.90 10.04

9 83 193.25 4142.25 82.85

Grand Total

Total

Seoni
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identification

number of

cluster

Total

number of

roads in

cluster

Tentative

road length in

cluster

(in km.)

Probable amount

of road

construction

work including

CD structures

Probable amount of

Supervision and

Quality Control

consultancy @2%

of column 7

1 2 3 4 5 6 7 8

Dindori-01 Dindori Dindori 1 7 15.70 320.30 6.41

Dindori Shahpura 1 5 8.20 155.47 3.11

Dindori Karnjiya 1 3 12.60 196.38 3.93

Dindori Amarpur 1 4 9.55 175.42 3.51

Dindori Mehandwani 1 6 17.75 310.29 6.21

5 25 63.80 1157.86 23.16

C-Balaghat-01 ckyk?kkV cSgj 1 10 26.25 618.67 13.231

ckyk?kkV fcjlk 1 4 21.90 395.78 7.136

ckyk?kkV ijlokMk 1 9 20.10 453.19 9.234

ckyk?kkV ckyk?kkV 1 11 22.00 424.96 8.434

ckyk?kkV ykycjkZ 1 4 17.70 469.09 9.350

ckyk?kkV ykath 1 6 30.10 401.97 11.082

ckyk?kkV okjkflouh 3 6.20 145.19 2.628

ckyk?kkV [kSjykath 3 4.83 90.41 1.611

ckyk?kkV dVaxh 1 18 28.85 532.54 12.179

1

Dindori

Balaghat

Total

13/18



Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identification

number of

cluster

Total

number of

roads in

cluster

Tentative

road length in

cluster

(in km.)

Probable amount

of road

construction

work including

CD structures

Probable amount of

Supervision and

Quality Control

consultancy @2%

of column 7

1 2 3 4 5 6 7 8

8 68 177.93 3531.80 74.885

Mandla 1 6 20.15 510.67 10.21

Mohgaon 1 1 4.90 132.67 2.65

Nainpur 1 2 7.40 236.96 4.74

Bichhiya 1 9 26.00 918.96 18.38

GhuGhri 0 0 0.00 0.00 0

Mawai 1 7 15.00 465.20 9.30

Niwas 1 2 4.72 140.55 2.81

Narayanganj 1 5 14.97 455.26 9.10

Bijadandi 1 8 28.65 842.21 16.84

TOTAL 8 40 121.79 3702.48 74.03

sagar

Total

Mandla

Mandla

Mandla

………………………….NIL……………….

Sagar
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identification

number of

cluster

Total

number of

roads in

cluster

Tentative

road length in

cluster

(in km.)

Probable amount

of road

construction

work including

CD structures

Probable amount of

Supervision and

Quality Control

consultancy @2%

of column 7

1 2 3 4 5 6 7 8

1 Damoh Damoh 2 7 21.60 346.05 6.92

2 Damoh Patharia 1 8 23.50 346.00 6.92

3 Damoh Jabera 1, 2 22 48.25 859.00 17.18

4 Damoh Tendukheda 1, 2 22 46.95 790.35 15.81

5 Damoh Hatta 1 10 21.20 329.60 6.59

6 Damoh Patera 1 12 29.40 555.45 11.11

7 Damoh Batiyagarh 2 11 23.90 405.20 8.10

TOTAL 92 214.80 3631.65 72.63

Panna-01 Panna Ajaygarh 1 5 20.60 355.20 7.10

Panna Panna 2 10 25.00 518.75 10.38

Panna Gunour 2, 4 12 43.70 831.90 16.64

Panna Pawai 1, 2 14 44.70 877.00 17.54

Panna Shahnagar 1, 5, 8 18 72.00 1181.50 23.63
TOTAL 59 206.00 3764.35 75.29

Chhatarpur Chhatarpur 1 9 20.80 340.80 6.82

Chhatarpur Nowgong 1 7 22.30 453.05 9.06

Chhatarpur Badamalehra 1 7 24.90 408.15 8.16

Chhatarpur Bijawer 2 19 46.40 838.40 16.77

Chhatarpur Buxwaha 2 16 48.85 847.48 16.95

Chhatarpur Laundi 1 15 24.85 467.48 9.35

Damoh

Panna

Chhatarpur
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identification

number of

cluster

Total

number of

roads in

cluster

Tentative

road length in

cluster

(in km.)

Probable amount

of road

construction

work including

CD structures

Probable amount of

Supervision and

Quality Control

consultancy @2%

of column 7

1 2 3 4 5 6 7 8

Chhatarpur Barigarh 1 11 24.20 462.70 9.25

Chhatarpur Rajnagar 1 12 22.75 439.13 8.78
TOTAL 10 96 235.05 4257.19 85.14

C-Tikamgarh-01 Tikamgarh Tikamgarh 1 12 24.56 429.31 8.59

Tikamgarh Baldeogarh 1 9 20.70 386.30 7.73

Tikamgarh Prathvipur 1 9 20.60 450.00 9.00

Tikamgarh Niwari 1 14 21.55 404.25 8.09

Tikamgarh Jatara 1 9 23.30 473.50 9.47

Tikamgarh Palera 1 8 20.40 393.00 7.86

61 131.11 2536.36 50.74

C-Rewa-01 Rewa Rewa 1 8 21.30 334.20 6.68

Raipur 1 11 24.02 406.78 8.14

Sirmour 1 4 23.00 353.50 7.07

Jawa 1 7 24.00 393.00 7.86

Teonthar 1 9 24.60 405.90 8.12

Gangeve 1 7 21.00 349.50 6.99

Mauganj 1 7 20.00 340.00 6.80

Naigarhi 1 9 20.65 398.60 7.97

Hanumana 1 5 16.50 255.00 5.10

Total 9 67 195.07 3236.48 64.73
Satna

Rewa

Total

Tikamgarh
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identification

number of

cluster

Total

number of

roads in

cluster

Tentative

road length in

cluster

(in km.)

Probable amount

of road

construction

work including

CD structures

Probable amount of

Supervision and

Quality Control

consultancy @2%

of column 7

1 2 3 4 5 6 7 8

C-Satna-01 SATNA Maihar 1 8 17.82 303.48 6.07

Sohwal 1 11 23.70 350.50 7.01

Uchehara 1 10 14.20 240.90 4.81

Nagod 1 5 9.50 152.50 3.05

Rampur Baghelwan 2 16 44.80 893.20 17.86

Ramnagar 1 6 8.30 152.20 3.04

Amarpatan 1 11 24.50 417.00 8.34

Majhigawana 4 35 103.10 1762.40 35.25

Total 12 102 245.92 4272.18 85.43

Shahdol-01 Shahdol lksgkxiqj 1 15 23.50 526.69 10.53

Shahdol t;flaguxj 4 10 24.25 554.44 11.09

Shahdol t;flaguxj 5 10 23.41 486.95 9.74

Shahdol cq<+kj 7 9 21.50 500.23 10.00

Total 44 92.66 2068.31 41.37

A- Anuppur Anuppur JAITAHRI 1 5 10.20 294.50 5.89

Anuppur PUSPRAJGARH 1 10 23.70 591.50 11.83

Total 15 33.90 886.00 17.72

Karkeli 6 41 128.15 2430.55 48.61

Pali 1 5 15.50 271.50 5.43

Manpur 4 33 84.08 1739.36 34.79

Shahdol

Anuppur

C-Umaria-01 Umaria

Umaria
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Consultancy

Services Package

No.

Name of

District(s)

Name of

development

block

Identification

number of

cluster

Total

number of

roads in

cluster

Tentative

road length in

cluster

(in km.)

Probable amount

of road

construction

work including

CD structures

Probable amount of

Supervision and

Quality Control

consultancy @2%

of column 7

1 2 3 4 5 6 7 8

11 79 227.73 4441.41 88.83

C-Sidhi-01 Sidhi Sidhi 1 9 25.00 458.00 9.160

Sidhi Sihawal 1 5 22.80 406.20 8.124

Sidhi Rampur Nakin 1 6 18.00 306.00 6.120

Sidhi Maghuli 1 3 20.00 403.00 8.060

Sidhi Kusmi 1 4 20.50 429.08 8.580

Total 5 27 106.3 2002.28 40.044

C-Singrauli-01 Singrauli Waidhan 1 6 20.50 365.00 7.300

Singrauli Chitrangi 2 7 39.80 670.50 13.410

Singrauli Deosar 1 5 21.00 499.50 9.990

Total 4 18 81.30 1535.00 30.700

Sidhi

Singrauli

TOTAL :
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S.

No.

Name of

District(s)

Name of Executive

Engineers (MPRES)

and Projects

Managers (PMU)

STD

Code

Telephone No. Fax No. Mobile

1 2 3 4 5 5 6

1 Bhopal Shri K.S.N. Naidu 0755 2541072 - 94250-02772

2 Raisen Shri G. P. Diwan 07482 223251 - 99931-55674

3 Sehore Shri R.P. Shukla 07562 226552 226552 94254-25926

4 Vidisha Shri K.S. Raghuwanshi 07592 232531 - 94254-37683

5 Hoshangabad Shri R.K. Dixith 07574 252364 - 94244-71221

6 Harda Shri Deepak katekar 07577 222519 - 94250-41776

7 Betul Shri R.L. Meghwal 07141 234292 - 94250-87280

8 Rajgarh Shir Y.S. Nagi 07372 254890 - 94240-05462

9 INDORE Shri S.R. Vishvkarma 0731 2364452 9300441307

10 Khandwa Shri Shabbir Khan 0733 2223188 - 94254-49013

11 DHAR M.K.Badkul 07292 222624 - 94253-94878

12
Dhar

(Manawar)
S.K.Solanki 07294 233326 07294-233326 94250-45968

13 Alirajpur M.L. Dawar 07394 234275 - 9406884781

14 JHABUA Shri P.S. Tomar 7392 244259 - 94253-56332

15 Khargone H.A.Jadhaw 07282 231431 (O) 233255 pp 98262-66164

16 Barwani Mr. D. Pancholi 7290 223412 - 94250-85557

17 Burhanpur A.S. Khan
(07325

)
254909 - 9425644428

18 Ujjain Shri D.K. Dongre 0734 2510826 - 9826847889

Annexure LOI-6

Addresses of Executive Engineers, MPRES and Project Managers, (PMU) of the district(s)
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S.

No.

Name of

District(s)

Name of Executive

Engineers (MPRES)

and Projects

Managers (PMU)

STD

Code

Telephone No. Fax No. Mobile

1 2 3 4 5 5 6

19 Dewas Shri J.P. GOUR 07272 252861 254315 9893537801

20 Shajapur Shri K.S. Mirdha 07364 222192 222192 9425438415

21 Ratlam Shri Dinesh Farkya 07412 270423 - 9425103883

22 Mandsore Shri B.K.Chourasia 07422 245307 245307 9826318747

23 Neemuch Shri S.B.Dhurve 07423 257187 228966 9425889162

24 Gwalior Shri K.M.Gupta 0751 (O) 2340941
0751-2344420

(SE Office)
9425307891

25 Shivpuri Shri C.N. Mishra 07492 234808 232300 9425127347

26 Datia Shri K.L.Marskole 07522 237849 - 9575630119

27 Guna Shri N.K. Baraliya 07542 254440 - 9406961922

28 Morena Shri D.S.Yadav 07532 234784 - 9425127780

29 Bhind
Shri Komal Singh

Baniya
07534 244255 244255 9425693470

30 Sheopur Shri K.S. Dubey 07530 222753 - 9425356743

31 Ashoknagar
Shri Lalit Kumar

Sharma
07543 220098 - 9425082507

32 Jabalpur

Mr.A.K. Santoshi

Executive Engineers

RES Dindori

07642 234362 - 9424514546

33 Katni R.D.Khedkar 7622 220252 _ 9617099282

34 Narshingpur ,-ih- Hkkj}kt 7792 233502 - 9425496865

35 Chhindwada

Mr.R.P. Sahu

Executive Engineers

RES Chhindwara

7162 244124

-

9826432725
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S.

No.

Name of

District(s)

Name of Executive

Engineers (MPRES)

and Projects

Managers (PMU)

STD

Code

Telephone No. Fax No. Mobile

1 2 3 4 5 5 6

36 Seoni

Shri P.P. Raghuwansi,

Executive Engineer

R.E.S. Division Seoni

07692 228140 - 9425389633

37 Dindori

Mr.A.K. Santoshi

Executive Engineers

RES Dindori

07642 234362 - 9424514546

E.E. R.E.S. and Project

Managers PMU- I

7632 241759 247246 9425426508

Project Managers PMU-

II

7632 241759 247246 9425426508

39 Mandla D.K. Amdapurkar 7642 250768 9826776684

40 Sagar Shri M.C. Dubey 7582 224528 - 9893744530

41 Damoh
Sh. R.D. Nagaich PMU

- 1 & 2
07812 221663 Nill 094254 - 53340

42 Panna H. N. Saxena 07732 252841 - 94258-31635

43 Chatarpur Shri D. K. Magharia 07682 249502

PP (Chhatarpur

Computers)

07682-240348

99775-10057

44 Tikamgarh Shri G.P. Patel 07683 240365 07683-242700 97555-64232

45 Rewa Shri L.P. Mishra 7662 252664 - 9425180596

46 Satna S.P.SHUKLA 7672 223236 - 9893315130

47 Shahdol A.K. Shrivastava 07652
245074 (O)

240058 ®
07652-241976 9425171645

48 Anuppur Shri D.D. Dheriya 07659 222320 9424686531

38 Balaghat
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S.

No.

Name of

District(s)

Name of Executive

Engineers (MPRES)

and Projects

Managers (PMU)

STD

Code

Telephone No. Fax No. Mobile

1 2 3 4 5 5 6

49 Umaria P.P.Ahirwar 7653 222558 222106 9893778757

50 Sidhi B.M. Shrivastava 7822 252435 250022(Pvt.) 9425168257

51 Singrauli B.M. Shrivastava 9425168257
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S.

No.

Consultanc

y Services

Package

Number

Name of

district (s)

Office of the

E.E.,

M.P.R.E.S.

where Offer

may be

submitted

Tentative

road

length of

(Phase I)

(in km.)

Probable

amount of

road

Construction

packages of

the district(s)

(including CD

structures)

(in Rs. Lakh)

Probable

amount of

supervision

and quality

control

consultancy

services (in

Rs. Lakh)

Probable

amount of

preparation

of DPRs and

setting out

etc. (in Rs.

Lakh)

Probable

amount of the

Consultancy

Services

Package (in

Rs. Lakh)

(Column 7+8)

Stipulated

period of

completion

of services

(including

rainy

season) (in

months)

Earnest

money

deposit (in

Rs. Lakh)

Cost of Bid

Docoument

s (in Rs.

Lakh)

1 2 3 4 5 6 7 8 9 10 11 12

1 CS 2801 Bhopal, Sehore Bhopal 193.62 3137.78 62.76 30.98 93.73 12 0.94 0.100

2 CS 3001 Raisen Raisen 313.38 6357.88 127.16 50.14 177.30 12 1.77 0.125

3 CS 2701 Vidisha Vidisha 289.95 4929.15 98.58 46.39 144.98 12 1.45 0.125

4 CS 3201 Hoshangabad Hoshangabad 231.64 4901.25 98.03 37.06 135.09 12 1.35 0.125

5 CS 4301 Harda Harda 77.15 1886.92 37.74 12.34 50.08 12 0.50 0.100

6 CS 3101 Betul Betul 172.00 3010.75 60.22 27.52 87.74 12 0.88 0.100

7 CS 2601 Rajgarh Rajgarh 407.80 6777.22 135.54 65.25 200.79 12 2.01 0.150

8 CS 2301

Indore,

Khandwa,

Burhanpur

Indore 105.26 2342.41 46.85 16.84 63.69 12 0.64 0.100

No./ 2743 (B) /22/D-10/R.E.S./GSSY/2010 Bhopal, Date 14-05-2010

On behalf of the Madhya Pradesh Rajya Rojgar Guarntee Parishad, OFFERS are invited from the REPUTED CONSULTANTS, for preparation of

DETAILED PROJECT REPORTS and SUPERVISION AND QUALITY CONTROL CONSULTANCY SERVICES for construction of Rural Roads

under Gram Sampark Sadak Yojna for the consultancy package(s) mentioned below, upto 3:00 PM of 04-06-2010 either in the Office of the

Undersigned at Bhopal or concerning Executive Engineer, M.P.R.E.S. as per coloumn no. 4.

Chief Engineer, Rural Engineering Service
Office of the Development Commissioner, Madhya Pradesh IInd floor, B-Wing

Vindhyachal Bhawan, Bhopal (M.P.) 462016

SHORT NOTICE INVITING OFFER (01/GSSY/14.05.10)



S.

No.

Consultanc

y Services

Package

Number

Name of

district (s)

Office of the

E.E.,

M.P.R.E.S.

where Offer

may be

submitted

Tentative

road

length of

(Phase I)

(in km.)

Probable

amount of

road

Construction

packages of

the district(s)

(including CD

structures)

(in Rs. Lakh)

Probable

amount of

supervision

and quality

control

consultancy

services (in

Rs. Lakh)

Probable

amount of

preparation

of DPRs and

setting out

etc. (in Rs.

Lakh)

Probable

amount of the

Consultancy

Services

Package (in

Rs. Lakh)

(Column 7+8)

Stipulated

period of

completion

of services

(including

rainy

season) (in

months)

Earnest

money

deposit (in

Rs. Lakh)

Cost of Bid

Docoument

s (in Rs.

Lakh)

1 2 3 4 5 6 7 8 9 10 11 12

9 CS 2201

Dhar,

Manawar,

Alirajpur,

Jhabua

Dhar 153.08 3343.91 66.88 24.49 91.37 12 0.91 0.100

10 CS 2401
Khargone,

Barwani
Khargone 144.75 4331.22 86.62 23.16 109.78 12 1.10 0.125

11 CS 1801 Ujjain Ujjain 145.04 2315.06 46.30 23.21 69.51 12 0.70 0.100

12 CS 2001 Dewas Dewas 132.25 2754.02 55.08 21.16 76.24 12 0.76 0.100

13 CS 1901 Shajapur Shajapur 212.02 3709.24 74.18 33.92 108.11 12 1.08 0.125

14 CS 1701 Ratlam Ratlam 131.35 2233.40 44.67 21.02 65.68 12 0.66 0.100

15 CS 1601 Mandsore Mandsore 130.20 1935.60 38.71 20.83 59.54 12 0.60 0.100

16 CS 4101 Neemuch Neemuch 132.10 2642.00 52.84 21.14 73.98 12 0.74 0.100

17 CS 0301 Gwalior Gwalior 110.75 2244.69 44.89 17.72 62.61 12 0.63 0.100

18 CS 0501 Shivpuri Shivpuri 151.30 2009.09 40.18 24.21 64.39 12 0.64 0.100

19 CS 0401 Datia Datia 71.70 1492.64 29.85 11.47 41.32 12 0.41 0.050

20 CS 0601 Guna Guna 59.90 1421.56 28.43 9.58 38.02 12 0.38 0.050

21 CS 0101 Morena Morena 140.11 2747.76 54.96 22.42 77.37 12 0.77 0.100

22 CS 0201 Bhind Bhind 125.31 2284.89 45.70 20.05 65.75 12 0.66 0.100

23 CS 3901 Sheopur Sheopur 62.70 1345.89 26.92 10.03 36.95 12 0.37 0.050

24 CS 4801 Ashoknagar Ashoknagar 168.80 3980.19 79.60 27.01 106.61 12 1.07 0.125

25 CS 3301 Jabalpur Jabalpur 264.30 5411.28 108.23 42.29 150.51 12 1.51 0.125

26 CS 4401 Katni Katni 152.00 1828.94 36.58 24.32 60.90 12 0.61 0.100

27 CS 3401 Narshingpur Narshingpur 215.50 4148.70 82.97 34.48 117.45 12 1.17 0.125

28 CS 3601 Chhindwada Chhindwada 249.85 6000.92 120.02 39.98 159.99 12 1.60 0.125

29 CS 3701 Seoni Seoni 193.25 4142.25 82.85 30.92 113.77 12 1.14 0.125



S.

No.

Consultanc

y Services

Package

Number

Name of

district (s)

Office of the

E.E.,

M.P.R.E.S.

where Offer

may be

submitted

Tentative

road

length of

(Phase I)

(in km.)

Probable

amount of

road

Construction

packages of

the district(s)

(including CD

structures)

(in Rs. Lakh)

Probable

amount of

supervision

and quality

control

consultancy

services (in

Rs. Lakh)

Probable

amount of

preparation

of DPRs and

setting out

etc. (in Rs.

Lakh)

Probable

amount of the

Consultancy

Services

Package (in

Rs. Lakh)

(Column 7+8)

Stipulated

period of

completion

of services

(including

rainy

season) (in

months)

Earnest

money

deposit (in

Rs. Lakh)

Cost of Bid

Docoument

s (in Rs.

Lakh)

1 2 3 4 5 6 7 8 9 10 11 12

30 CS 4501 Dindori Dindori 63.80 1157.86 23.16 10.21 33.37 12 0.33 0.050

31 CS 3801 Balaghat Balaghat 177.93 3531.80 70.64 28.47 99.10 12 0.99 0.100

32 CS 3501 Mandla Mandla 121.79 3702.48 74.05 19.49 93.54 12 0.94 0.100

33 CS 1001 Sagar Sagar 433.70 8522.70 170.45 69.39 239.85 12 2.40 0.150

34 CS 1101 Damoh Damoh 214.80 3631.65 72.63 34.37 107.00 12 1.07 0.125

35 CS 0901 Panna Panna 387.70 7427.75 148.56 62.03 210.59 12 2.11 0.150

36 CS 0801 Chatarpur Chatarpur 255.65 4612.38 92.25 40.90 133.15 12 1.33 0.125

37 CS 0701 Tikamgarh Tikamgarh 131.11 2536.36 50.73 20.98 71.70 12 0.72 0.100

38 CS 1301 Rewa Rewa 195.07 3236.48 64.73 31.21 95.94 12 0.96 0.100

39 CS 1201 Satna Satna 245.92 4232.78 84.66 39.35 124.00 12 1.24 0.125

40 CS 1401
Shahdol,

Anuppur
Shahdol 319.61 7203.42 144.07 51.14 195.21 12 1.95 0.125

41 CS 4001 Umaria Umaria 227.73 4441.41 88.83 36.44 125.27 12 1.25 0.125

42 CS 1501 Sidhi Sidhi 106.30 2002.28 40.05 17.01 57.05 12 0.57 0.100

43 CS 5001 Singrauli Singrauli 81.30 1535.00 30.70 13.01 43.71 12 0.44 0.050

7899.45 153440.95 3068.82 1263.91 4332.73 43.33 4.58

Note:

Ph. :- 0755 – 2551398, 2763257 (H.P. Shivhare)

Mo.:- 9425112018, 9303131523 Chief Engineer

Rural Engineering Service

IInd Floor, B Wing, Vindhyachal Bhawan

Bhopal (MP) 462016

Other details may be seen in the Office of Undersigned at Bhopal or concerning Executive Engineer, M.P.R.E.S. (headquarters as

shown in column no. 4 afore mentioned) and also on website www.nrega-mp.nic.in



S.

No.

Consulta

ncy

Services

Package

Number

Name of

district (s)

Office of the

E.E.,

M.P.R.E.S.

where Offer

may be

submitted

Tentative

road

length of

(Phase I)

(in km.)

Probable

amount of

road

Construction

packages of

the district(s)

(including CD

structures)

(in Rs. Lakh)

Probable

amount of

supervision

and quality

control

consultancy

services (in

Rs. Lakh)

Probable

amount of

preparation

of DPRs and

setting out

etc. (in Rs.

Lakh)

Probable

amount of the

Consultancy

Services

Package (in

Rs. Lakh)

(Column 7+8)

Stipulated

period of

completion

of services

(including

rainy

season) (in

months)

Earnest

money

deposit (in

Rs. Lakh)

Cost of Bid

Docoument

s (in Rs.

Lakh)

1 2 3 4 5 6 7 8 9 10 11 12

1 CS 2801 Bhopal, Sehore Bhopal 193.62 3137.78 62.76 30.98 93.73 12 0.94 0.100

2 CS 3001 Raisen Raisen 313.38 6357.88 127.16 50.14 177.30 12 1.77 0.125

3 CS 2701 Vidisha Vidisha 289.95 4929.15 98.58 46.39 144.98 12 1.45 0.125

4 CS 3201 Hoshangabad Hoshangabad 231.64 4901.25 98.03 37.06 135.09 12 1.35 0.125

5 CS 4301 Harda Harda 77.15 1886.92 37.74 12.34 50.08 12 0.50 0.100

6 CS 3101 Betul Betul 172.00 3010.75 60.22 27.52 87.74 12 0.88 0.100

7 CS 2601 Rajgarh Rajgarh 407.80 6777.22 135.54 65.25 200.79 12 2.01 0.150

Chief Engineer, Rural Engineering Service

DETAILED NOTICE INVITING OFFER (01/GSSY/14.05.10)

No./ 2743 (A) /22/D-10/R.E.S./GSSY/2010 Bhopal, Date 14-05-2010

On behalf of the Madhya Pradesh Rajya Rojgar Guarntee Parishad, OFFERS are invited from the REPUTED CONSULTANTS, for preparation of

DETAILED PROJECT REPORTS and SUPERVISION AND QUALITY CONTROL CONSULTANCY SERVICES for construction of Rural Roads

under Gram Sampark Sadak Yojna for the consultancy package(s) mentioned below, upto 3:00 PM of 04-06-2010 either in the Office of the

Undersigned at Bhopal or concerning Executive Engineer, M.P.R.E.S. as per coloumn no. 4.

Office of the Development Commissioner, Madhya Pradesh IInd floor, B-Wing

Vindhyachal Bhawan, Bhopal (M.P.) 462016



8 CS 2301

Indore,

Khandwa,

Burhanpur

Indore 105.26 2342.41 46.85 16.84 63.69 12 0.64 0.100

9 CS 2201

Dhar,

Manawar,

Alirajpur,

Jhabua

Dhar 153.08 3343.91 66.88 24.49 91.37 12 0.91 0.100

10 CS 2401
Khargone,

Barwani
Khargone 144.75 4331.22 86.62 23.16 109.78 12 1.10 0.125

11 CS 1801 Ujjain Ujjain 145.04 2315.06 46.30 23.21 69.51 12 0.70 0.100

12 CS 2001 Dewas Dewas 132.25 2754.02 55.08 21.16 76.24 12 0.76 0.100

13 CS 1901 Shajapur Shajapur 212.02 3709.24 74.18 33.92 108.11 12 1.08 0.125

14 CS 1701 Ratlam Ratlam 131.35 2233.40 44.67 21.02 65.68 12 0.66 0.100

15 CS 1601 Mandsore Mandsore 130.20 1935.60 38.71 20.83 59.54 12 0.60 0.100

16 CS 4101 Neemuch Neemuch 132.10 2642.00 52.84 21.14 73.98 12 0.74 0.100

17 CS 0301 Gwalior Gwalior 110.75 2244.69 44.89 17.72 62.61 12 0.63 0.100

18 CS 0501 Shivpuri Shivpuri 151.30 2009.09 40.18 24.21 64.39 12 0.64 0.100

19 CS 0401 Datia Datia 71.70 1492.64 29.85 11.47 41.32 12 0.41 0.050

20 CS 0601 Guna Guna 59.90 1421.56 28.43 9.58 38.02 12 0.38 0.050

21 CS 0101 Morena Morena 140.11 2747.76 54.96 22.42 77.37 12 0.77 0.100

22 CS 0201 Bhind Bhind 125.31 2284.89 45.70 20.05 65.75 12 0.66 0.100

23 CS 3901 Sheopur Sheopur 62.70 1345.89 26.92 10.03 36.95 12 0.37 0.050

24 CS 4801 Ashoknagar Ashoknagar 168.80 3980.19 79.60 27.01 106.61 12 1.07 0.125

25 CS 3301 Jabalpur Jabalpur 264.30 5411.28 108.23 42.29 150.51 12 1.51 0.125

26 CS 4401 Katni Katni 152.00 1828.94 36.58 24.32 60.90 12 0.61 0.100

27 CS 3401 Narshingpur Narshingpur 215.50 4148.70 82.97 34.48 117.45 12 1.17 0.125

28 CS 3601 Chhindwada Chhindwada 249.85 6000.92 120.02 39.98 159.99 12 1.60 0.125

29 CS 3701 Seoni Seoni 193.25 4142.25 82.85 30.92 113.77 12 1.14 0.125

30 CS 4501 Dindori Dindori 63.80 1157.86 23.16 10.21 33.37 12 0.33 0.050

31 CS 3801 Balaghat Balaghat 177.93 3531.80 70.64 28.47 99.10 12 0.99 0.100

32 CS 3501 Mandla Mandla 121.79 3702.48 74.05 19.49 93.54 12 0.94 0.100

33 CS 1001 Sagar Sagar 433.70 8522.70 170.45 69.39 239.85 12 2.40 0.150

34 CS 1101 Damoh Damoh 214.80 3631.65 72.63 34.37 107.00 12 1.07 0.125

35 CS 0901 Panna Panna 387.70 7427.75 148.56 62.03 210.59 12 2.11 0.150

36 CS 0801 Chatarpur Chatarpur 255.65 4612.38 92.25 40.90 133.15 12 1.33 0.125



37 CS 0701 Tikamgarh Tikamgarh 131.11 2536.36 50.73 20.98 71.70 12 0.72 0.100

38 CS 1301 Rewa Rewa 195.07 3236.48 64.73 31.21 95.94 12 0.96 0.100

39 CS 1201 Satna Satna 245.92 4232.78 84.66 39.35 124.00 12 1.24 0.125

40 CS 1401
Shahdol,

Anuppur
Shahdol 319.61 7203.42 144.07 51.14 195.21 12 1.95 0.125

41 CS 4001 Umaria Umaria 227.73 4441.41 88.83 36.44 125.27 12 1.25 0.125

42 CS 1501 Sidhi Sidhi 106.30 2002.28 40.05 17.01 57.05 12 0.57 0.100

43 CS 5001 Singrauli Singrauli 81.30 1535.00 30.70 13.01 43.71 12 0.44 0.050

7899.45 153440.95 3068.82 1263.91 4332.73 43.33 4.58

Note:
1

2

3

4

5

5.1

5.2 Registered firms should have minimum 51 percent stake, of the engineer not below the rank of Executive Engineer, retired from the

Government service to the State of Madhya Pradesh or Chhattisgarh, and the retired engineer should have at least fifteen years

experience in road and bridge construction works.

Consultants should submit CVs of the Team Leader and the Resident Engineer in the required number as per table-1 given in Para

5.3.1 of the Terms of Reference (TOR) along with the technical proposal. The CVs of TL/RE will be finalised after interviewing them.

Period allowed for the completion of consultancy services is inclusive of rainy season and the same shall be counted from the date of

issue of work order for Consultancy Services subject to review of Consultants' performance.

In order to qualify for award of the work of consultancy services,

Consultants should have receipts from consultancy fee of not less than Rs. 25.00 lakh from consultancy of road and bridge

construction in any one year during the last 3 preceeding financial years, and Consultants should have experience of providing

consultancy services for supervision and quality control of road and bridge construction works at least for three preceeding years.

Bid documents may be purchased either from the office of the Undersigned or concerning E.E. M.P. R.E.S. as afore mentioned in

coloumn no. 4 on any working day upto 5.30 PM of 03-06-2010 on payment of cost of bid documents of the package, as shown in

coloumn no.12 afore mentioned either in cash or in the form of demand draft in favour of the Chief Engineer Madhya Pradesh Rural

Engineering Service, Bhopal issued by any Scheduled Commercial Bank payable at Bhopal.

Bid documents can, also, be downloaded from web site www.nrega-mp.nic.in. In such case, cost of bid documents as per the coloumn

no. 12 will have to be submitted in the form of demand draft in favour of the Chief Engineer Madhya Pradesh Rural Engineering

Service, Bhopal issued by any Scheduled Commercial Bank payable at Bhopal (M.P.), along with the bid documents for each package

in a seperate envelope (i.e. fourth envelope).

or



6

7

8

9

10

11

(i)

(ii)

(iii)

(iv)

12

13

14

(H.P. Shivhare)

Chief Engineer

Rural Engineering Service

IInd Floor, B Wing, Vindhyachal Bhawan

Bhopal (MP) 462016

The bid documents, certificed copies of undertakings given and attached certificates etc. have properly been page numbered and

indexed

Information, certified copies of the documents supplied with the proposal and under taken given/ certificates attached are true and

correct to the best of their knowledge and belief. If any information is subsequently, even after award of consultancy services, is found

to be incorrect, MPRES may forfeit their Earnest Money Deposit and debar them from future bidding.

Amount of receipts from consultancy fee from road and bridge construction works are correct.

Technical Proposal should be submitted duly page numbered and indexed. All the documents enclosed with the Technical Proposal

should be attested by the Consultants. Technical Proposal submitted otherwise will not be considered.
The procedure to be followed for submission of proposal shall be as per para 4.1.6 of Letter of Invitation (LOI).

Pre-bid meeting shall be organised at Vindhyachal Bhawan, IInd floor, B-Wing, Bhopal on 28-05-2010 at 3.00 PM .

Last date for submission of complete proposal is 04-06-2010 (upto 3.00 P.M.) Proposals can be submitted in the Office of

Undersigned or in the Office of Executive Engineer, M.P. R.E.S. situated at every District headquaters. Technical Proposal will be

opened on the same day after 3.30 P.M. .

Financial Proposal of only such Consultants, will be opened on 10-06-2010 at 11.00 AM onwards at Meeting hall of Narmada

Bhawan, Arera Hills, Bhopal, whose earnest money and technical bids are found as per desired recuirement.

Consultants should submit audited Profit and Loss Account and Balance Sheet with report thereon in support of their receipts as

consultancy fee with a certificate of Chartered Accountant to the effect that the receipts relates to consultancy fee for road and bridge

construction works only. They shall also submit experience certificate issued by the employer(s).

Consultants have to submit an affidavit stating that:

Conditions in respect of relatives working as contractors or employees in the Rural Engineering Service in the district(s) included in

the bid documents for which proposal is being submitted, are being fulfilled.

The Consultants may submit proposal for one or more consultancy services package(s) but award of consultancy package(s) will be

subject to the fulfillment of parameters as mentioned in paragraph 3.1.2 (vii) of Letter of Invitation (LOI). The maximum four

consultancy packages shall be awarded.

Qualification criteria and other details of bid documents may be seen in the Office of Undersigned at Bhopal or concerning Executive

Engineer, M.P.R.E.S. as afore mentioned in coloumn no. 4, or on website www.nrega-mp.nic.in



Copy forwarded to :

1

2

3

4

5

6

7

8

9

10

11

12

13

14

for information and wide publicity.

(H.P. Shivhare)

Chief Engineer

Rural Engineering Service

IInd Floor, B Wing, Vindhyachal Bhawan

Bhopal (MP) 462016

All the Executive Engineers, MPRES

The Managing Director, M.P. Road Development Corporation, Arera Hills, Bhopal.

The Chief Executive Officer M.P. R.R.D.A Paryawas Bhawan, Bhopal.

The Chief Engineer, Central Public Works Department, Nirman Sadan Arera Hills Bhopal.

All the Divisional Commissioners, Madhya Pradesh

All the Collectors, Madhya Pradesh

All the Chief Executive Officers, Zila Panchayat, Madhya Pradesh

All the Superintending Engineers, MPRES.

The Secretary, Government of M.P. Public Works Department / Panchayat and Rural Development Department / Finance Department, Vallabh

Bhawan, Mantralaya, Bhopal

The Development Commissioner, Madhya Pradesh, Government of Madhya Pradesh, Vindhyachal Bhawan, Bhopal.

The Commissioner Public Relation, Ban Ganga Bhopal.

The Chief Executive Officer, Madhya Pradesh Rajya Rojgar Guarantee Parishad, Narmda Bhawan, Arera Hills, Bhopal

The Engineer-in-Chief, Public Works Department, Satpura Bhawan, Bhopal.

The Chief Engineer, Public Works Department, Jabalpur/ Gwalior / Indore/ Bhopal /Rewa/Sagar/Ujjain/ National Highway / Bridge Zone.

Endt.No./ 2744 /22/D-10/R.E.S./GSSY/2010 Bhopal, Date 14-05-2010


